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STORM DRAINAGE IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD
GENERAL CONSTRUCTION SPECIFICATIONS

TOWN OF GLASTONBURY

INVITATION TO BID
BID # ITEM DATE & TIME REQUIRED

GL-2025-15 Storm Drainage Improvements on Local Roads November 26, 2024 at 11:00A.M.

The Town of Glastonbury will receive on-line bids for storm drainage improvements on various local roads
including Tall Timber Road, Belltown Road, and Matson Hill Road in Glastonbury.

Bidders wishing to submit a bid proposal for this solicitation are directed to respond online through a secure
e-Procurement portal. Responses can be submitted at the following link:
https://glastonburyct.bonfirehub.com/, under the bid title “GL-2025-15 — Storm Drainage Improvements
on Local Roads”. All bids will be publicly opened and read aloud. No late bids will be accepted.

This Invitation to Bid, Instructions to Bidders, Drawings, Specifications and other Bidding Documents (as
defined in the Instruction to Bidders) are available for viewing and downloading on the Town of Glastonbury
website www.glastonburyct.gov or the State’s website at www.das.state.ct.us at no cost.

Each Bid must be accompanied by a bid security in the form of a Bid Bond, certified in an amount not less
than 10% of the base bid except as otherwise expressly provided in the Instruction to Bidders. The
successful bidder will be required to provide performance and labor and material payment bonds in the full
amount of the agreed contract price.

Bidders are also hereby alerted to the schedule requirements as outlined in Special Conditions Section
11.00.

The Town of Glastonbury is An Affirmative Action/Equal Opportunity Employer. Minority/Women’s Business
Enterprises are encouraged to bid.

The Town reserves the right to amend or withdraw this Invitation to Bid for any reason, to accept
or reject any or all Bids, to waive any informalities or non-material deficiencies in any Bid, and to
make such award (or make no award) of a contract in connection with this Invitation to Bid all as
determined by the Town, in its discretion, to be in the best interest of the Town. A Bid may be
rejected for irregularities of any kind, including without limitation, alteration of form, additions not
called for, conditional proposals, and incomplete Bids. A Bid may also be rejected if, in the opinion
of the Town, the Bid does not meet the standard of quality established by the Bidding Documents.
Any or all Bids may be rejected if there is any reason to believe that collusion exists among two or
more Bidders. The foregoing provisions are for illustrative purposes and shall in no way limit the
right of the Town to reject any and all Bids, in whole or in part.

Nicole Melquist

Purchasing
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STORM DRAINAGE IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD
GENERAL CONSTRUCTION SPECIFICATIONS

1. Bidders submitting a response for this solicitation are directed to respond online through a secure e-
Procurement portal. Bids can be submitted at the following link: https://glastonburyct.bonfirehub.com/
under the bid title “GL-2025-15 — Storm Drainage Improvements on Local Roads”. Bidders will
be required to create a profile before submitting their bid. Step-by-step instructions on how to register
as a vendor are available at this website:

https://vendorsupport.gobonfire.com/hc/en-us/articles/15646869029783-Vendor-Registration

Bidders will be required to upload their bid response in one consolidated pdf document in the
following file located in the bid portal:

. Bid Response & Related Documents

2. Whenever it is deemed to be in the best interest of the Town, the Town Manager, Purchasing Agent
or designated representative shall waive informalities in any and all bids. The right is reserved to
reject any bid when such action is deemed to be in the best interest of the Town of Glastonbury.

3. The award will be on the basis of bid total cost of the lowest qualified, responsible, and responsive
bidder, including any bid alternates selected by the Town, unless otherwise specified. The bid total
cost shall be arrived at by the mathematical calculation of the unit price multiplied times the number
of units specified for each line item, and the total sum of all line items in the bid. In the event that
the Town finds computational errors in a respondent’s bid proposal, the bid total cost shall be
recalculated by the Town based on the unit prices contained in the bid proposal.

4, Bids will be carefully evaluated as to conformance with stated specifications.
5. Specifications must be submitted complete in every detail and, when requested, samples shall be

provided. If a bid involves any exception from stated specifications, they must be clearly noted as
exceptions, underlined, and attached to the bid.

6. The Bid Documents contain the provisions required for the requested item. Information obtained
from an officer, agent, or employee of the Town or any other person shall not affect the risks or
obligations assumed by the Bidder or relieve him/her from fulfilling any of the conditions of the bid.

7. At the date of the fixed opening for bids, it will be presumed that each Bidder has made an
examination of project area and site work to be performed under this Contract and has satisfied
himself as to actual conditions, requirements and quantities or work; and has read and become
thoroughly familiar with Contract Documents, including Contract Drawings, Specifications and
Addenda. Failure to meet this criteria shall not relieve the Bidder of the responsibility of completing
the bid without extra cost to the Town of Glastonbury.

8. Any bid may be withdrawn prior to the above-scheduled time for the opening of bids or authorized
postponement thereof. Any bid received after the time and date specified shall not be considered.
No Bidder may withdraw a bid within sixty (60) days after the actual date of the opening thereof.
Should there be reasons why a bid cannot be awarded within the specified period, the time may be
extended by mutual agreement between the Town and the Bidder.

9. Each electronic bid submission must be accompanied by a COPY of the bid bond payable to the
Town for ten percent (10%) of the total amount of the bid. Original bid bonds from all respondents
must be mailed to the attention of the Purchasing Agent immediately (within 24 hours) following the
virtual bid opening at the following address: Town of Glastonbury, PO Box 6523, Glastonbury, CT
06033-6523, Attn: Purchasing Department. The bid bond of the successful Bidder will be retained
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STORM DRAINAGE IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD
GENERAL CONSTRUCTION SPECIFICATIONS

10.

11.

12.

13.

14.

15.

16.

17.

until the payment bond and performance bond have been executed and approved, after which it
will be returned.

A 100% Performance and a 100% Payment bond are required of the successful bidder. This bond
shall cover all aspects of the specification and shall be delivered to the Purchasing Agent prior to
the issuance of a purchase order. The Performance and Payment Bond will be returned upon the
delivery and acceptance of the bid items.

The Bidder agrees and warrants that in the submission of this sealed Bid, they will not discriminate
or permit discrimination against any person or group of persons on the grounds of race, color,
religion, national origin, sex, or physical disability including, but not limited to blindness, unless it is
shown by such Bidder that such disability prevents performance of that which must be done to
successfully fulfill the terms of this sealed Bid or in any manner which is prohibited by the laws of
the United States or the State of Connecticut: and further agrees to provide the Connecticut Human
Relations Commission with such information requested by the Commission concerning the
employment practices and procedures of the Bidder. An Affirmative Action Statement will be
required by the successful Bidder.

Bidder agrees to comply with all of the latest Federal and State Safety Standards and Regulations
and certifies that all work required in this bid will conform to and comply with said standards and
regulations. Bidder further agrees to indemnify and hold harmless the Town for all damages
assessed against the Town as a result of Bidder’s failure to comply with said standards and/or
regulations.

All correspondence regarding any purchase made by the Town of Glastonbury shall reference the
Town’s purchase order number. Each shipping container shall clearly indicate both Town purchase
order number and item number.

Bidder is required to review the Town of Glastonbury Code of Ethics adopted July 8, 2003 and
effective August 1, 2003 and revised October 29, 2013 and effective November 28, 2013. Bidder
shall acknowledge that they have reviewed the document in the area provided on the bid/proposal
response page (BP-1). The selected Bidder will also be required to complete and sign an
Acknowledgement Form prior to award. The Code of Ethics and the Acknowledgement Form can
be accessed at the Town of Glastonbury website at www.glastonburyct.gov. Upon entering the
website scroll down to click on Bids & Proposals Icon which will bring you to the links for the Code
of Ethics and the Acknowledgement Form.

Non-Resident Contractors: (if applicable)

Upon award the Town is required to report names of nonresident (out of state) Contractors to the
State of Connecticut, Department of Revenue Services (DRS) to ensure that Employment Taxes
and other applicable taxes are being paid by Contractors. A single surety bond for 5% of the
entire contract price is required to be filed with DRS by any unverified nonresident prime or
general contractor (if awarded) where the contract price for the project is $250,000 or
more. The contractor will be required to promptly furnish to the Town a copy of the Form AU-968
- Certificate of Compliance issued by the State of Connecticut, DRS. See State of Connecticut
Notice SN 2012 (2).

Bidder shall include on a sheet(s) attached to its proposal a complete disclosure of all past and
pending mediation, arbitration and litigation cases that the bidder or its principals (regardless of
their place of employment) have been involved in for the most recent five years. Please include a
statement of the issues in dispute and their resolution. Acceptability of Bidder based upon this
disclosure shall lie solely with the Town.

Bidder or its principals, regardless of their place of employment, shall not have been convicted of,
nor entered any plea of guilty, or nolo contendere, or otherwise have been found civilly liable or
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STORM DRAINAGE IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD
GENERAL CONSTRUCTION SPECIFICATIONS

18.

19.

20.

criminally responsible for any criminal offense or civil action. Bidder shall not be in violation of any
State or local ethics standards or other offenses arising out of the submission of bids or proposals,
or performance of work on public works projects or contracts.

Each bid shall also include a description of three similar (3) projects completed by the bidder with
references to demonstrate successful experience with similar projects. Please provide project
name, contact information and contract value.

Compliance with Town Ordinance Prohibiting Natural Gas Waste & Oil Waste From Natural
Gas Extraction Activities or Oil Extraction Activities: If this bid is for the construction, repair or
maintenance of Town owned and/or maintained roads or real property within the Town related to
either (a) the purchase or acquisition of materials by the Town to be used to construct, repair or
maintain any Town owned and/or maintained road or real property within the Town or (b) the
performance of services for the Town to construct, repair or maintain any Town owned and/or
maintained road or real property within the Town, the Bidder shall provide the following signed
statement to the Town in its bid response, which shall be a certification under penalty of perjury by
the Bidder:

“The undersigned Bidder, , hereby submits a bid for materials,
equipment and/or services for the Town of Glastonbury. The bid is for bid documents titled “GL-
2025-15- Storm Drainage Improvements on Local Roads”.

The undersigned Bidder hereby certifies under penalty of perjury that in connection with the bid
and, if it is awarded the purchase order or contract by the Town, in connection with any purchase
order or contract: (1) no materials containing natural gas waste or oil waste from natural gas
extraction activities or oil extraction activities shall be provided to the Town or shall be used in
providing any services to the Town by the undersigned Bidder or any contractor, sub-contractor or
agent of the undersigned Bidder; (b) nor will the undersigned Bidder or any contractor,
subcontractor or agent of the undersigned Bidder apply any natural gas waste or oil waste from
natural gas extraction activities or oil extraction activities to any publicly owned and/or maintained
road or real property within the Town of Glastonbury in performing its obligations under the
purchase order or contract.

The undersigned Bidder hereby agrees and acknowledges that this requirement shall be a term of
the purchase order or contract, if it awarded the purchase order or contract by the Town, and any
breach of this provision shall be a breach of the purchase order or contract.”

Any technical questions regarding this bid shall be made in writing (email acceptable) and directed
to Gregory J. Mahoney, Senior Engineering Technician, 2155 Main Street, PO Box 6523,
Glastonbury, CT 06033; greg.mahoney@glastonbury-ct.gov. Telephone (860) 652-7742 between
the hours of 8:00 a.m. —4:30 p.m. For administrative questions concerning this bid/proposal, please
contact the Purchasing Department at purchasing@glastonbury-ct.gov. All questions, answers,
and/or addenda, as applicable, will be posted on the Town’s website at www.glastonbury-ct.gov
(Upon entering the website scroll down to click on Bids & Proposals Icon, then scroll down page to
see the active bid table. You must click the Bid Title to view all bid details and document links).
The request must be received at least five (5) business days prior to the advertised response
deadline. It is the respondent’s responsibility to check the website for addenda prior to
submission of any bid/proposal.

IMPORTANT:

01.00

Failure to comply with general rules may result in disqualification of the Bidder.
Municipal projects are exempt from Federal Excise Taxes, as well as, State of Connecticut Sales,
Use and Service Taxes and should not be include in the Bidder’s proposal.

WORKMANSHIP, MATERIALS AND EMPLOYEES
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STORM DRAINAGE IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD
GENERAL CONSTRUCTION SPECIFICATIONS

01.01

01.02

01.03

01.04

02.00

02.01

03.00

03.01

04.00

04.01

04.02

05.00

05.01

05.02

05.03

Wherever in this contract the word “Engineer” is used, it shall be understood as referring
to the Town Engineer/Manager of Physical Services of the Town of Glastonbury acting
personally or through any assistants duly authorized.

The entire work described herein shall be completed in accordance with the plans and
specifications to the full intent and meaning of the same. Unless otherwise specified, all
materials incorporated in the permanent work shall be new, and both workmanship and
material shall be of good quality. The Contractor shall, if required, furnish satisfactory
evidence as to the kind and quality of materials.

The wording “furnish”, “install”, “construct”, “furnish and install”’, or any similar terms, unless
specifically noted to the contrary, shall include all labor, materials, water, tools, equipment,
light, power, transportation, and any other services required for the completion of the work.

The Contractor shall at all times enforce strict discipline and good order among his
employees, and shall seek to avoid employing on the work any unfit person or anyone not
skilled in the work assigned to him.

SUPERINTENDENT

The Contractor shall keep on the work during its progress, in the absence of the Contractor,
a competent Superintendent. The Superintendent shall be acceptable to the Engineer and
shall fully represent the Contractor. All directions given to the Superintendent shall be
binding as if given to the Contractor.

PRECONSTRUCTION MEETING

A Preconstruction Meeting will be held with the Engineer, Contractor, and any private utility
company prior to commencing any work. The Engineer shall arrange the meeting based
on a mutually convenient time.

PERMITS

Other than local permits, all permits, licenses, and fees required for the performance of the
Contract work shall be secured and paid for by the Contractor.

A local Inland Wetlands Environmental Permit has been obtained for Site No. 3- PW-2402-
Matson Hill Road Drainage Improvements at 483-532 Matson Hill Road by the Town for
this project and included in Attachment C. All work associated with compliance with this
permit shall be included in the Contractor’s bid for the various items associated with the
project.

PROPERTY ACCESS

The Contractor shall take all proper precautions to protect from injury or unnecessary
interference, and provide proper means of access to abutting property where the existing
access is cut off by the Contractor.

The Contractor shall take all proper precautions to protect persons from injury or
unnecessary inconvenience and leave an unobstructed way along the public and private
places for travelers, vehicles, and access to hydrants.

The Contractor shall make arrangements with the adjacent property owners for such

trespass as he may reasonably anticipate in the performance of the work. All such
arrangements shall be reported, in writing, to the Engineer.
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STORM DRAINAGE IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD
GENERAL CONSTRUCTION SPECIFICATIONS

06.00

06.01

06.02

06.03

07.00

07.01

08.00

08.01

09.00

09.01

09.02

09.03

PROTECTION OF THE PUBLIC AND OF WORK AND PROPERTY

The Contractor shall continuously maintain adequate protection of all work from damage,
and shall take all reasonable precautions to protect the Town from injury or loss arising in
connection with the Contract. Such barriers including temporary construction fence as
directed by the Engineer, shall not be measured for payment, but rather included in the
general cost of the work. Temporary signage shall be measured for payment under the
Construction Signs pay item.

The Contractor shall adequately protect adjacent private and public property as provided
by law and the Contract Documents.

The Contractor shall make good any damage, injury, or loss of his work and to the property
of the Town resulting from lack of reasonable protective precautions.

EXISTING IMPROVEMENTS

The Contractor shall conduct his work so as to minimize damage to existing improvements.
Except where specifically stated otherwise in the specifications, drawings, or as directed
by the Engineer, it will be the responsibility of the Contractor to restore to their original
condition, as near as practical, all improvements on public or private property. This shall
include:

a. Property within and adjacent to the side of installation such as shrubs, walks,
driveways, fences, etc.

b. Utility mains, ducts, poles, and services. The Contractor is hereby notified that
utilities, iffwhere shown on the plans, are at approximate locations. These
locations are subject to possible errors in the source of information and errors in
transcription. The Contractor shall make certain of the exact location of all mains,
ducts, poles, and services prior to excavation.

SEPARATE CONTRACTS

The Engineer reserves the right to let other contracts in connection with this work. The
Contractor shall afford other contractors reasonable opportunity for the introduction and
storage of their materials and the execution of their work, and shall properly connect and
coordinate his work with theirs. Wherever work being done by the Town of Glastonbury
forces or by other contractors is contiguous to work covered by this Contract, the respective
rights of the various interests involved shall be established by the Engineer to secure the
completion of the various portions of the work.

INSPECTION OF WORK

The Town shall provide sufficient personnel for the inspection of the work.

The Engineer shall at all times have access to the work whenever it is in preparation or
progress, and the Contractor shall provide proper facilities for such access and for
inspection.

If the specifications or the Engineer’s instructions require any work to be specially tested
or approved, the Contractor shall give the Engineer timely notice of its readiness for

inspection and, if the inspection is by another authority other than the Engineer, of the date
fixed for such inspection. Inspections by the Engineer shall be made promptly. If any work
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STORM DRAINAGE IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD
GENERAL CONSTRUCTION SPECIFICATIONS

09.04

10.00

10.01

11.00

11.01

12.00

12.01

13.00

13.01

13.02

13.03

should be covered up without approval or consent of the Engineer, it must, if required by
the Engineer, be uncovered for examination and properly restored at the Contractor’s
expense.

Re-inspection of any work may be ordered by the Engineer. If such work is found to be in
accordance with the Contract Documents, the Town shall pay the cost of re-inspection and
replacement. If such work is not in accordance with the Contract Documents, the
Contractor shall pay such cost.

RIGHT TO INCREASE OR DECREASE WORK

The Town shall have the right to increase or decrease the amount of work herein specified
as may be required.

RIGHT OF ENGINEER TO STOP WORK FOR WEATHER CONDITIONS

Should the work, in the opinion of the Engineer, be in danger by reason of inclemency of
weather, or could not be finished in time to prevent such danger, the Contractor shall cease
operations upon order of the Engineer, and shall not resume them until ordered to do so
by the Engineer when the weather conditions are favorable. The Contractor shall, upon
such orders, discontinue work, remove all materials or appliances for or in use upon the
work, and place the streets in proper condition for use by the public during the time the
work is suspended as herein provided, without cost to the Town.

CONTRACTOR TO BE RESPONSIBLE FOR IMPERFECT WORK OR MATERIALS

Any faithful work or imperfect material that may be discovered before the acceptance and
the payment of the work shall be corrected upon the order of the Engineer. The acceptance
and payment of the work does not in any manner relieve the Contractor of his obligation to
construct work in the proper manner and the use of materials herein specified.

TOWN MAY NOTIFY CONTRACTOR IF WORK IS NOT CARRIED ON
SATISFACTORILY

If, in the opinion of the Engineer, the Contractor is not proceeding with the work at a
sufficient rate of progress so as to finish in the time specified, or has abandoned said work,
or is not complying with the terms and stipulations or the Contract and specifications, the
Engineer may serve notice on the Contractor to adopt such methods as will ensure the
completion of the work in the time specified.

If, within five days after the Engineer has notified the Contractor that his work is not being
carried on satisfactorily as before mentioned, the Engineer shall have the right to annul the
Contract and manage the work under the direction of the Engineer, or re-let, for the very
best interest of the Town as a new contract, the work under said new Contract shall be
considered the responsibility of the defaulting Contractor.

Additional costs incurred over and above the original Contract shall be borne by the
Contractor.
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14.00

14.01

14.02

14.03

15.00

15.01

15.02

16.00

16.01

DEDUCTIONS FOR UNCORRECTED WORK

If the Engineer deems it inexpedient to correct work that has been damaged or that was
not done in accordance with the Contract, an equitable deduction from the Contract price
shall be made therefor.

The Contractor shall promptly remove from the premises all materials condemned by the
Engineer as failing to meet Contract requirements, whether incorporated in the work or not,
and the Contractor shall promptly replace and re-execute his own work in accordance with
the Contract and without expense to the Town, and shall bear the expense of making good
all work by other contractors destroyed or damaged by such removal or replacement.

If the Contractor does not remove such condemned work and materials as promptly as
possible after written notice, the Engineer may remove them and store the materials at the
expense of the Contractor.

CLEANING UP

The Contractor must remove all debris of every description as the work progresses and
leave the surroundings in a neat and orderly condition to the satisfaction of the Engineer.

Upon completion, and before acceptance and final payment, the Contractor shall remove
from the site all equipment, forms, surplus material, rubbish and miscellaneous debris and
leave the site in a neat and presentable condition.

ROYALTIES AND PATENTS

The Contractor shall pay all royalties and license fees. He shall defend all suits or claims
for infringement of any patent rights and shall save the Town of Glastonbury harmless from
loss on account thereof, except that the Town of Glastonbury shall be responsible for all
such loss when a particular manufacturer, product, or process is specified by the Town of
Glastonbury.

GCS -9



STORM DRAINAGE OUTFALL IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD

SPECIAL CONDITIONS
01.00 NOTICE TO CONTRACTOR
01.01 Intent of Contract: The intent of the Contract is to prescribe a complete work or

01.02

01.03

02.00

02.01

02.02

02.03

02.04

improvement that the Contractor undertakes to do, in full compliance with the
specifications, plans, special provisions, proposal, and Contract. The Contractor shall
perform all work in close conformity with the lines, grades, typical cross-sections,
dimensions, and other data shown on the plans or as modified by written orders, including
the furnishing of all materials, implements, machinery, equipment, tools, supplies,
transportation, labor, and all other things necessary to the satisfactory prosecution and
completion of the project.

Much time and effort has gone into this project in an effort to minimize impact on trees and
adjacent properties. Extreme care shall be taken by the Contractor to honor commitments
made by the Town. Prior to doing any work, the Contractor should meet with the Engineer
to become familiar with the conditions encountered and commitments made.

The Contractor is hereby alerted to the fact that the State of Connecticut Department of
Transportation Standard Specifications for Roads, Bridges, Facilities and Incidental
Construction, Form 818 (Form 818) 2020 latest edition including supplements thereto
dated July 2023, are the governing specifications and are to be considered part of the
Contract Documents. The Form 818 shall not be provided by the Town and any cost
associated therewith shall be the responsibility of the Contractor. In case of any
discrepancy between the Contract Drawings or Specifications and the Form 818, the matter
shall immediately be submitted to the Engineer. The Engineer shall have sole authority in
resolving any discrepancies.

SEE ADDITIONAL NOTICES TO CONTRACTOR IN THE SPECIAL PROVISIONS
SECTION

COMMUNICATIONS

All notices, demands, requests, instructions, approvals, proposals, and claims must be in
writing.

Any notice to, or demand upon, the Contractor shall be sufficiently given if delivered at the
office of the Contractor stated on the signature page of the Agreement (or at such other
office as the Contractor may, from time to time, designate) in a sealed, postage-prepaid
envelope or delivered with charges prepaid to any telegraph company for transmission, in
each case addressed to such office.

All papers required to be delivered to the Town shall, unless otherwise specified in writing
to the Contractor, be delivered to the Town Engineer/Manager of Physical Services, 2155
Main Street P.O. Box 6523, Glastonbury, CT 06033, and any notice to, or demand upon,
the Town shall be delivered at the above address in a sealed, postage-prepaid envelope
or delivered with charges prepaid to any telegraph company for transmission, in each case
addressed to such office or to such other representatives of the Town, or to such other
address as the Town may subsequently specify in writing to the Contractor for such
purpose.

Any such notice shall be deemed to have been given as of the time of actual delivery or,

in case of mailing, when the same should have been received in due course of post or, in
the case of telegrams, at the time of actual receipt, as the case may be.
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STORM DRAINAGE OUTFALL IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD

SPECIAL CONDITIONS
03.00 PARTIAL USE OF IMPROVEMENTS
03.01 The Town may, at its election, give notice to the Contractor and place in use those sections

of the work that have been completed, inspected and can be accepted as complying with
the Contractor Documents and if, in its opinion, each such section is reasonably safe and
fit for the use and accommodation for which it was intended, provided:

a. The use of such sections of the work shall not materially impede the completion of
the remainder of the work by the Contractor.

b. The Contractor shall not be responsible for any damages or maintenance costs
due directly to the use of such sections.

C. The use of such sections shall in no way relieve the Contractor of his liability due
to having used defective materials or to poor workmanship.

d. The period of guarantee shall not begin until the date of the final acceptance of all
work required under this Contract.

04.00 INSURANCE

04.01 The Bidder shall, at its own expense and cost, obtain and keep in force during the entire
duration of the Project or Work the following insurance coverage covering the Bidder and
all of its agents, employees and sub-contractors and other providers of services and shall
name the Town of Glastonbury and their employees and agents as an Additional
Insured on a primary and non-contributory basis to the Bidders Commercial General
Liability and Automobile Liability policies. These requirements shall be clearly stated in
the remarks section on the Bidders Certificate of Insurance. Insurance shall be
written with insurance carriers approved in the State of Connecticut and with a minimum
Best’'s Rating of A-VIIl. In addition, all carriers are subject to approval by the Town.
Minimum Limits and requirements are stated below:

a. Worker’s Compensation Insurance:
e Statutory Coverage
e Employer’s Liability
e $1,000,000 each accident/$1,000,000 disease-policy limit/$1,000,000
each employee
e A Waiver of Subrogation shall be provided in favor of the Town of
Glastonbury and their employees and agents

b. Commercial General Liability:

¢ Including Premises and Operations, Products and Completed Operations,
Personal and Advertising Injury, Contractual Liability and Independent
Contractors

e Limits of Liability for Bodily Injury and Property Damage
Each Occurrence: $1,000,000
Aggregate: $2,000,000
(The Aggregate Limit shall apply separately to each job.)

e A Waiver of Subrogation shall be provided in favor of the Town of
Glastonbury and their employees and agents

C. Automobile Insurance:
¢ Including all owned, hired, borrowed, and non-owned vehicle
e Limit of Liability for Bodily Injury and Property Damage
Per Accident: $1,000,000
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STORM DRAINAGE OUTFALL IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD

SPECIAL CONDITIONS
e A Waiver of Subrogation shall be provided in favor of the Town of
Glastonbury and the State of Connecticut and their employees and agents
d. Umbrella of Excess Liability:
o State in the Remarks Section that coverage is follow form.
e Limit of Liability Each Occurrence $1,000,000
Aggregate $1,000,000
04.02 The Bidder shall direct its Insurer to provide a Certificate of Insurance to the Town before

04.03

05.00

05.01

06.00

06.01

07.00

07.01

any work is performed. The Contractor shall be responsible to notify the Town 60 days in
advance with written notice of cancellation or non-renewal. The Certificate shall evidence
all required coverage. The Bidder shall provide the Town copies of any such insurance
policies upon request.

INDEMNIFICATION: To the fullest extent permitted by law, the Contractor shall indemnify
and hold harmless the Town and the State of Connecticut and its consultants, agents, and
employees from and against all claims, damages, losses and expenses, direct, indirect or
consequential (including but not limited to fees and charges of engineers, attorneys and
other professionals and court and arbitration costs) to the extent arising out of or resulting
from the performance of the Contractor’s work, provided that such claim, damage, loss or
expense is caused in whole or in part by any negligent act or omission by the Contractor,
or breach of its obligations herein or by any person or organization directly or indirectly
employed or engaged by the Contractor to perform or furnish either of the services, or
anyone for whose acts the Contractor may be liable.

WORK BY OTHERS

Private/Public utilities, contractors, developers or other parties may be expected to be
working within the Contract area during this Contract. It shall be the responsibility of the
Contractor to coordinate his work with the work being done by others in order that the
construction shall proceed in an efficient and logical manner. The Contractor shall have
no claim or claims whatever against the Town, the Engineer, or other parties due to delays
or other reasons caused by the work by others or his failure to coordinate such work.

CONTRACTOR’S WORK AND STORAGE AREA

It shall be the responsibility of the Contractor to locate any areas needed for storage of
equipment, materials, and trailers for the duration of the Contract and there is no guarantee
that Town owned property will be available for use by the Contractor. The Contractor shall
inform the Town of proposed work/storage areas and provide proof of rights to use all
private property proposed. If Contractor seeks to use Town-owned property, including
areas within Town rights-of-way, Contractor shall obtain approval from the Town prior to
using said area. The Contractor shall confine his work/storage area to the limits as
designated or approved and shall be responsible for the security of the work/storage area.
Upon completion of the Contract, the Contractor shall remove all equipment and materials,
except as otherwise specified, and restore the site to its original condition as approved by
the Engineer and at no cost to the Town.

DISPOSAL AREA

The Tryon Street Bulky Waste Facility will be available to the Contractor, at no charge, for
disposal of materials that are accepted at that facility. Prior to any disposal, the Contractor
is required to register all vehicles being utilized for disposal and obtain a permit for each
vehicle from the Sanitation Department. Waste disposal guidelines for the Bulky Waste
facility are published on the Town web site at the addresses shown below.
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STORM DRAINAGE OUTFALL IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD
SPECIAL CONDITIONS

08.00

08.01

09.00

09.01

10.00

10.01

10.02

10.03

Bulky Waste Facility | Glastonbury, CT (glastonburyct.gov)

WASTE DISPOSAL GUIDELINES (glastonburyct.gov)

Refuse Disposal Permits | Glastonbury, CT (glastonburyct.gov)

Holiday Schedule:

https://www.glastonburyct.gov/home/showpublisheddocument/40897/6383978423561700
00

Acceptable materials generally include such materials as brush, stumps, demolition
materials, and excess excavated earth materials. Unacceptable materials generally
include such items as carpet, appliances, upholstered furniture; hazardous wastes such as
pesticides, oil based paints and thinners; or other wastes as designated by the State
Department of Energy and Environmental Protection. Demolition material cannot contain
asbestos or other hazardous materials.

The Contractor shall obtain a disposal area for all other unsuitable or surplus materials at
no cost to the Town.

DUST CONTROL

During the progress of the work, the Contractor shall conduct his operations and maintain
the area of his activities so as to minimize the creation and dispersion of dust. If the
Engineer decides that it is necessary to use water or calcium chloride for more effective
dust control, the Contractor shall furnish and spread the material, as directed, without
additional compensation.

MAINTENANCE / GUARANTEE PERIOD

The Contractor shall be held responsible to the Town for maintenance with respect to
defects, settlements, etc. for a minimum period of one-year following the date of final
acceptance of the project by the Town.

PROTECTION OF EXISTING UTILITIES

Prior to opening an excavation, effort shall be made to determine whether underground
installations, (i.e., sewer, water, fuel, electric lines, etc.) will be encountered and, if so,
where such underground installations are located. Before starting any excavation, the
Contractor shall submit to the Engineer plans or details showing the proposed method the
Contractor will use to support and protect all existing utilities during construction. The
furnishing of such plans and details shall not serve to relieve the Contractor of any
responsibility for the proper conduct of the work.

When the excavation approaches the estimated location of such an installation, the exact
location shall be determined by careful probing or hand digging, and when it is uncovered,
proper supports shall be provided for the existing installation. Utility companies shall be
contacted and advised of proposed work prior to the start of actual excavation.

There will be no extra payment for submitting plans or details or for any work related to
supporting and protecting all existing utilities during construction.
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SPECIAL CONDITIONS

11.00

11.01

11.02

12.00

12.01

13.00

13.01

14.00

14.01

14.02

TIME FOR COMPLETION/NOTICE TO PROCEED

The work under this Contract shall commence on the date ordered by the Engineer in the
Notice to Proceed. All contract work shall be completed within 75 calendar days of the
start date listed in the Notice to Proceed.

Within five (5) business days after the date of the Notice of Award, the Contractor
must provide the appropriate bond and insurance certificates to the Town
Purchasing Agent and must be issued a Notice to Proceed and Purchase Order for
the Project prior to initiating any work.

When the Contract time is stated on a calendar-day basis, that time shall be the number of
consecutive calendar days contained in the Contract period, excluding the time period from
each December 1 through the following March 31 (the “winter shutdown period”). The time
will be computed as herein provided on a consecutive-day basis, including all Saturdays,
Sundays, holidays, and non-work days from April 1 through November 30 of each included
year. Time will not be charged for days in the winter shutdown period. If the Engineer so
approves, the Contractor may work on certain tasks of the Project during the winter
shutdown period with no charge being made against the Contract time. If work during
winter shut down is approved by the Town, approval may be granted with the
condition that work under the items Trafficperson (Municipal Police Officer) or
Trafficperson (Uniformed Flagger) will not be measured for payment, at the
discretion of the Town.

LIQUIDATED DAMAGES

As actual damages for any delay in completion of the work that the Contractor is required
to perform under this Contract are impossible to determine, the Contractor and the Sureties
shall be liable for and shall pay to the Town the sum of $800.00 as fixed, agreed and
liquidated damages for each calendar day of delay from the above-stipulated completion,
or completion as modified in writing by both parties, until such work is satisfactorily
completed and accepted.

SCHEDULE OF DRAWINGS

The Contractor is hereby alerted that the plan sets entitled “Existing Conditions Plan Town
of Glastonbury Storm Drainage Outfall Pipe Repair Located Between #360 And #366 Tall
Timbers Road Glastonbury, Connecticut, Sheets 1 and 2, PW-2410" and “Town of
Glastonbury Belltown Road Storm Drainage Installation, Sheets 1 thru 8, PW-2402” and “
Town of Glastonbury Drainage Improvements PW-2402 Located at 483-532 Matson Hill
Road, Sheets 1 thru 8”, prepared by the Town of Glastonbury Engineering Division located
in Attachment A-Construction Plans is to be considered part of this Contract.

CHANGES IN THE WORK

The Town reserves the right to remove portions of the work indicated on the plans and
specifications from the Contract or to self-perform portions of the work in order to meet
schedule or funding obligations as may be required. The reduction in the scope work to
be performed by the Contractor shall be made without invalidating the Contract or the unit
prices there-in. Whenever work is done by the Town contiguous to other work covered by
this Contract, the Contractor shall provide reasonable opportunity for the execution of the
work and shall properly coordinate his work with that of the Town.

The quantities of work for each of the contract pay items associated with each project site
can be found in the detailed quantity estimate in Attachment D. If the Town determines it
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15.00

15.01

16.00

16.01

17.00

17.01

17.02

18.00

18.01

18.02

to be necessary to eliminate one or more of the project sites from bid, the bid total will be
recalculated using the quantities associated with the remaining work sites to be included
in the award.

LAYOUT OF WORK

The Town shall provide stake-out of the work in accordance with the plans or as directed
by the Engineer. The Contractor shall protect all stakes from damage or destruction and
shall be responsible to assure that the grade stakes have not been altered prior to actual
construction. The Town shall replace grade stakes that have been removed, at no cost to
the Contractor, if their removal was caused by reasons beyond reasonable care and
protection by the Contractor. If it is determined by the Engineer that the Contractor did not
provide reasonable protection, the cost of restaking will be deducted from any amounts
due the Contractor in the performance of the work.

REMOVAL AND STORAGE OF MATERIALS AND STRUCTURES FOUND ON THE
WORK

All salvable materials, including traffic signal equipment, topsoil, gravel, fill materials, etc.
and structures, including drainage pipes, catch basins and manhole frames and covers,
guide railing, etc. that are not to remain in place or that are not designated for use in the
work, shall be carefully removed by the Contractor and delivered to the Town Highway
Garage located at 2380 New London Turnpike. All salvable materials removed and stored
shall remain the property of the Town. The Engineer shall determine the materials or
structures to be salvaged.

PROSECUTION AND PROGRESS

ADVANCE NOTICE: The Contractor shall give the Engineer a seven-day advance written
notice of construction activities that will alter traffic patterns that result in lane shifts,
detours, temporary closures of lane(s), permanent closure of lane(s), or lane reductions.
This advance notification will allow the Town to publish news releases and/or provide public
radio announcements to inform the public of revised traffic patterns or possible traffic
delays. Failure of the Contractor to provide such timely notice shall be considered a breach
of Contract and will subject the Contractor to stop work orders until such time as the seven-
day notice has been satisfied.

Work hour limitations are described in the Special Provision for Section 1.08 Prosecution
and Progress. Work on weekends or during time periods other than those described

will not be permitted. No work will be allowed on designated Town Holidays unless
permission is granted by the Town.

EXTRA WORK AND RETAINAGE

Extra and cost plus work shall be governed by Article 1.04.05 and Article 1.09.04 of the
Form 818.

Article 1.09.06, Part A, ltem 1 of the Form 818 is hereby modified as follows: Retainage

shall be withheld in the amount of five (5) percent. Release of retainage shall be made
upon final acceptance of the project by the Town.
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STORM DRAINAGE OUTFALL IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD

SPECIAL CONDITIONS
19.00 SUBMITTALS AND MATERIALS TESTING
19.01 Contractor shall provide shop drawings, materials certificates, material samples, and other

submittals for material testing in conformance with these specifications. A list of required
submittals is located in Section 1.06- Control of Materials of these specifications.

SC-7



STORM DRAINAGE IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD
BID PROPOSAL

TOWN OF GLASTONBURY

BID / PROPOSAL GL # 2025-15

DATE ADVERTISED NOVEMBER 5, 2024 DATE / TIME DUE NOVEMBER
26, 2024 at
11:00 A.M.

NAME OF PROJECT STORM DRAINAGE IMPROVEMENTS ON LOCAL ROADS

IT IS THE RESPONSIBILITY OF THE BIDDER TO CHECK THE TOWN’S WEBSITE BEFORE
SUBMITTING BID FOR ADDENDA POSTED PRIOR TO BID OPENING.

THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDA, AS REQUIRED:

Addendum #1 (initial/date) Addendum #2 (initial/date) Addendum #3 (initial/date)

OTHER ITEMS REQUIRED WITH SUBMISSION OF BID PROPOSAL.:

The following bid checklist describes items required for inclusion with the above-referenced bid proposal
package. It is provided for the convenience of the bidders and, therefore, should not be assumed to be a
complete list.

1. Included a copy of the Bid Bond as per Section 9 of the Information for Bidders. Original Bond to
be mailed as specified herein.

2. Included Disclosure of Past and Pending Mediation, Arbitration, and Litigation cases against the
Bidder or its Principals as per Section 16 of the Information for Bidders.

3. Included Qualifications Statement as per Section 18 of the Information for Bidders.

4. Provided certification for Compliance with Town Ordinance Prohibiting Natural Gas Waste & Oll
Waste From Natural Gas Extraction Activities or Oil Extraction Activities as per Section 19 of the
Information for Bidders

5. Checked Town web site for Addenda and acknowledged Addenda on page BP-1.

6. Acknowledged Code of Ethics on page BP-5.

7. Acknowledged Non-Collision Affidavit page BP-5.

8. Prepared ONE consolidated pdf file for on-line bid submission.

BIDDER NAME:
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STORM DRAINAGE IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD
BID PROPOSAL

BIDDER NAME:
LINE ITEM ITEM UNIT
NO. NO. DESCRIPTION UNIT QTY PRICE EXT
Clearing and
1 0201001 A | Grubbing L.S. 1
2 0201501 Reset Mailbox EA. 2
3 0202000 A | Earth Excavation L.S. 1
4 0204151 A | Handling Water L.S. 1
5 0213100 Granular Fill C.. 5

Sedimentation Control
6 0219003 Filter Fabric Fence L.F. 90

Sediment Control
System at Catch
7 0219011 A | Basin EA. 4

Sedimentation
8 0219013 A | Structure EA. 1

Bituminous Concrete
9 0406128.20 A | Patching- Full Depth SY. 286

Type “C” Catch Basin
Double Type 1- 0’-10°
10 | 0586003.10 Deep EA. 5

Type “C” Catch Basin
Double Type 2- 0’-10°
11 | 0586005.10 Deep EA. 1

Special Round Type
“C” Catch Basin (5’
Diameter)- 0°-10’

12 | 0586024.10 Deep EA. 1
Special Type ‘D-G’

13 | 0586400.10 A | Endwall- 0’-10’ Deep EA. 1
Manhole (5’
Diameter)- 0’-10°

14 | 0586501.05 Deep EA. 2

Diversion Manhole (5’
Diameter)- 0’-10’

15 | 0586505.05 A | Deep EA. 1
Remove Drainage

16 | 0586790.10 Structure- 0’-10’ Deep EA. 1
12” R.C. Pipe- 0’-10’

17 | 0686000.12 Deep L.F. 16
15" R.C. Pipe- 0’-10’

18 | 0686000.15 Deep L.F. 8
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STORM DRAINAGE IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD
BID PROPOSAL

BIDDER NAME:
LINE ITEM ITEM UNIT
NO. NO. DESCRIPTION UNIT QTY PRICE EXT
18" R.C. Pipe—0’-10’
19 | 0686000.18 Deep L.F. 8
15” R.C. Pipe (Class
20 | 0686002.15 V)- 0-10’ Deep L.F. 363
18” R.C. Pipe (Class
21 | 0686002.18 V)- 0-10’ Deep L.F. 205
36" R.C. Pipe- 0’-10°
22 | 0686000.36 Deep L.F. 192
Remove Existing
23 | 0686950.10 A | Pipe- 0’-10’ Deep L.F. 35
Storm Drainage
24 0686954 A | Outfall Pipe Repair LS 1
25 0703012 Modified Riprap C.Y. 8
Geotextile
(Separation- High
26 0755014 Survivability) SY. 23
Bituminous Concrete
27 0815001 Lip Curbing L.F. 642
Bituminous Concrete
28 0922501 A | Driveway S.Y. 16
Furnishing and
29 0944000 A | Placing Topsail S.Y. 468
Turf Establishment-
30 0950019 A | Lawn SY. 468
Trafficperson
(Municipal Police
31 0970006 A | Officer) EST. 1| $19,200.00 $19,200.00
Trafficperson
32 0970007 A | (Uniformed Flagger) HR 840
Maintenance and
Protection of Traffic
33 0971101 A | (Site No. 1) LS 1
Maintenance and
Protection of Traffic
34 0971102 A | (Site No. 2) L.S. 1
Maintenance and
Protection of Traffic
35 0971103 A | (Site No. 3) L.S. 1
Mobilization and
Project Closeout (Site
36 0975012 No. 2) L.S. 1
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STORM DRAINAGE IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD
BID PROPOSAL

BIDDER NAME:
LINE ITEM ITEM UNIT
NO. NO. DESCRIPTION UNIT QTY PRICE EXT
Mobilization and
Project Closeout (Site
37 0975013 No. 3) L.S. 1
38 0981100 42” Traffic Cone EA 65
Construction Signs-
Bright Florescent
39 1220013 Sheeting SF 186
Locations:
e Site No. 1: Tall Timbers Road
e Site No. 2: Belltown Road
e Site No. 3: Matson Hill Road

TOTAL BID AMOUNT: $

(Numeric)

WRITTEN TOTAL BID AMOUNT:

Note:

In the event that the Town finds computational errors in a respondent’s bid proposal, the bid total cost shall be
recalculated by the town based on the unit prices contained in the bid proposal.

BIDDER’S LIST OF SIMILAR PROJECTS

PROJECT (Name, Location and Description of Work Performed) | REFERENCE (Name, Phone
Number, and email)
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STORM DRAINAGE IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD
BID PROPOSAL

BIDDER NAME:

CODE OF ETHICS:

I/We have reviewed a copy of the Town of Glastonbury’s Code of Ethics and agree to submit a
Consultant Acknowledgement Form if I/We are selected. Yes No *

*Bidder is advised that effective August 1, 2003, the Town of Glastonbury cannot consider any bid or
proposal where the Bidder has not agreed to the above statement.

NON-COLLUSION AFFIDAVIT:

By submission of this bid, the Bidder certifies, and in the case of a joint bid each party thereto certifies
as to their own organization that this bid has been arrived at independently without consultation,
communication, or agreement as to any matter relating to this bid with any other Bidder or with any
competitor.

Respectfully submitted:

Type or Print Name of Individual Doing Business as (Trade Name)
Signature of Individual Street Address

Title City, State, Zip Code

Date Telephone Number/Fax Number
E-Mail Address SS# or TIN#

(Seal — If bid is by a Corporation)
Attest
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STORM DRAINAGE IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD
SPECIAL PROVISIONS

INDEX TO SPECIAL PROVISIONS

This index has been prepared for the convenience of those using this contract with the sole express purpose
of locating quickly the information contained herein; and no claims shall arise due to omissions, additions,
deletions, etc., as this index shall not be considered part of the contract.

SECTION DESCRIPTION PAGE

NOTICE TO CONTRACTOR - PROTECTION AND COORDINATION OF EXISTING UTILITIES ............. 2
NOTICE TO CONTRACTOR — UTILITY COMPANIES ..o 2
NOTICE TO CONTRACTOR — UTILITY COORDINATION ... 2
NOTICE TO CONTRACTOR — CLEARING AND GRUBBING.........cooiiiii e 3
NOTICE TO CONTRACTOR — TALL TIMBERS RD STORM DRAINAGE OUTFALL PIPE REPAIR.......... 3
NOTICE TO CONTRACTOR — EARTH EXCAVATION ... 3
NOTICE TO CONTRACTOR — GENERAL PROJECT REQUIREMENTS. ... 3
SECTION 1.04 SCOPE OF WORK ... s s 4
SECTION 1.05 CONTROL OF WORK ...t s 5
SECTION 1.06 CONTROL OF MATERIALS ... e s 6
ITEM # 0201001A CLEARING AND GRUBBING (SITE NO. 3)...c.eoiiiiiiiiicieesie e 12
ITEM # 0202000A EARTH EXCAVATION .. ..o e e s 14
ITEM # 0204151A  HANDLING WATER (SITE NO. 3)...ciiiiiieiiiiie e 15
ITEM # 0219011A SEDIMENT CONTROL SYSTEM AT CATCH BASIN .....cocoiiiiiiiiiiieeeceee, 17
ITEM # 0219013A SEDIMENTATION STRUCTURE ... 18
ITEM # 0406128.20A BITUMINOUS CONCRETE PATCHING — FULL DEPTH ... 19
ITEM # 0586400.10A SPECIAL TYPE ‘D-G’ ENDWALL- 0’-10" DEEP.......cccoiii e 21
ITEM # 0586505.056A DIVERSION MANHOLE (5’ DIAMETER)- 0-10’ DEEP ..o 22
ITEM # 0586950.10A REMOVE EXISTING PIPE- 0-10' DEEP ... 23
ITEM # 0686954A STORM DRAINAGE OUTFALL PIPE REPAIR (SITENO. 1) ..o, 24
ITEM # 0922501A BITUMINOUS CONCRETE DRIVEWAY ......oiiiiiieeee e 26
ITEM # 0944000A FURNISHING AND PLACING TOPSOIL .....cooiiiiiiiiiiieieee e 28
ITEM # 0950019A TURF ESTABLISHMENT — LAWN .....cooiiiii e 29
ITEM # 0970006A TRAFFICPERSON (MUNICIPAL POLICE OFFICER) ......coooiiiiiiiiiieeeeec e 31
ITEM # 0970007A TRAFFICPERSON (UNIFORMED FLAGGER)......ccoiiiiiiiiiiiiiieeeee e 31
ITEM # 0971001A MAINTENANCE AND PROTECTION OF TRAFFIC (SITENO. 1) ..o 32
ITEM # 0971002A MAINTENANCE AND PROTECTION OF TRAFFIC (SITENO. 2) ......ccocoiiiiiee 32
ITEM # 0971003A MAINTENANCE AND PROTECTION OF TRAFFIC (SITENO. 3) ..o 32
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STORM DRAINAGE IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD
SPECIAL PROVISIONS

NOTICE TO CONTRACTOR - PROTECTION AND COORDINATION OF EXISTING UTILITIES

Existing utilities shall be maintained during construction except as specifically stated herein and/or noted on
the plans and as coordinated with the utilities. The Contractor shall verify the location of underground,
structure mounted and overhead utilities. Construction work within the vicinity of utilities shall be performed
in accordance with current safety regulations.

The Contractor shall notify "Call Before You Dig", telephone: 8-1-1 or 1-800-922-4455 for the location of public
utility, in accordance with Section 16-345 of the Regulations of the Department of Utility Control.

Representatives of the various utility companies shall be provided access to the work, by the Contractor.

Contractors are cautioned that it is their responsibility to verify locations, conditions, and field dimensions of
all existing features, as actual conditions may differ from the information shown on the plans or contained
elsewhere in the specifications.

The Contractor shall notify the Engineer prior to the start of work and shall be responsible for all coordination
with the Town. The Contractor shall allow the Engineer complete access to the work.

The Contractor shall be liable for all damages or claims received or sustained by any persons, corporations
or property in consequence of damage to the existing utilities, their appurtenances, or other facilities caused
directly or indirectly by the operations of the Contractor.

Any damage to any existing private and public utility, as a result of the Contractors operations, shall be
repaired to the utility's and Engineer's satisfaction at no cost to the Town or the Utilities, including ail materials,
labor, etc., required to complete the repairs.

The Contractor's attention is directed to the requirements of Section 1.07.13 - "Contractor's Responsibilities
for Adjacent Property and Services".

Prior to opening an excavation, effort shall be made to determine whether underground installations, i.e.,
water, sanitary, gas, electric ducts, communication ducts, etc., will be encountered and, if so, where such
underground installations are located. When the excavation approaches the estimated location of such an
installation, the exact location shall be determined by careful probing or hand digging, and when it is
uncovered, proper supports shall be provided for the existing installation. Utility companies shall be contacted
and advised of proposed work prior to the start of actual excavation, as noted above.

The Contractor shall coordinate all utility relocations with the respective utility company. The Contractor shall
notify Connecticut Natural Gas two weeks in advance of the required gas valve box adjustments as shown
on the plans.

NOTICE TO CONTRACTOR - UTILITY COMPANIES

It is understood that any references in the contract documents to Northeast Utilities, CL&P and/or Yankee
Gas are meant to refer to Eversource.

It is understood that any references in the contract documents to AT&T is meant to refer to Frontier
Communications.

NOTICE TO CONTRACTOR - UTILITY COORDINATION

Contractor shall be aware that as part of the Belltown Road Storm Drainage Installation Project, support of
existing utility poles within the storm drainage pipe installation limits may be required. Contractor is
responsible for all coordination, permitting, and scheduling this work with the pole custodian. The cost of
this temporary pole support work shall be considered included in the general cost of the work.
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STORM DRAINAGE IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD
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Contractor shall be aware that as part of the Matson Hill Storm Drainage Improvements Project, Connecticut
Natural Gas Corporation (CNG) is proposing a horizontal gas main offset depicted in the location on the plans.
Contractor is required to coordinate their work with CNG in the vicinity of the proposed storm drainage pipe
installation in advance to alleviate construction delays.

NOTICE TO CONTRACTOR - CLEARING AND GRUBBING

Work associated with this lump sum item is applicable to the Matson Hill Drainage Improvements Project
only. Clearing and grubbing for other sites, if required, shall be included in the general cost of the work.

NOTICE TO CONTRACTOR - TALL TIMBERS RD STORM DRAINAGE OUTFALL PIPE REPAIR

Due to the broken storm drain outfall pipe at this location the Contractor should expect that the existing
drainage system will be full of stormwater. The system will therefore need to be pumped out prior to initiating
the project work. Work associated with the lump sum item Storm Drainage Outfall Pipe Repair (Site No. 1)
shall include installation and maintenance of a dewatering system required to perform the work, excavation,
as well as removal, replacement and disposal of unsuitable material, trench shoring, trench dewatering,
removal and replacement of collapsed section of storm drainage pipe, bedding material, backfilling,
compaction, utility coordination, utility service disruption coordination, restoration of all disturbed areas with
4 inches of topsoil and lawn seed mix.

NOTICE TO CONTRACTOR — EARTH EXCAVATION

Work under this item is for required earth excavation associated with the installation of the Special Type ‘D-
G’ Endwall- 0’-10’ Deep and Rip Rap Channel under the Matson Hill Drainage Installation Project.

NOTICE TO CONTRACTOR — GENERAL PROJECT REQUIREMENTS

The Contractor shall ensure that suitable temporary access is provided to all residential and commercial
driveways at all times as described in the Special Provision for Maintenance and Protection of Traffic.

Limitations on work hours are described in Special Conditions Section 17.00. The Contractor shall
understand and strictly comply with these limitations.

SP-3



STORM DRAINAGE IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD
SPECIAL PROVISIONS

SECTION 1.04 SCOPE OF WORK

Article 1.04.01 — Intent of Contract is supplemented as follows:

The work under this contract consists of three (3) storm drainage improvement projects located on different local
roadways. The projects Site identification numbers correlate with the specification item designations listed
below.

Site No. 1 Tall Timbers Road Storm Drainage Outfall Pipe Repair
Site No. 2 Belltown Road Storm Drainage Installation
Site No. 3 Matson Hill Storm Drainage Improvements
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SECTION 1.05 CONTROL OF WORK

Article 1.05.05 — Cooperation by Contractor
Add the following:

Agents of various public service agencies, municipal and State Departments, and private site contractors may
be entering on the work site to remove existing utilities, to construct or place new facilities or to make
alterations to existing facilities.

The Contractor shall perform the work in cooperation with the various agencies in a manner which causes
the least interference with the operations of the aforementioned agencies and shall have no claim for delay
which may be due to, or result from, said work of these agents.

Article 1.05.06 — Cooperation with Utilities

Add the following:

Written notice shall be given by the Contractor to all public service corporations or municipal and State
Officials owning or having charge of publicly or privately-owned utilities 30 days in advance of the
commencement of operations that will affect the utilities. The Contractor shall, at the same time, file a copy
of such notice with the Engineer.

The utility company representatives listed in Section 1.07 shall be contacted by the Contractor to coordinate
the protection of their utilities on this project 30 days prior to the start of any work on this project involving
their utilities.

The Contractor shall make his/her own investigation to assure that no damage to existing structures, drainage
lines, traffic signal conduits, and other utilities will occur as a result of construction operations.

The Contractor shall notify “Call Before You Dig” at 1-800-922-4455, 72 hours prior to disturbing ground in
any way.
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SECTION 1.06 CONTROL OF MATERIALS

Article 1.06.01 - Source of Supply and Quality:
Add the following:

For the following items the contractor shall submit a complete description of the item, working drawings, catalog
cuts and other descriptive literature which completely illustrates such items presented for formal approval.
Such approval shall not change the requirements for a certified test report and materials certificate as may be
called for. All shop drawings shall be submitted by email. Each submittal shall be clearly marked identifying
the intended product to be used in compliance with the specifications along with supporting documentation
the submitted product meets the requirements of the Buy America provisions.

Handling Water Plan (Site No. 3 - Matson Hill Road)
Granular Fill

Sedimentation Control Filter Fabric Fence
Sedimentation Control System at Catch Basin
Sedimentation Structure

Catch Basin Components

Catch Basin Frames and Grates
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Special Type ‘D-G’ Endwall

©

Manhole Components
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. Manhole Frames and Cover’s
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RN
N
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. 18” Corrugated HDPE Pipe

. Modified Riprap

. Geotextile (Separation- High Survivability)

. Turf Establishment- Lawn Seed

. Bituminous Concrete for Patching
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Article 1.07.07 — Safety and Public Convenience
Add the following:

The Contractor shall provide the necessary access for emergency vehicles through the work zones to abutting
properties at all times.

Sweeping and cleaning of surfaces beyond the limits of construction required for dust control or to clean up
material caused by spillage or vehicular tracking during various phases of the work shall be considered as
incidental to the work being performed under the Contract and there will be no additional compensation.

The Contractor shall notify all public safety agencies at least 48 hours prior to beginning any construction
operation which will provide less than a 12 foot travel lane along any project roadway.

Article 1.07.13 - Contractor's Responsibility for Adjacent Property, Facilities and Services
Supplemented as follows:

The Contractor, in constructing or installing facilities alongside or near sewers, drains, water or gas pipes,
electric or telephone conduits, poles, sidewalks, walls, vaults, or other structures shall sustain them securely
in place. The Contractor shall coordinate with the officers and agents of the various utility companies and
municipal departments to assure that the services of these structures are maintained. The Contractor shall
also be responsible for the repair or replacement, at no additional cost to the Town, of any damage to such
structures caused by construction operations. The Contractor is responsible to leave them in the same
condition as they existed prior to commencement of the work. In case of damage to utilities, the Contractor
shall promptly notify the utility owner and shall, if requested by the Engineer, furnish labor and equipment to
work temporarily under the utility owner’s direction. Pipes or other structures damaged by the operation of
the Contractor may be repaired by the utility owner which suffers the loss. The cost of such repairs shall be
borne by the Contractor, without compensation from the Town.

If during construction there is an existing utility and/or structure found to be in conflict with the proposed work
under this Contract, the Contractor shall protect and maintain the services to the utilities and structures and
shall notify the Engineer of the conflict. The Engineer will, as soon as possible, identify the utilities to be
relocated or other such activities deemed suitable for resolution.

If live service connections are to be interrupted by excavations of any kind, the Contractor shall not break the
service until new services are provided. Abandoned services shall be plugged off or otherwise made secure.

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals for doing all of the work
involved in protecting or repairing property as specified in this Section shall be included in the price paid for
the various Contract items of work, and no additional compensation will be allowed.

Prior to opening an excavation, effort shall be made to determine whether underground installations, (i.e.
sewer, water, fuel, electric lines, etc.) will be encountered and, if so, where such underground installations
are located. When the excavation approaches the estimated location of such an installation, the exact location
shall be determined by careful probing or hand digging, and when it's uncovered, proper supports shall be
provided for the existing installation. Utility companies shall be contacted and advised of proposed work prior
to the start of actual excavation.
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TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD
SPECIAL PROVISIONS

BID #GL-2025-15

UTILITY COMPANIES WITHIN THE PROJECT AREA

The following company and representative shall be contacted by the Contractor to coordinate the protection
of their utilities on this project 30 days prior to the start of any work on this project involving their utilities:

Connecticut Natural Gas Corporation
Mr. Jonathan Gould,

Gas Engineer

East Hartford, CT 06108

(860) 727-3044

Frontier Communications

Ms. Lynne DeLucia,

Manager — Engineering & Construction
Meriden, CT 06450-4101

Phone: 203-238-5000

Mobile: 860-967-4389

Eversource Energy — Electric Distribution

Mr. Mark Bonjuklian

Manager — Distribution Projects and Programs
Norwalk, CT 06851

Phone: (203)-845-3456

The Metropolitan District (MDC)

Mr. Richard Norris

Project Engineer / Utility Liaison
Hartford, CT. 06142

Phone: (860) 278-7850 Extension 3450

Verizon Wireless

Mr. John Gavaletz
Project/Program Manager
Wallingford, CT 06492
Phone: (203) 741-7232

Enbridge

Mr. Kenneth Ruel,
Area Supervisor
Cromwell, CT 06416
Phone: (860) 982-1806

CoxCom, Inc.

Ms. Denise Mazzoli,
Project Planner
Manchester, CT 06042
Phone: (860) 432-5041

Crown Castle Fiber, LLC

Mr. Mark Bonanno

Manager, Network Construction
Westborough, MA 01581
Phone: (617)-828-1415

GoNetSpeed

Mr. Ken Lane

OSP Market Manager Connecticut
Niantic, CT 06357

Phone: (860) 874-4494
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BID #GL-2025-15

TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD

SPECIAL PROVISIONS

TOWN OF GLASTONBURY

Engineering Division
2155 Main Street
Glastonbury, CT. 06033

Engineering Division
2155 Main Street
Glastonbury, CT. 06033

Glastonbury Police Department
2108 Main Street
Glastonbury, CT. 06033

Glastonbury Park & Recreation
2143 Main Street
Glastonbury, CT. 06033

Glastonbury Tree Warden
2143 Main Street
Glastonbury, CT. 06033

Glastonbury Highway Department

2380 New London Turnpike
Glastonbury, CT. 06033

Glastonbury Sanitation Department

2149 Main Street
Glastonbury, CT. 06033
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Daniel A. Pennington, P.E.

Director of Physical Services/Town Engineer
Phone: (860) 652-7736

Email: Daniel.pennington@glastonbury-ct.gov

Stephen M. Braun, P.E.

Assistant Town Engineer

Phone: (860) 652-7743

Email: Stephen.braun@glastonbury-ct.gov

Watch Commander
Phone: (860) 633-8301

Lisa Zerio

Director of Parks & Recreation
Phone: (860) 652-7687

Email: lisa.zerio@glastonbury-ct.gov

Gregory Foran

Superintendent of Parks and Recreation/Tree
Warden

Phone: (860) 652-7686

Email: Gregory.foran@glastonbury-ct.gov

Charles Mahan

Physical Services Operations Manager
Phone: (860) 652-7750

Email: charles.mahan@glastonbury-ct.gov

Mike Manfre

Superintendent of Sanitation

Phone: (860) 652-7774

Email: mike.manfre@glastonbury-ct.gov




STORM DRAINAGE IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD
SPECIAL PROVISIONS

SECTION 1.08 PROSECUTION AND PROGRESS

Article 1.08.03 — Prosecution of Work
Add the following:
GENERAL:

All appropriate Maintenance and Protection of Traffic devices are to be installed prior to commencing
construction operations.

Particular care shall be taken to establish and maintain methods and procedures that will not create
unnecessary or unusual hazards to public safety. Traffic control devices required only during working hour
operations shall be removed at the end of each working day.

Signs having messages that are irrelevant to normal traffic conditions shall be removed or properly covered
at the end of each work period. Signs shall be kept clean at all times and legends shall be distinctive and
unmarred.

The Contractor shall notify all public safety agencies at least 48 hours prior to beginning any construction
operation which will provide less than a 12- foot travel lane along any project roadway.

ADVANCE NOTICE: The Contractor shall give the Engineer a seven-day advance written notice of
construction activities that will alter traffic patterns that result in lane shifts, detours, temporary closures of
lane(s), permanent closure of lane(s), or lane reductions. This advance notification will allow the Town to
publish news releases and/or provide public radio announcements to inform the public of revised traffic
patterns or possible traffic delays. Failure of the Contractor to provide such timely notice shall be considered
a breach of Contract and will subject the Contractor to stop work orders until such time as the seven-day
notice has been satisfied.

ALLOWABLE HOURS OF OPERATION (WORK PERIOD):

All work within this contract shall be performed Monday through Friday between the hours of 7:00AM and
5:00PM using appropriate shoulder closures or lane closure as deemed necessary for the work by the
Engineer.

Work on weekends or during time periods other than those described above will not be permitted. No work
will be allowed on designated Town Holidays unless permission is granted by the Town.

SEQUENCE OF CONSTRUCTION OPERATIONS: Work shall be sequenced as follows:

The Contractor shall ensure that suitable temporary access is provided to all residential and commercial
driveways at all times as described in the Special Provision for Maintenance and Protection of Traffic.

Article 1.08.04 - Limitation of Operations - Add the following:

In order to provide for traffic operations as outlined in the Special Provision "Maintenance and Protection of
Traffic," the Contractor will not be permitted to perform any work which will interfere with the described traffic
operations on all project roadways as follows:

On the following State observed Legal Holidays:
New Year's Day

Good Friday, Easter*

Memorial Day

Independence Day

Labor Day

Thanksgiving Day**
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Christmas Day

The following restrictions also apply:
On the day before and the day after any of the above Legal Holidays.
On the Friday, Saturday, and Sunday immediately preceding any of the above Holidays celebrated on a Monday.

On the Saturday, Sunday, and Monday immediately following any of the above Holidays celebrated on a Friday.

* From 6:00 a.m. the Thursday before the Holiday to 8:00 p.m. the Monday after the Holiday.
** From 6:00 a.m. the Wednesday before the Holiday to 8:00 p.m. the Monday after the Holiday.
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TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD
SPECIAL PROVISIONS

ITEM # 0201001A CLEARING AND GRUBBING (SITE NO. 3)

Description:

The Contractor shall furnish all labor, materials, tools, and equipment necessary and shall do all work to
prepare the work site on Matson Hill Road as indicated on the drawings and as herein specified.

Construction Methods:

Tree Removal: Removal of trees as indicated on the plans shall be performed by workman skilled in the area
of tree removal under the supervision of a Connecticut Licensed Arborist. The Contractor shall mark all trees,
shrubs, and plants to be removed in accordance with the plans and these specifications. The Engineer shall
have 7 days to field review the markings and make any adjustments prior to the start of the clearing operation.

Trees and shrubs within the right-of-way or within any property owned by the Town of Glastonbury that are
designated for removal must be posted as such by the Glastonbury Tree Warden (Mr. Greg Foran of the
Parks and Recreation Department, 652-7686) for a period of 10 days prior to removal. No trees or shrubs
within the Town of Glastonbury right-of-way shall be cut or removed until such posting has been
completed and subsequent approval given by the Tree Warden.

In general, no trees, etc. in public streets and highways are to be cut or damaged in any way except as noted
on the plans or described herein. Trees, bushes, and growing crops on other lands may be cut, removed, or
trimmed only to the extent provided in the terms of the rights-of-way or access rights possessed by the Town,
and also only within the limits and in the manner, if any, indicated by the Engineer or by the drawings or
Special Conditions.

Tree Trimming: Trimming of trees with supervision by a Connecticut Licensed Arborist is included under this
item as described on the plans and as required for clearance of construction equipment and pedestrians
below the tree canopy. Any dead wood limbs in existing trees to remain abutting the work area which may
become a future hazard within the pedestrian walkway area shall also be removed under this item. When the
canopy of a tree must be elevated for clearance above the proposed improvements, trimming shall be done
around the entire circumference of the tree unless otherwise directed in the field.

Tree Protection and Care of Property: The Contractor shall install high visibility construction fence at the drip
line of the tree canopy as directed by the Engineer to protect existing trees that are not to be cut from damage
during construction. The Engineer, at his sole discretion, may also direct the Contractor to enclose the trunks
of trees adjacent to his work that are not to be cut with substantial wooden boxes of such height as may be
necessary to protect them from injury from piled material, from equipment, from his operations, or otherwise
due to his work. Excavating machinery and cranes shall be of suitable type and be operated with care to
prevent injury to trees not to be cut, and particularly to overhanging branches and limbs.

Branches, limbs, and roots shall not be cut except by permission or at the direction of the Engineer. All cutting
shall be smoothly and neatly done without splitting or crushing. In case of cutting or unavoidable injury to
branches, limbs, and trunks of trees, the cut or injured portions shall be neatly timmed and covered with an
application of grafting wax or tree-healing paint, as directed.

Cultivated hedges, shrubs, and plant that might be injured by the Contractor’s operations shall be protected
by suitable means or shall be dug up and temporarily replanted and maintained. After the construction
operations have been substantially completed, they shall be replanted in their original positions and cared for
until growth is re-established. If cultivated hedges, shrubs, and plants are injured to such a degree as to
affect their growth or diminish their beauty or usefulness, they shall be replaced by items of kind and quality
at least equal to the kind and quality existing at the start of the work at the Contractor’s expense.

On paved surfaces, the Contractor shall not use or operate tractors, bulldozers, or other power-operated
equipment, the treads of wheels that are so shaped as to cut or otherwise injure such surfaces.
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Clearing: From areas to be cleared, the Contractor shall cut or otherwise remove all trees, saplings, brush,
vines, and other vegetable matter such as snags, sawdust, bark, etc., and refuse. The area to be cleared
shall be confined to the width shown on the plans or as required for proper execution of the work. Vines,
brush, and similar undergrowth shall be cut as close to the ground as practicable. Trees may be cut leaving
a longer stump to facilitate their removal by power-operated equipment. No trees shall be cut or trimmed
unless they are so indicated on the drawings.

Clearing shall also include removal and disposal of all items shown on the plans to be removed or required
to be removed for proper execution of the work, and as directed by the Engineer, including, but not limited to,
removal and disposal of existing concrete steps, retaining walls, drainage structures, fences, gates, and any
and all other structures or materials not specifically listed in the Bid Proposal but required to be removed to
accomplish the work.

Grubbing: Grubbing shall consist of the complete removal of all tree stumps and roots larger than two inches
in diameter to a minimum depth of 12-inches below the subgrade surface. All excavations made below the
finished surface by the removal of trees, stumps, etc. shall be filled with suitable material and thoroughly
compacted in such a manner that its surface will conform to the surrounding surface.

Stump grinding shall be used for stump removal where the potential for damage to adjacent improvements
or underground utilities exists due to the excavation of stumps, or as directed by the Engineer. The
requirements for grubbing noted above shall also apply to stump grinding operations.

Disposal: All materials removed during trimming, tree removal, and clearing and grubbing operations shall
be properly disposed of offsite by the Contractor in a manner satisfactory to the Engineer.

Method of Measurement:

The work described under this item will not be measured for payment but its cost shall be considered included
in the lump sum bid price for Clearing and Grubbing.

Basis of Payment:

Except as provided otherwise in the Bid Proposal or Special Conditions, this work shall be paid for at the
contract lump sum price for “Clearing and Grubbing” as listed in the Bid Proposal, which price shall include
protection of existing trees and vegetation, installation of high visibility construction fence, tree removal,
clearing and grubbing within the limits of the work, tree trimming under the supervision of a licensed arborist,
stump grinding, removal and disposal of trees, roots, stumps, brush, and other objects, leveling of areas to
accommodate the work, including all labor, materials, tools, and equipment necessary thereto.

Item No. Description Unit
0201001A CLEARING AND GRUBBING (SITE NO. 3) L.S.
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ITEM # 0202000A EARTH EXCAVATION

Description:

This item shall conform to Section 2.02 ROADWAY EXCAVATION, FORMATION OF EMBANKMENT AND
DISPOSAL OF SURPLUS MATERIAL, of the Form 818 amended as follows:

Section 2.02.03 Construction Methods shall be supplemented as follows:

Earth excavation required under this item shall be performed for the installation of the Special Type ‘D-G’
Endwall- 0’-10° Deep and Rip Rap Channel under the Matson Hill Drainage Installation Project where
indicated on the plans or directed by the Engineer. Excavation shall be performed to the subgrade elevations
depicted on the plans or as directed by the Engineer. Earth Excavation shall also include removal of existing
topsoil in areas outside of the roadway improvements where embankment is being formed. All suitable
excavated material identified by the Engineer for re-use shall be stockpiled and utilized as borrow required
within the project limits. All unsuitable excavated material shall be removed and disposed of off-site by the
contractor.

Section 2.02.05 Basis of Payment shall be amended as follows:

All other earth excavation required for completion of the project work is included under the various contract
items as further described below and will not be measured for payment under this item.

The contract price for earth excavation shall include removal and off-site disposal of existing bituminous
pavement, curbing, and subgrade material, all labor, equipment, materials, transportation, fuel, off-site
disposal, etc., for earth excavation, on site relocation of earth products and transportation and/or disposal of
surplus earth materials. All surplus unsuitable excavated earth materials not approved for re-use, including
topsaoil, shall be hauled off-site by the contractor and shall become property of the contractor. There shall be
no separate payment for transportation or off-site disposal of any unsuitable surplus materials.

Item No. Description Unit
0202000A EARTH EXCAVATION L.S.
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ITEM # 0204151A HANDLING WATER (SITE NO. 3)

Description:

Work under this item shall consist of the construction of such temporary cofferdams, piping, flow diversions,
barriers or other such protective facilities and methods as are necessary for redirecting, conducting, or
controlling stream flow as may be necessary to perform all work within the vicinity of stream or wetland areas,
the dewatering of the site on which the permanent work is to be constructed, and the removal of all such
temporary structures and facilities upon the completion of the permanent work or as required.

The handling of water shall be in accordance with the requirements of Section 1.10 of the Form 818. For the
purposes of this specification, such work shall be understood to mean any temporary type of protective facility
which the Contractor elects to build or use to satisfy, and which does satisfy, the condition that the permanent
structures be placed and built in the dry. The handling of flood flows and the protection of existing structures
and any or all of the finished construction during high water, and protection of the stream from sedimentation
are included in the scope of the work under this term.

Construction Methods:

The Contractor shall investigate and verify existing stream conditions, and evaluate the need for, and the type
of protection and facilities required. All facilities shall be in accordance with the local Inland Wetlands Permit
and any other applicable permits. Before commencing construction, the Contractor shall furnish the Engineer
with details of the plan and the methods he proposes to use for handling water and accomplishing the work.
The furnishing of such plans and methods shall not relieve the Contractor of any of his responsibility for the
safety of the work, effectiveness of the temporary protective structures and temporary dewatering facilities,
and for the successful completion of the project.

The Contractor shall be aware that the approximate drainage basin area for the Matson Hill Road 18" RCP
Inlet located at #532 Matson Hill Road is 49+ acres and the Matson Hill Road 24"/36” RCP culvert is 27+
acres. The Contractor shall monitor the weather forecast and plan his work accordingly.

The height of any cofferdams, flow diversions and barriers shall be as shown on the plans or as elected by
the Contractor to provide reasonable protection from flooding. The temporary cofferdams, if utilized, should
be constructed in such a manner that they can easily be removed to allow for unimpeded stream flow, before
any predicted major storm event, when it is anticipated that the resulting stream flow would exceed the
capacity of pumps. All such temporary structures or facilities shall be safely designed, extended to sufficient
depth and be of such dimensions and water-tightness so as to assure construction of the permanent work in
the dry. However, if the stream flow during a storm event is unable to be conveyed by temporary systems
before the permanent work is complete or as directed by the Engineer, the stream flow shall be allowed to
pass through the work area. Work areas shall be sufficiently lined, cleaned, and sealed to protect against
sedimentation of the stream, erosion, and damage to the permanent work. Water handling appurtenances
shall not interfere with proper performance of the work. Their construction shall be such as to allow excavation
for the permanent work to the limits shown on the plans. Interior dimensions shall give sufficient clearance
for construction and inspection forms.

Movements or failures of the temporary protection facilities, or any portions thereof, which prevents proper
completion of the permanent work shall be corrected at the sole expense of the Contractor.

Any pumping from within the areas of construction shall be done in such a manner as to prevent the possibility
of movement of water through any fresh concrete. No pumping will be permitted during the placing of concrete
or for a period of 24 hours thereafter, unless it be done from a suitable sump properly located and with
sufficient pumping capacity to protect against damage from sudden rising of water. Any pumped water must
be discharged in accordance with the requirements of Section 1.10. Temporary facilities required for
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treatment of water in accordance with Section 1.10, including dewatering basins or sediment basins, shall be
included in the contract unit price for handling water.

Unless otherwise provided, or directed, all such temporary protective work shall be removed and disposed of
in an approved manner when no longer required.

The Contractor shall be responsible for the scheduling of work under this item so as not to interfere with any
sequence of operations developed for this project. Delays as a result of work required under this item shall
not constitute a claim for an extension of contract time.

Method of Measurement:

This item, being paid on a lump sum basis, will not be measured for payment.

Basis of Payment:

Payment for this item will be made at the contract lump sum price for “Handling Water”, complete and
accepted, which price shall include all tools, material, equipment, labor and work incidental to the
construction; reconstruction; if required; dewatering, including pumping, handling stream flow during
construction; the removal and disposal of all protective works or facilities; treatment and disposal of water
removed from the construction in accordance with Section 1.10; damages incurred by the Contractor; and
any damages to existing facilities and to the work in progress, damage to the stream environment and wildlife
habitat, and damage to public or private property, materials or equipment from flows or high stages of the
stream.

If no separate pay item is included, payment shall also include de-watering of the various work areas during
construction operations as necessary for the disposal of water pumped or otherwise removed from the various
construction areas and release of this water into wetland areas including pumping and any related
environmental controls used in de-watering or handling water operations. If no separate pay item is provided,
this item shall also include the construction, installation, and maintenance of temporary sedimentation basins
or devices to be used for treatment and discharge of pumped water, as well as adequate discharge areas for
these basins or devices.

Item No. Description Unit
0204151A HANDLING WATER (SITE NO. 3) L.S.
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ITEM # 0219011A SEDIMENT CONTROL SYSTEM AT CATCH BASIN

Description:

This work shall consist of furnishing, installing, maintaining, cleaning, and removing a sediment control sack
for control of sediment entering catch basins within the project area as directed by the Engineer or as shown
on the contract drawings.

Materials:

Sediment control sacks shall be the “Siltsack” product as manufactured by ACF Environmental or approved
equal. Curb inlet (Type ‘C’) catch basins shall use a “Type B — High Flow” siltsack (with gutter deflector)
without the optional overflow. Flat top (Type C-L) catch basin shall use a “Type A — High Flow” siltsack
without the optional overflow.

Sediment control sack shall be manufactured from a specially designed woven polypropylene geotextile and
sewn using high strength nylon thread. The sediment control sack shall be manufactured to fit the opening
of the catch basin or drop inlet to be protected. Sediment control sack shall have the following features: two
dump straps attached at the bottom to facilitate emptying; lifting loops shall be included as an integral part of
the system to be used to lift the sedimentation control sack from the basin; sediment control sack shall have
a restraint cord approximately halfway up the sack to keep the sides away from the catch basin walls, this
yellow cord is also a visual means of indicating when the sack should be emptied. Once the strap is covered
with sediment, sediment control sack should be emptied, cleaned and placed back into the basin.

Construction Methods:

To install the sediment control sack in the catch basin, remove the grate and place the sack in the opening.
Hold out approximately six inches of the sack outside the frame. This is the area of the lifting straps. Replace
the grate to hold the sack in place.

When the restraint cord is no longer visible, the sediment control sack is full and should be emptied.

To remove the sediment control sack, take two pieces of 1” diameter rebar and place through the lifting loops
on each side of the sack.

To empty the sediment control sack, place it where the contents will be collected. Place the rebar through the
lift straps (connected to the bottom of the sack) and lift. This will turn the sedimentation control sack inside
out and empty the contents which shall be properly disposed of by the Contractor. Return the sedimentation
control sack to its original shape and place back in the basin.

The sediment control sack is reusable. Once the construction cycle is complete, the sedimentation control
sack shall be removed from the basin and cleaned.

Basis of Payment:

Sediment control sacks shall be paid for at the contract unit price for “Sedimentation Control System at Catch
Basin” as listed in the Bid Proposal for each unit provided and installed. Maintenance of the sediment control
sacks, removal and proper disposal of accumulated sediment, and cleaning after completion of construction
as described herein shall also to be included in this bid price.

Item No. Description Unit
0219011A SEDIMENT CONTROL SYSTEM AT CATCH BASIN EA.
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ITEM # 0219013A SEDIMENTATION STRUCTURE

Description:

This work shall include furnishing and installing a Sedimentation Structure including heavy duty cast iron
frames and covers in conformity with the lines, grades, dimensions and details shown on the plans or as
directed by the Engineer.

Materials:

Sedimentation Structure: Shall be a United Concrete 2,000 gallon HS-20 pre-treatment structure
retrofitted with an interior baffle wall or approved equal.

1. Joint sealant shall be butyl rubber mastic type seal that conforms to the latest AASHTO
Specification M-198 and Meets Federal Specification SS-S-0021 (210-A)
Sedimentation Structure exterior shall be coated with Bay Oil, “Ebony” or equal.
Sedimentation Structure interior shall be coated with Florok Epoxy or equal.
Reinforcing steel deformed bars shall conform to the latest ASTM Specification A615.
Concrete compressive strength shall be 4,000 PSI at 28 days.

Base Section shall be monolithic.

Sedimentation Structure shall be designed for HS-20 loading with 18” of soil cover.

Noorwn

Sedimentation Structure Frame and Cover: Shall be heavy duty cast iron in conformance with Town of
Glastonbury Department of Physical Services Engineering Division Manhole Frame and Cover Plate No.
33.

Construction Methods:

Contractor to furnish and install a Sedimentation Structure including heavy duty cast iron frames and covers
in conformity with the lines, grades, dimensions and details shown on the plans or as directed by the
Engineer.

Method of Measurement:

Sedimentation Structure will be measured as completed units.

Basis of Payment:

Sedimentation Structure will be paid for at the Contract unit price for each " Sedimentation Structure,”
complete in place and accepted, which price shall include all furnishing and installing sedimentation structure
with heavy duty cast iron frames and covers, excavation, backfill, compaction, materials, equipment, tools
and labor incidental thereto.

Item No. Description Unit
0219013A SEDIMENTATION STRUCTURE EA.
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ITEM # 0406128.20A BITUMINOUS CONCRETE PATCHING - FULL DEPTH

Description:

The Contractor shall furnish all labor, materials, tools, and equipment necessary and shall construct full depth
pavement patches required in association with storm drainage installation and concrete sidewalk ramp
installation in the locations shown on the plans and as directed by the Engineer. Pavement shall be installed
per the pavement repair details shown on the plans. Prior to excavation in paved areas, the Contractor shall
cut the surface of the existing pavement with a pneumatic cutter or it's equal. The pavement shall be cut in
as straight a line as possible on both sides of the proposed patch for the entire length of the job.

Materials:

All materials for Bituminous Concrete Patching shall be as per Section M.04 of Form 818.

Processed Stone Base: The material for this item shall be crushed trap rock conforming to the
requirements of Article M.05.01 Processed Aggregate Base and Pavement of the Form 818, except that
coarse aggregate shall be broken stone, and fine aggregate shall be stone sand, screenings, or a combination

thereof. Gravel or reclaimed miscellaneous aggregate shall not be used.

Construction Methods:

Bituminous Concrete Patching- Full Depth is required to be installed as permanent pavement restoration at
locations depicted on the plans associated with storm drainage installation. Pavement thickness shall match
the pavement repair details or the thickness of the existing pavement, whichever is thicker.

All pavement repair areas must be excavated to a minimum of 20” depth.

HMA pavement and Portland Cement Concrete pavement sawcut shall be a minimum of 12” beyond the edge
of each side of the trench limits depicted on the pavement repair details and drainage trench excavation limits
outlined in Section 2.86.03 or as directed by the Engineer.

The following procedures shall be followed when making a permanent pavement patch for the different
existing conditions and width of trench excavation as depicted on the pavement repair detail sheet:

Trenching through Bituminous Concrete Pavement:

A. Permanent pavement repair for trench through bituminous concrete pavement shall be rebuilt
as follows:

a. Place processed stone base material in compacted 4” lifts.

b. Place HMA S0.5 Traffic Level 2 in 2”-3” lifts to match existing bituminous concrete
pavement thickness, with the final lift being 2”. Minimum compacted pavement
thickness shall be 6”.

All depth measurements shall be considered to be compacted depths. Bituminous material shall be
compacted to a minimum 90% density. The Contractor shall remove and acceptably dispose of all excavated
material before proceeding with the remainder of the work.

Method of Measurement:

Bituminous Concrete Patching-Full Depth will be measured by the accepted number of square yards complete
in place. There will be no direct payment for saw cutting, removal of pavement, removal of existing curbing,
excavation, processed stone base, fine grading, compaction, furnishing and placing bituminous concrete,
tack coat.
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Basis of Payment:

Bituminous Concrete Patching-Full Depth shall be paid for at the contract price per square yard. The unit
price shall include saw cutting, removal of pavement, removal of existing curbing, excavation, processed
stone base, fine grading, compaction, furnishing and placing bituminous concrete, tack coat, and all other
labor, equipment, and materials incidentals necessary to complete the work described.

Item No. Description Unit
0406128.20A BITUMINOUS CONCRETE PATCHING-FULL DEPTH SY.
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ITEM # 0586400.10A  SPECIAL TYPE ‘D-G’ ENDWALL- 0’-10' DEEP

This work shall be constructed in accordance with Article 5.86, supplemented as follows:
Description: Add the following:

This work shall include fabrication, furnishing and installing a Special Type ‘DG’ Endwall- 0°-10’ Deep storm
drainage structure(s) in conformity with the lines, grades, dimensions and details shown on the plans.

Construction Methods: Add the following:

Contractor to fabricate, furnish and install a Special Type ‘DG’ Endwall- 0’-10’ Deep in conformity with the
lines, grades, dimensions and details shown on the plans.

Method of Measurement: Add the following:

Special Type ‘DG’ Endwall- 0’-10’ Deep will be measured as completed units.
Basis of Payment: Add the following:
Special Type ‘DG’ Endwall- 0’-10’ Deep will be paid for at the Contract unit price for each " Special Type ‘DG’

Endwall- 0’-10’ Deep," complete in place and accepted, which price shall include all excavation, backfill,
materials, equipment, tools and labor incidental thereto.

Item No. Description Unit
0586400.10A SPECIAL TYPE ‘D-G’ ENDWALL- 0’-10' DEEP EA.
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ITEM # 0586505.05A  DIVERSION MANHOLE (5’ DIAMETER)- 0’-10’ DEEP

This work shall be constructed in accordance with Article 5.86, supplemented as follows:

Description: Add the following:

This work shall include fabrication, furnishing and installing Diversion Manhole (5’ Diameter)- 0’-10’ Deep
storm drainage structure(s) including frame and cover in conformity with the lines, grades, dimensions and

details shown on the plans or as directed by the Engineer.

Construction Methods: Add the following:

Contractor to fabricate, furnish and install Diversion Manhole (5’ Diameter)- 0’-10’ Deep in conformity with
the lines, grades, dimensions and details shown on the plans or as directed by the Engineer.

Method of Measurement: Add the following:

Diversion Manhole (5’ Diameter)- 0’-10’ Deep will be measured as completed units.
Basis of Payment: Add the following:
Diversion Manhole (5’ Diameter)- 0’-10’ Deep will be paid for at the Contract unit price for each " Diversion

Manhole (5’ Diameter)- 0’-10’ Deep " complete in place and accepted, which price shall include all excavation,
backfill, compaction, manhole frame and cover, materials, equipment, tools and labor incidental thereto.

Item No. Description Unit
0586505.05A DIVERSION MANHOLE (5’ DIAMETER)- 0’-10° DEEP EA.
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ITEM # 0586950.10A REMOVE EXISTING PIPE- 0’-10’ DEEP

This work shall be constructed in accordance with Article 5.86, supplemented as follows:

Description: Add the following:

Work under this item shall consist of excavation, removal of existing storm drainage pipes, disposal, sealing
existing storm drainage structure penetrations, and backfilling and compaction of existing storm drainage pipe

removal trenches in the locations identified on the plans or as directed by the Engineer.

Construction Methods: Add the following:

Contractor to sawcut and remove existing pavement structure to the trench excavation limits outlined in
Section 2.86.03 (1)- Drainage Trench Excavation Limits.

Contractor shall excavate and completely remove and dispose of the existing storm drainage pipe to the limits
depicted on the plans or as directed by the Engineer.

Storm drainage structures to remain within the limits of and associated with the storm drainage pipe removal
shall have all penetrations water tight sealed with brick and mortar prior to backfilling.

Backfill material shall conform to the typical roadway cross section detail or match existing roadway cross
section. Backfill material used shall be of a quality satisfactory to the Engineer and shall be free from large or
frozen lumps, wood and other extraneous material.

Backfill material shall be compacted to 95% in layers not to exceed 6 inches in depth after compaction with
equipment approved by the Engineer.

All surplus or unsuitable material shall be removed and disposed of by the Contractor.

Method of Measurement: Add the following:

Remove Existing Pipe- 0’-10' Deep shall be measured for payment by the actual number of linear feet of
completed and accepted “Remove Existing Pipe- 0’-10’ Deep”.

Saw cutting and pavement restoration required in conjunction with this work will be measured for payment
under Item #0406128.20- Bituminous Concrete Patching- Full Depth.

Basis of Payment: Add the following:

Remove Existing Pipe- 0’-10’ Deep will be paid for at the Contract unit price per linear foot of " Remove
Existing Pipe- 0’-10’ Deep " complete in place, which price shall include all excavation, removal and disposal
of existing storm drainage pipe, sealing existing catch basin penetrations, backfill, compaction, materials,
equipment, tools and labor incidental thereto.

Item No. Description Unit
0586950.10A REMOVE EXISTING PIPE- 0-10’ DEEP L.F
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ITEM # 0686954A STORM DRAINAGE OUTFALL PIPE REPAIR (SITE NO. 1)

Description:

Work under this item shall be to perform a storm drainage outfall pipe repair to replace a collapsed section of
18” Corrugated HDPE pipe approximately 8 feet in length or as directed by the Engineer. Storm drainage
outfall pipe repair location resides within an existing Town of Glastonbury 20’ wide storm drainage easement
located between #360 and #366 Tall Timbers Road in Glastonbury.

Materials:

Corregated High Density Polyethylene Pipe: Corrugated polyethylene pipe shall meet the requirements of
AASHTO M 252 for diameters 3 to 10 inches and M 294 for diameters 12 inches and over, as per the
requirements of Materials Section M.08.01-18 of the Standard Specifications Form 818.

Topsoil: Topsoil shall be in conformance with Section 9.44 of the Standard Specifications Form 818

Lawn Seed: Lawn Seed shall be in conformance with Section 9.50 of the Standard Specifications Form 818.

Construction Methods:

Contractor is required to install and maintain a dewatering system to remove existing stormwater from the
upstream drainage system prior to excavation. Dewatering system discharge location must be in conformance
with the 2002 Connecticut Guidelines for Erosion and Sedimentation Control Manual and approved by the
Engineer prior to implementation.

Contractor shall furnish and install proper OSHA certified trench shoring.

Contractor shall excavate, remove and replace the collapsed section of CHDP pipe. Limits of the pipe
replacement shall be completed to the nearest existing pipe joint. Pipe replacement shall provide a watertight
connection. All unsuitable excavated material shall be removed, replaced and disposed of off-site.

If groundwater is encountered during trench excavation, Contractor is required to install and maintain a
dewatering system to facilitate the replacement of the storm drainage outfall pipe repair. Dewatering system
discharge location must be in conformance with the 2002 Connecticut Guidelines for Erosion and
Sedimentation Control Manual and approved by the Engineer prior to implementation.

Existing utilities within the work area depicted on the construction plans may need to be temporarily
disconnected and/or supported as required to perform the contract work. Contractor is required to perform all
utility coordination and property owner notification.

Contractor shall backfill trench with suitable material in 3’ maximum lifts compacted to achieve 95% of
maximum theoretical density.

Contractor shall furnish and install 4” of topsoil and lawn seed mix for all disturbed areas.

Method of Measurement:

The work will not be measured for payment, but shall be paid for according to the Contract lump sum for
“Storm Drainage Outfall Pipe Repair’, complete, in-place and accepted.

There will be no direct measurement for payment for the installation and maintenance of a dewatering
system(s) required to perform the work, excavation, removal, replacement and disposal of unsuitable
material, furnishing and installing trench shoring, trench dewatering, removal and replacement of collapsed
section of storm drainage pipe, bedding material, backfilling, compaction, utility coordination, utility service
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disruption coordination, restoration of all disturbed areas with 4 inches of topsoil and lawn seed mix. This
work and material will be included in the lump sum price for “Storm Drainage Outfall Pipe Repair”.

Basis of Payment:

This work will be paid for at the contract lump sum price for “Storm Drainage Outfall Pipe Repair” complete,
in-place, and accepted, which price shall include installation and maintenance of a dewatering system(s)
required to perform the work, excavation, removal, replacement and disposal of unsuitable material,
furnishing and installing trench shoring, trench dewatering, removal and replacement of collapsed section of
storm drainage pipe, bedding material, backfilling, compaction, utility coordination, utility service disruption
coordination, restoration of all disturbed areas with 4 inches of topsoil and lawn seed mix, and all other
materials, equipment, tools, and labor incidental thereto.

Item No. Description Unit
0686954A STORM DRAINAGE OUTFALL PIPE REPAIR (SITE NO. 1) L.S.

SP-25



STORM DRAINAGE IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD
SPECIAL PROVISIONS

ITEM # 0922501A BITUMINOUS CONCRETE DRIVEWAY

Work under this item shall conform to the applicable provisions of Section 9.22 of the Standard Specifications
Form 818 amended as follows:

Description:

The item “Bituminous Concrete Driveway” shall include sawcutting, excavation to the required depth below
finish grades and furnishing and installing all materials to construct the bituminous concrete driveway
complete with compacted processed stone base to the lines and grades shown on the plans or as directed
by the Engineer.

Materials:

Bituminous Concrete: Materials shall conform to the requirements of Special Provision Section 4.06-0.375
inch Superpave.

Processed Stone Base: The material for this item shall be crushed trap rock conforming to the
requirements of Article M.05.01 Processed Aggregate Base and Pavement of the Form 818, except that
coarse aggregate shall be broken stone, and fine aggregate shall be stone sand, screenings, or a combination
thereof. Gravel or reclaimed miscellaneous aggregate shall not be used.

Backfill: Suitable earth material which shall be free from admixture of subsoil, refuse, stumps, roots, rocks,
brush, weeds, and other material which will prevent the formation of a suitable bed.

Construction Methods:

Excavation: Excavation, including removal of any existing asphalt, concrete snow shelf, bituminous sidewalk
or bituminous driveway shall be made to the required depth below finished grade, as shown on the plans or
as directed by the Engineer. Sawcuts shall be made at all limits of work to provide a clean vertical joint.
Sawcuts at limits of work, or any intermediate sawcut performed to facilitate excavation shall not be measured
for payment separately. All soft and yielding material shall be removed and replaced with suitable backfill
material.

Base Course: Processed Stone Base for the base course shall be uniformly spread to the required depth
and thoroughly compacted with a self-propelled roller with a mass of not less than 1 ton. In areas not
accessible to the roller, the mixture shall be thoroughly compacted with hand tampers and vibratory plate
compactors.

Bituminous Concrete Surface: This surface shall be constructed in accordance with the requirements of
Special Provision Section 4.06, except that the material may be spread by hand. Driveway aprons shall be
placed and compacted in one lift. Compaction of the driveway bituminous concrete material shall be attained
by self-propelled roller(s) with a mass of not less than 1 ton and to a minimum density of 90.0% of the
theoretical maximum specific gravity of the mixture, or by methods approved by the Engineer. A tack coat
shall be applied as indicated on the plans or as directed by the Engineer prior to placement of any bituminous
materials.

The Contractor shall protect existing features to remain such as sidewalks, curbing, and utilities. Any damage
to existing features shall be repaired at no cost to the Town.

Method of Measurement:

Bituminous Concrete Driveway shall be measured for payment by the actual number of square yards of
completed and accepted Bituminous Concrete Driveway.

Basis of Payment:
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This work shall be paid for at the contract unit price per square yard for “Bituminous Concrete Driveway”
completed in place and accepted, which price shall include all excavation as specified above, sawcuts,
preparation of subgrade, suitable backfill, processed stone base, bituminous material, disposal of surplus
material, tack coat, and all equipment, tools, labor, and materials incidental hereto.

Item No. Description Unit
0922501A BITUMINOUS CONCRETE DRIVEWAY S.

SP-27



STORM DRAINAGE IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD
SPECIAL PROVISIONS

ITEM # 0944000A FURNISHING AND PLACING TOPSOIL

Work under this item shall conform to the applicable provisions of Section 9.44 TOPSOIL of the Standard
Specifications Form 818 amended as follows:

Basis of Payment:

This work will be measured for payment by the number of square yards of area on which the placing of the
topsoil has been completed and the work accepted.

The limits of payment shall be to the slope limits as shown on the plans. In the absence of slope limits, the
maximum area of measurement shall be the area extending two feet behind the sidewalk and the area between
the sidewalk and edge of pavement. No payment shall be made outside of these limits unless the disturbance
was directed or approved by the Engineer. No payment shall be made for areas disturbed for staging, storage
of materials, or other area disturbed for the convenience of the Contractor.

This work will be paid for at the Contract unit price per square yard for “Furnishing and Placing Topsoil”, which
price shall include all materials, equipment, tools, labor, and work incidental thereto.

Item No. Description Unit
0944000A FURNISHING AND PLACING TOPSOIL SY.
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ITEM # 0950019A TURF ESTABLISHMENT - LAWN

Description:

The work included in this item shall consist of providing an accepted uniform stand of established perennial
lawn turf grass by furnishing and placing fertilizer, seed, and mulch on all areas to be treated as shown on
the plans or where designated by the Engineer.

Materials:

The materials for this work shall conform to the requirements of Section M.13 of the Form 818, except as
noted below.

Seed mix for residential lawn areas shall consist of 30% Crest Kentucky Bluegrass, 30% Baron Kentucky
Bluegrass, 20% Victory || Chewings Fescue, and 20% Perennial Rye Grass.

Material certificates shall be provided for all materials supplied under this item.

Construction Methods:

Construction Methods shall be those established as agronomically acceptable and feasible and which are
approved by the Engineer.

1. Preparation of the Seedbed:

(a) Level areas, medians, interchanges and lawns: These areas shall be made friable and receptive for
seeding by disking or by other approved methods to the satisfaction of the Engineer. In all cases the final
prepared and seeded soil surface shall meet the lines and grades for such surface as shown in the plans, or
as directed by the Engineer.

(b) Slope and Embankment Areas: These areas shall be made friable and receptive to seeding by approved
methods which will not disrupt the line and grade of the slope surface. In no event will seeding be permitted
on hard or crusted soil surface.

(c) All areas to be seeded shall be reasonably free from weeds taller than 3 inches. Removal of weed growth
from the slope areas shall be by approved methods, including hand-mowing, which do not rut or scar the
slope surface, or cause excessive disruption of the slope line or grade. Seeding on level areas shall not be
permitted until substantially all weed growth is removed. Seeding on slope areas shall not be permitted without
removal or cutting of weed growth except by written permission of the Engineer.

19. Seeding Season: The calendar dates for seeding shall be:

Spring—March 15 to June 15
Fall—August 15 to October 15

All disturbed soil areas shall be treated during the seeding seasons as follows:

(a) Areas at final grade: Seeding will be accomplished.

(b) "Out-of-season" seedings shall be performed in the same manner as "in-season" seedings. Since
acceptable turf establishment is less likely, the Contractor shall be responsible for "in-season" reseeding until
the turf stand conforms to this specification.

(c) During "out-of-season" periods unseeded areas shall be treated in accordance with Section 2.10, Water
Pollution Control.

20. Seeding Methods:
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The seed mixture shall be applied by any agronomically acceptable procedure. The rate of application shall
be no less than 175 pounds per acre or according to manufacturer instructions. Fertilizer conforming to
M.13.03 shall be initially applied at a rate of 320 pounds per acre during or preceding seeding. When wood
fiber mulch is used, it shall be applied in a water slurry at a rate of 2,000 pounds per acre with or immediately
after the application of seed, fertilizer and limestone.

When hydroseeding is required by the Engineer, it shall be performed by a qualified Contractor who has a
minimum of three year experience in the successful performance of this work and has been approved by the
Engineer. Hydroseed mix shall be applied in a slurry consisting of wood fiber mulch, fertilizer, live seed, and
organic tackifiers with each component applied at the rate described above. The slurry shall be hydraulically
sprayed on the soil surface as required to form a blotter-like ground cover with a uniform coating. Contractor
shall exercise special care as required to prevent slurry from being sprayed onto adjacent paved areas,
sidewalks, buildings, or signs. All slurry sprayed onto adjacent surfaces shall be cleaned at the Contractor’s
expense.

When the grass seeding growth has attained a height of 6 inches, the specified areas designated herein shall
be mowed to a height of 3 inches. Following mowing, all seeding grass areas (mowed and un-mowed) shall
receive a uniform application of fertilizer hydraulically placed at the rate of 320 pounds per acre.

4. Compaction: The Contractor shall keep all equipment and vehicular and pedestrian traffic off areas that
have been seeded to prevent excessive compaction and damage to young plants. Where such compaction
has occurred, the Contractor shall rework the soil to make a suitable seedbed; then re-seed and mulch such
areas with the full amounts of the specified materials, at no extra expense to the Town.

5. Stand of Perennial Turf Grasses: The Contractor shall provide and maintain a uniform stand of established
turf grass or wetland vegetation having attained a height of 6 inches consisting of no less than 100 plants per
square foot throughout the seeded areas until the entire project has been accepted.

6. Establishment: The Contractor shall keep all seeded areas free from weeds and debris, such as stones,
cables, baling wire, and he shall mow at his own expense, on a one-time-only basis, all slopes 4:1 or less
(flatter) and level turf established (seeded) areas to a height of 3 inches when the grass growth attains a
height of 6 inches. Clean-up shall include, but not be limited to, the removal of all debris from the turf
establishment operations on the shoulders, pavement, and/or elsewhere on adjacent properties publicly and
privately owned.

Method of Measurement:

This work will be measured for payment by the number of square yards of surface area of accepted
established perennial lawn turf grass as specified or by the number of square yards surface area of seeding
actually covered and as specified.

Restoration of areas disturbed for staging, storage of materials, or other area disturbed for the convenience
of the Contractor will not be measured for payment.

Basis of Payment:

This work will be paid for at the contract unit price per square yard for "Turf Establishment- Lawn", as listed
in the Bid Proposal, which price shall include all materials, mowing, maintenance, equipment, tools, labor,
and work incidental thereto. Partial payment of up to 60% may be made for work completed, but not accepted.

Item No. Description Unit
0950019A TURF ESTABLISHMENT - LAWN S.Y.
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ITEM # 0970006A TRAFFICPERSON (MUNICIPAL POLICE OFFICER)
ITEM # 0970007A TRAFFICPERSON (UNIFORMED FLAGGER)

Work under this item shall conform to the applicable provisions of Section 9.70 of the Standard Specifications
Form 818 supplemented as follows:

Description: Add the following to the first paragraph of Section 9.70.01

“Trafficpersons shall consist of uniformed flaggers meeting acceptable criteria or extra duty officers of the
Glastonbury Police Department. The Contractor shall provide Uniformed Flaggers meeting the requirements of
this specification as required for safe traffic operations in the project area. Extra-duty police officers will be used
only when specifically required by the Police Chief, as the Local Traffic Authority, who will make this
determination based on the Contractor’'s proposed operations, traffic volumes, and traffic conditions.”

“All work under this item shall be paid only for the duration of the Contract as contained in the Special Conditions
under ‘Time for Completion/Notice to Proceed’ and for any time extensions granted in writing by the Town.
Payment for police officers required after the duration of the Contract and approved time extensions shall be
made directly by the Town and such costs deducted from future payments due the Contractor.”

Basis of Payment: Replace Section 9.70.05 with the following:

“There will be no direct payment for safety garments or STOP/SLOW paddles. All costs associated with
furnishing safety garments and STOP/SLOW paddles shall be considered included in the general cost of the
item.

1. Trafficperson - Uniformed Flagger: Uniformed flaggers will be paid for at the contract unit price per hour for
“Trafficperson (Uniformed Flagger)” as listed in the bid proposal, which price shall include all compensation,
insurance benefits, and any other cost or liability incidental to the furnishing of the trafficpersons ordered.”

2. Trafficperson - Police Officer: The sum of money shown on the bid proposal as "Estimated Cost" for this
work will be considered the bid price even though payment will be made as described below. The estimated
cost figure is not to be altered in any manner by the bidder. Should the bidder alter the amount shown, the
altered figures will be disregarded and the original price will be used to determine the total amount for the
contract.

Police Officers will be paid for at the actual hourly rate charged for extra-duty police officers services by the
Town (monthly statement or receipted bills) plus a 5% markup. Use of a Town police vehicle requested by the
Engineer will be paid at the actual rate charged by the Town plus a 5% markup. The rate charged by the Town
for use of a Uniformed Town Police Officer and/or an official Town Police vehicle shall not be greater than the
rate it normally charges others for similar services.

Item No. Description Unit
0970006A TRAFFICPERSON (MUNICIPAL POLICE OFFICER) EST.
0970007A TRAFFICPERSON (UNIFORMED FLAGGER) HOUR
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ITEM # 0971001A MAINTENANCE AND PROTECTION OF TRAFFIC (SITE NO. 1)
ITEM # 0971002A MAINTENANCE AND PROTECTION OF TRAFFIC (SITE NO. 2)
ITEM # 0971003A MAINTENANCE AND PROTECTION OF TRAFFIC (SITE NO. 3)
Article 9.71.01 — Description is supplemented by the following:

The Contractor shall maintain and protect traffic as described by the following and as limited in the Special
Provision "Prosecution and Progress":

The Town of Glastonbury CHIEF OF POLICE, acting in the capacity of the LOCAL TRAFFIC AUTHORITY,
shall be the sole and final authority for the Maintenance and Protection of Traffic.

Tall Timbers Road is referred to as Site No. 1,
Belltown Road is referred to as Site No. 2,
Matson Hill Road is referred to as Site No. 3.

All Other Roadways

The Contractor shall maintain and protect a minimum of one lane of traffic in each direction, each lane on a travel
path not less than 11 feet in width.

Excepted therefrom will be those periods, during the allowable periods, when the Contractor is actively working,
at which time the Contractor shall maintain and protect at least an alternating one-way traffic operation, on a
travel path not less than 11 feet in width. The length of the alternating one-way traffic operation shall not exceed
300 feet and there shall be no more than one alternating one-way traffic operation on Other Roadways within the
project limits without prior approval of the Engineer.

Commercial and Residential Driveways

The Contractor shall maintain access to and egress from all commercial and residential driveways throughout
the project limits. The Contractor will be allowed to close said driveways to perform the required work during
those periods when the businesses are closed, unless permission is granted from the business owner to
close the driveway during business hours. If a temporary closure of a residential driveway is necessary, the
Contractor shall coordinate with the owner to determine the time period of the closure.

Article 9.71.03 - Construction Method is supplemented as follows:
General

The Contractor shall schedule operations such that all open excavations are backfilled or steel plated by the end
of each active work period. The installation of steel plates shall be approved by the Town of Glastonbury Public
Works Department prior to installation. Trenches and other excavations within the travel way that are backfilled
shall be brought up to finished grade and paved with bituminous concrete pavement prior to reopening the
roadway to vehicular traffic.

When the Contractor is excavating adjacent to the roadway, the Contractor shall provide a 3-foot shoulder
between the work area and travel lanes, with traffic drums spaced every 20 feet. At the end of the workday, if the
vertical drop-off exceeds 3 inches, the Contractor shall provide a temporary traversable slope of 4:1 or flatter that
is acceptable to the Engineer.

The Contractor, during the course of active construction work on overhead signs and structures, shall close the
lanes directly below the work area for the entire length of time overhead work is being undertaken. At no time
shall an overhead sign be left partially removed or installed.

If applicable, when an existing sign is removed, it shall be either relocated or replaced by a new sign during the
same working day.
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The Contractor shall not store any material on-site which would present a safety hazard to motorists or
pedestrians (e.g. fixed object or obstruct sight lines).

The field installation of a signing pattern shall constitute interference with existing traffic operations and shall not
be allowed, except during the allowable periods.

Existing Signing
The Contractor shall maintain all existing overhead and side-mounted signs throughout the project limits during
the duration of the project. The Contractor shall temporarily relocate signs and sign supports as many times as

deemed necessary, and install temporary sign supports if necessary and as directed by the Engineer.

Signing Patterns

The Contractor shall provide such safety measures, pavement markings, traffic control devices, incidental
flagmen, and signs deemed necessary to safeguard and guide the traveling public through the work zones as
ordered by the Engineer, included in the approved maintenance scheme, or as shown on the plan. The
Contractor shall erect, maintain, move, adjust, clean, relocate, store all signs, barricades, drums, traffic cones,
and delineators when, where, and as directed by the Engineer. The use of unauthorized or unapproved signs,
barricades, drums, traffic cones, or delineators will not be permitted.

All signs in any one signing pattern shall be mounted at the same height above the pavement. The Contractor
shall keep all signs in proper position, clean and legible at all times. The Contractor shall maintain the site so
that no weeds, shrubbery, construction materials, equipment or soil will obscure any sign, light, or barricade.
Signs that no longer pertain to the project conditions shall be removed or adjusted from the view of traffic. Traffic
drums shall be used in place of traffic cones in traffic control patterns that are in effect for more than a 72-hour
duration. Traffic drums shall be used to delineate raised catch basins and other hazards.

Requirements for Winter

The Contractor shall schedule a meeting with representatives from the Town of Glastonbury to determine what
interim traffic control measures the Contractor shall accomplish for the winter to provide safety to the motorists
and permit adequate snow removal procedures. This meeting shall be held prior to October 31 of each year and
will include, but not be limited to, discussion of the status and schedule of the following items: lane and shoulder
widths, pavement restoration, traffic signal work, pavement markings, and signing.

Pavement Markings

During construction, the Contractor shall maintain all pavement markings on paved surfaces on all roadways
throughout the limits of the project.

The Contractor should install painted pavement markings on the final course of bituminous concrete pavement
by the end of the work day/night. If the painted pavement markings are not installed by the end of the work
day/night, then Temporary Plastic Pavement Marking Tape shall be installed as described above and the
painted pavement markings shall be installed by the end of the work day/night on Friday of that week.

If Temporary Plastic Pavement Marking Tape is installed, the Contractor shall remove and dispose of these
markings when the painted pavement markings are installed. The cost of furnishing, installing and removing the
Temporary Plastic Pavement Marking Tape shall be at the Contractor’s expense.

NOTE: Painted pavement markings will not be allowed as a substitution for either the permanent pavement
markings or the Temporary Plastic Pavement Marking Tape on the final course of bituminous concrete
pavement.

Dust Control
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The Contractor shall be responsible for taking all steps necessary to minimize dust emanating from the project
and for keeping the street free of accumulations of sand or similar materials. When ordered by the Engineer,
the Contractor shall remove snow and take care of ice on temporary, new and existing sidewalks within the
limits of the project. No additional payment will be made for this work.

Pavement Markings -Non-Limited Access Multilane Roadways

Secondary and Local Roadways

During construction, the Contractor shall maintain all pavement markings on paved surfaces on all roadways
throughout the limits of the project.

Interim Pavement Markings

The Contractor shall install painted pavement markings, which shall include centerlines, shoulder edge lines,
lane lines (broken lines), lane-use arrows, and stop bars, on each intermediate course of bituminous concrete
pavement and on any milled surface by the end of the work day/night. If the next course of bituminous concrete
pavement will be placed within seven days, shoulder edge lines are not required. The painted pavement
markings will be paid under the appropriate items.

If the Contractor will install another course of bituminous concrete pavement within 24 hours, the Contractor
may install Temporary Plastic Pavement Marking Tape in place of the painted pavement markings by the end
of the work day/night. These temporary pavement markings shall include centerlines, lane lines (broken lines)
and stop bars; shoulder edge lines are not required. Centerlines shall consist of two 4 inch wide yellow
markings, 2 feet in length, side by side, 4 to 6 inches apart, at 40-foot intervals. No passing zones should be
posted with signs in those areas where the final centerlines have not been established on two-way roadways.
Stop bars may consist of two 6 inch wide white markings or three 4 inch wide white markings placed side by
side. The Contractor shall remove and dispose of the Temporary Plastic Pavement Marking Tape when another
course of bituminous concrete pavement is installed. The cost of furnishing, installing and removing the
Temporary Plastic Pavement Marking Tape shall be at the Contractor’'s expense.

If an intermediate course of bituminous concrete pavement will be exposed throughout the winter, then Epoxy
Resin Pavement Markings should be installed unless directed otherwise by the Engineer.

Final Pavement Markings

The Contractor should install painted pavement markings on the final course of bituminous concrete pavement
by the end of the work day/night. If the painted pavement markings are not installed by the end of the work
day/night, then Temporary Plastic Pavement Marking Tape shall be installed as described above and the
painted pavement markings shall be installed by the end of the work day/night on Friday of that week.

If Temporary Plastic Pavement Marking Tape is installed, the Contractor shall remove and dispose of these
markings when the painted pavement markings are installed. The cost of furnishing, installing and removing the
Temporary Plastic Pavement Marking Tape shall be at the Contractor’s expense.

The Contractor shall install permanent Epoxy Resin Pavement Markings in accordance with Section 12.10
entitled “Epoxy Resin Pavement Markings, Symbols, and Legends” after such time as determined by the
Engineer.

TRAFFIC CONTROL DURING CONSTRUCTION OPERATIONS

The following guidelines shall assist field personnel in determining when and what type of traffic control patterns
to use for various situations. These guidelines shall provide for the safe and efficient movement of traffic through
work zones and enhance the safety of work forces in the work area.

TRAFFIC CONTROL PATTERNS

SP-34



STORM DRAINAGE IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD
SPECIAL PROVISIONS

Traffic control patterns shall be used when a work operation requires that all or part of any vehicle or work area
protrudes onto any part of a travel lane or shoulder. For each situation, the installation of traffic control devices
shall be based on the following:

Speed and volume of traffic
Duration of operation
Exposure to hazards

Traffic control patterns shall be uniform, neat and orderly so as to command respect from the motorist.

In the case of a horizontal or vertical sight restriction in advance of the work area, the traffic control pattern shall
be extended to provide adequate sight distance for approaching traffic.

If a lane reduction taper is required to shift traffic, the entire length of the taper should be installed on a tangent
section of roadway so that the entire taper area can be seen by the motorist.

Any existing signs that are in conflict with the traffic control patterns shall be removed, covered, or turned so
that they are not readable by oncoming traffic.

When installing a traffic control pattern, a Buffer Area should be provided and this area shall be free of
equipment, workers, materials and parked vehicles.

Typical traffic control plans may be used for moving operations such as line striping, pot hole patching, mowing,
or sweeping when it is necessary for equipment to occupy a travel lane.

Traffic control patterns will not be required when vehicles are on an emergency patrol type activity or when a
short duration stop is made and the equipment can be contained within the shoulder. Flashing lights and
appropriate trafficperson shall be used when required.

Although each situation must be dealt with individually, conformity with the typical traffic control plans contained
herein is required. In a situation not adequately covered by the typical traffic control plans, the Contractor must
contact the Engineer for assistance prior to setting up a traffic control pattern.

PLACEMENT OF SIGNS

Signs must be placed in such a position to allow motorists the opportunity to reduce their speed prior to the work
area. Signs shall be installed on the same side of the roadway as the work area. On multi-lane divided highways,
advance warning signs shall be installed on both sides of the highway. On directional roadways (on-ramps, off-
ramps, one-way roads), where the sight distance to signs is restricted, these signs should be installed on both
sides of the roadway.

ALLOWABLE ADJUSTMENT OF SIGNS AND DEVICES SHOWN ON THE TRAFFIC
CONTROL PLANS

The ftraffic control plans contained herein show the location and spacing of signs and devices under ideal
conditions. Signs and devices should be installed as shown on these plans whenever possible.

The proper application of the traffic control plans and installation of traffic control devices depends on actual
field conditions.

Adjustments to the traffic control plans shall be made only at the direction of the Engineer to improve the visibility
of the signs and devices and to better control traffic operations.

Adjustments to the traffic control plans shall be based on safety of work forces and motorists, abutting property
requirements, driveways, side roads, and the vertical and horizontal curvature of the roadway.
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The Engineer may require that the traffic control pattern be located significantly in advance of the work area to
provide better sight line to the signing and safer traffic operations through the work zone.

Table | indicates the minimum taper length required for a lane closure based on the posted speed limit of the
roadway. These taper lengths shall only be used when the recommended taper lengths shown on the traffic
control plans cannot be achieved.

TABLE | — MINIMUM TAPER LENGTHS

POSTED SPEED LIMIT MINIMUM TAPER LENGTH IN FEET FOR
MILES PER HOUR A SINGLE LANE CLOSURE

30 OR LESS 180

35 250

40 320

45 540

50 600

55 660

65 780

SECTION 1. WORK ZONE SAFETY MEETINGS

1.a)

1.b)

Prior to the commencement of work, a work zone safety meeting will be conducted with representatives
of the Engineer, Municipal Police, the Contractor (Project Superintendent) and the Traffic Control
Subcontractor (if different than the prime Contractor) to review the ftraffic operations, lines of
responsibility, and operating guidelines which will be used on the project. Other work zone safety
meetings during the course of the project should be scheduled as needed.

A Work Zone Safety Meeting Agenda shall be developed and used at the meeting to outline the
anticipated traffic control issues during the construction of this project. Any issues that can’t be resolved
at these meetings will be brought to the attention of the Engineer. The agenda should include:

Review Project scope of work and time

Review Section 1.08, Prosecution and Progress

Review Section 9.70, Trafficpersons

Review Section 9.71, Maintenance and Protection of Traffic

Review Contractor’s schedule and method of operations.

Review areas of special concern: ramps, turning roadways, medians, lane drops, etc.

Open discussion of work zone questions and issues

Discussion of review and approval process for changes in contract requirements as they relate
to work zone areas

SECTION 2. GENERAL

2.a)

2.b)

2.c)

If the required minimum number of signs and equipment (i.e. one High Mounted Internally llluminated
Flashing Arrow for each lane closed, two TMAs, Changeable Message Sign, etc.) are not available; the
traffic control pattern shall not be installed.

The Contractor shall have back-up equipment (TMAs, High Mounted Internally llluminated Flashing
Arrow, Changeable Message Sign, construction signs, cones/drums, etc.) available at all times in case
of mechanical failures, etc. The only exception to this is in the case of sudden equipment breakdowns
in which the pattern may be installed but the Contractor must provide replacement equipment within 24
hours.

Failure of the Contractor to have the required minimum number of signs, personnel and equipment,
which results in the pattern not being installed, shall not be a reason for a time extension or claim for
loss time.
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2.d)

In cases of legitimate differences of opinion between the Contractor and the Inspection staff, the
Inspection staff shall err on the side of safety. The matter shall be brought to the Engineer for resolution
immediately or, in the case of work after regular business hours, on the next business day.

SECTION 3. INSTALLING AND REMOVING TRAFFIC CONTROL PATTERNS

3.a)

3.b)

3.c)

3.d)

3.e)

3f)

3.9)

3.h)

Lane Closures shall be installed beginning with the advanced warning signs and proceeding forward
toward the work area.

Lane Closures shall be removed in the reverse order, beginning at the work area, or end of the traffic
control pattern, and proceeding back toward the advanced warning signs.

Stopping traffic may be allowed:

. As per the contract for such activities as blasting, steel erection, etc.

o During paving, milling operations, etc. where, in the middle of the operation, it is necessary to
flip the pattern to complete the operation on the other half of the roadway and traffic should not
travel across the longitudinal joint or difference in roadway elevation.

. To move slow moving equipment across live traffic lanes into the work area.

Under certain situations when the safety of the traveling public and/or that of the workers may be
compromised due to conditions such as traffic volume, speed, roadside obstructions, or sight line
deficiencies, as determined by the Engineer and/or State Police, traffic may be briefly impeded while
installing and/or removing the advanced warning signs and the first ten traffic cones/drums only.
Appropriate measures shall be taken to safely slow traffic. If required, traffic slowing techniques may be
used and shall include the use of Truck Mounted Impact Attenuators (TMAs) as appropriate, for a
minimum of one mile in advance of the pattern starting point. Once the advanced warning signs and
the first ten traffic cones/drums are installed/removed, the TMAs and sign crew shall continue to
install/remove the pattern as described in Section 4c and traffic shall be allowed to resume their normal
travel.

The Contractor must adhere to using the proper signs, placing the signs correctly, and ensuring the
proper spacing of signs.

Additional devices are required on entrance ramps, exit ramps, and intersecting roads to warn and/or
move traffic into the proper travelpath prior to merging/exiting with/from the main line traffic. This shall
be completed before installing the mainline pattern past the ramp or intersecting roadway.

Prior to installing a pattern, any conflicting existing signs shall be covered with an opaque material.
Once the pattern is removed, the existing signs shall be uncovered.

On limited access roadways, workers are prohibited from crossing the travel lanes to install and remove
signs or other devices on the opposite side of the roadway. Any signs or devices on the opposite side
of the roadway shall be installed and removed separately.

SECTION 6. USE OF TRAFFIC DRUMS AND TRAFFIC CONES

6.a)

6.b)

6.c)

6.d)

Traffic drums shall be used for taper channelization on limited-access roadways, ramps, and turning
roadways and to delineate raised catch basins and other hazards.

Traffic drums shall be used in place of traffic cones in traffic control patterns that are in effect for more
than a 36-hour duration.

Traffic Cones less than 42 inches in height shall not be used on limited-access roadways or on non-
limited access roadways with a posted speed limit of 45 mph and above.

Typical spacing of traffic drums and/or cones shown on the Traffic Control Plans in the
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Contract are maximum spacings and may be reduced to meet actual field conditions as required.
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BID #GL-2025-15

SERIES 16 SIGNS

w »

X

CONSTRUCTION
AHEAD

ROAD USE RESTRICTED
STATE LIABILITY LIMITED

GENERAL STATUTES SEC 138-115, 138-145
COMMISSIONER OF TRANSPORTATION

LIMITS.

16-E | 80-1605
16-H | 80-1608 | 60" x 42"
16-M | 80-1613

W H
84" x 60"

30" x 24"

- 4

CONSTRUCTION
AHEAD

SIDEWALK USE RESTRICTED
STATE LIABILITY LIMITED

GENERAL STATUTES SEC 13a-115, 138-145
COMMISSIONER OF TRANSPORTATION

SIGNS 16-E AND 16-H SHALL BE POST-MOUNTED.

SCALE: NONE

W H
16-S | 80-1619 | 48" x 30"

SIGN 16-S SHALL BE USED ON ALL PROJECTS THAT REQUIRE SIDEWALK RECONSTRUCTION
OR RESTRICT PEDESTRIAN TRAVEL ON AN EXISTING SIDEWALK.

SERIES 16 SIGNS SHALL BE INSTALLED IN ADVANCE OF THE TRAFFIC CONTROL PATTERNS.
SERIES 16 SIGNS SHOULD BE LOCATED TO ALLOW MOTORISTS THE OPPORTUNITY TO
AVOID A WORK ZONE. SERIES 16 SIGNS SHOULD BE INSTALLED ON MAJOR
INTERSECTING ROADWAYS THAT APPROACH THE WORK ZONE. ON LIMITED-ACCESS
HIGHWAYS, THESE SIGNS SHOULD BE LOCATED IN ADVANCE OF THE NEAREST UPSTREAM
EXIT RAMP AND ON ANY ENTRANCE RAMPS PRIOR TO OR WITHIN THE WORK ZONE

SIGN 16-E SHALL BE USED ON ALL FREEWAYS AND EXPRESSWAYS.

SIGN 16-H SHALL BE USED ON ALL RAMPS, OTHER STATE ROADWAYS AND MAJOR
TOWN/CITY ROADWAYS.

SIGN 16-M SHALL BE USED ON OTHER TOWN ROADWAYS.

CONSTRUCTION TRAFFIC CONTROL PLAN

SERIES 16 SIGNS

CONNECTICUT DEPARTMENT OF TRANSPORTATION
BUREAU OF ENGINEERING & CONSTRUCTION
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BID #GL-2025-15

REGULATORY SIGN "ROAD WORK AHEAD, FINES DOUBLED"

THE REGULATORY SIGN "ROAD WORK AHEAD FINES DOUBLED" SHALL BE INSTALLED FOR
ALL WORK ZONES THAT OCCUR ON ANY STATE HIGHWAY AND MUNICIPAL ROAD IN
CONNECTICUT WHERE THERE ARE WORKERS PRESENT ON THE HIGHWAY.

THE "ROAD WORK AHEAD FINES DOUBLED" REGULATORY SIGN SHALL BE PLACED AFTER
THE SERIES 16 SIGN AND IN ADVANCE OF THE "ROAD WORK AHEAD" SIGN.

— W ——Pp
31-1906 4:{' X 4'12' T ROAD WORK
31-1907 | 60" x 54" | AHEAD
FINES
l DOUBLED

"END ROAD WORK" SIGN

THE LAST SIGN IN THE PATTERN SHALL BE THE "END ROAD WORK" SIGN.

———p
W H
80-9606 | 36" x 18" T END
80-9612 | 48" x 24" i ROAD WORK

CONSTRUCTION TRAFFIC CONTROL PLAN

ROAD WORK AHEAD
SIGNS

SCALE: NONE

CONNECTICUT DEPARTMENT OF TRANSPORTATION

Tary, & Tracy L Fagaty PX
7 7"&/ 2016 8942 95 T N0
BUREAU OF ENGINEERING & CONSTRUCTION APPROVED ’

PRINCIPAL ENGINEER
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NOTES FOR TRAFFIC CONTROL PLANS

1. IF_A TRAFFIC STOPPAGE OCCURS IN ADVANCE OF SIGN (A), THEN AN ADDITIONAL SIGN
(A) SHALL BE INSTALLED IN ADVANCE OF THE STOPPAGE.

2. SIGNS @A), (), AND (D) SHOULD BE OMITTED WHEN THESE SIGNS HAVE ALREADY BEEN
INSTALLED IN ADVANCE TO DESIGNATE A LARGER WORK ZONE THAN THE WORK ZONE
THAT IS ENCOMPASSED ON THIS PLAN.

3. SEE TABLE 1 FOR ADJUSTMENT OF TAPERS IF NECESSARY.
4, TRAFFIC CONES AND PORTABLE CONSTRUCTION SIGNS SHALL NOT BE LEFT UNATTENDED.

5. ALL CONFLICTING SIGNS WITHIN THE LIMITS OF A ROADWAY / LANE CLOSURE AREA
SHALL BE COVERED WITH AN OPAQUE MATERIAL WHILE THE CLOSURE IS IN EFFECT, AND
UNCOVERED WHEN THE ROADWAY / LANE CLOSURE IS RE-OPENED TO ALL LANES OF TRAFFIC.

6. IF THIS PLAN REMAINS IN CONTINUOUS OPERATION FOR MORE THAN 48 HOURS, THEN
ANY EXISTING CONFLICTING PAVEMENT MARKINGS SHALL BE ERADICATED OR COVERED,
AND TEMPORARY PAVEMENT MARKINGS THAT DELINEATE THE PROPER TRAVELPATHS
SHALL BE INSTALLED.

7. DISTANCES BETWEEN SIGNS IN THE ADVANCE WARNING AREA MAY BE REDUCED TO 100'
ON LOW-SPEED URBAN ROADS (SPEED LIMIT £ 40 MPH).

8. IF THIS PLAN IS TO REMAIN IN OPERATION FROM SUNSET TO SUNRISE, INSTALL
BARRICADE WARNING LIGHTS - HIGH INTENSITY ON ALL POST-MOUNTED DIAMOND
SIGNS IN THE ADVANCE WARNING AREA.

9. A PORTABLE CHANGEABLE MESSAGE SIGN SHALL BE INSTALLED ONE HALF MILE TO ONE MILE
IN ADVANCE OF THE LANE CLOSURE TAPER.

10 SIGN@SHALL BE MOUNTED A MINIMUM OF 7 FEET FROM THE PAVEMENT SURFACE TO
THE BOTTOM OF THE SIGN.

TABLE 1 - MINIMUM TAPER LENGTHS

POSTED SPEED LIMIT | MINIMUM TAPER LENGTH FOR
(MILES PER HOUR) A SINGLE LANE CLOSURE
30 OR LESS 180"
35 245"
40 320'
45 540"
50 600"
55 660"
65 780"
CONSTRUCTION TRAFFIC CONTROL PLAN
SCALE: NONE
CONNECTICUT DEPARTMENT OF TRANSPORTATION Ty 7"“?/ ToyL fomy PE
BUREAU OF ENGINEERING & CONSTRUCTION APPROVED : o

“PRINCIPAL ENGINEER
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WORK IN TRAVEL LANE AND SHOULDER SIGN FACE
TWO LANE HIGHWAY 108 SQ. FT (MIN.)
ALTERNATING ONE-WAY TRAFFIC OPERATIONS ®
80-9612

A v
| s A [} ———
200" @ 0 DEMOTES APPROXIMATE LOCATION OF L END
U UNIFORMED FLAGGER. TRAFFICPERSON ROAD WORK
=
L OTHER THAN POLICE OFFICERS SHALL T
500" @ D USE SIGN 80-9950 MOUNTED CON A &'
x p E MIN. STAFF. £0-9950
R SIDE A SIDE B
Y |@ L
ADVANCE — “ \
WARNING — 19
AREA 500' @ T A IV
X 400"
SEE TABLE ) .
6E-1 TERMINATION @ 80-9803
AREA FROM THE MUTCD
O (2009 EDITION)
5 TRAFFIC 'CQNESf Table 6E-1 Stopping Sight Distance
< ' as & Function of Speed
O DRUMS - 100" MAX
A O h 4 Speed | Distance
{mph) fr
40" BUFFER AREA % = K
S = 25 155
H Ff\ 30 206
0 \e\ 35 250
40 305
u K 15 360
ACTIVITY L D WORK ACTIVITY cn 425
AREA D AREA AREA . s
E R
R
40' BUFFER AREA
A 4
O A
5 TRAFFIC CONES/ | TRANSITION
TERMINATION O DRUMS - 100" MAX AREA
AREA A\ A
500" O A
i @ SEE TABLE
— 6E-1
500"
5 =
@ -~ ADVANCE
500 WARNING
— + AREA
@ 500' .
¢
= T ROAD WORK
@ 200" i RHEAD
ey h 4 A 4 *>| FINES
@ L DOUBLED

CONSTRUCTICN TRAFFIC CONTROL PLAN

PLAN 13 - SHEET 1 OF 2
SEE NOTES 1,2,4,6,7,8

(O TRAFFIC CONE OR TRAFFIC DRUM
H OPTIONAL (X) TRAFFIC DRUM 1 PORTABLE SIGN SUPPORT

HIGH MOUNTED INTERNALLY ILLUMINATED FLASHING ARROW

SCALE: NONE
CONNECTICUT DEPARTMENT OF TRANSPORTATIONM ; Charkes S, Harlaw

BUREAU OF ENGINEERING & CONSTRUCTION APPROVED TR SR TAIRIGGs
FRIMCIFPAL ENGINEER
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TWO LANE HIGHWAY

A TO STOP TRAFFIC

LEVEL TOWARD APPROACHING TRAFFIC.

B, IO DIRFECT TRAFFIC TO PROCEED

FOR RCAD USERS TO PROCEED,

C. IO ALERT OR SIOW TRAFFIC

FREE HAND, PALM DOWN.

WORK IN TRAVEL LANE AND SHOULDER SIGN FACE

ALTERNATING ONE-WAY TRAFFIC OPERATIONS

THE FOLLOWING METHODS FROM SECTION 6E.07, FLAGGER PROCEDURES, IN THE "MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES," SHALL BE USED BY UNIFORMED FLAGGERS WHEN DIRECTING TRAFFIC THROUGH A WORK AREA. THE STOR/SLOW
SIGN PADDLE (SIGN MNO. 80-9950) SHOWN ON THE TRAFFIC STAMDARD SHEET TR-1220 01 ENTITLED, "SIGNS FOR
CONSTRUCTICN AND PERMIT CPERATIONS" SHALL BE USED.

TO STOP ROAD USERS, THE FLAGGER SHALL FACE ROAD USERS AND AIM
THE STOP PADDLE FACE TOWARD ROAD USERS IM A STATIONARY POSITION
WITH THE ARM EXTENDED HORIZONTALLY AWAY FROM THE BODY. THE FREE
ARM SHALL BE HELD WITH THE PALM OF THE HAND ABOVE SHOULDER

TC DIRECT STOPPED ROAD USERS TO PROCEED, THE FLAGGER SHALL FACE
ROAD USERS WITH THE SLOW PADDLE FACE AIMED TOWARD ROAD USERS
IN A STATIONARY POSITIOM WITH THE ARM EXTENDED HORIZONTALLY
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STORM DRAINAGE IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD
SPECIAL PROVISIONS
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STORM DRAINAGE IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD
SPECIAL PROVISIONS
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STORM DRAINAGE IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD
SPECIAL PROVISIONS

Article 9.71.05 — Basis of Payment

When the item of "Maintenance and Protection of Traffic" appears in the contract, this work will be paid for at
the contract lump sum price for "Maintenance and Protection of Traffic." This price shall include all material,
equipment, tools, labor, transportation, operations and all work incidental thereto. The amount of the lump sum
paid in any given period shall be proportional to the percentage of the total of all other work completed. All costs
for labor, equipment and services involved in the erection, maintenance, moving, adjusting, cleaning, relocating
and storing of signs, barricades, drums, traffic cones and delineators furnished by the Contractor as well as all
costs of labor and equipment involved in the maintenance of traffic lanes and detours, except for pavement
markings, ordered or included in the approved scheme for maintenance of traffic shall be included in the lump
sum cost for this item.

Should the Contractor fail to perform any of the work required under this item, the Town may perform or arrange
for others to perform such work. In those instances, the Town will deduct money due or money to become due
to the contractor all expenses connected with the execution of this work. This money shall be deducted even if
the Town expense exceeds the price bid for this work by the Contractor.

The contract lump sum price for “Maintenance and Protection of Traffic (Site No.)” shall also include temporarily
relocating existing signs and sign supports as many times as deemed necessary and furnishing, installing, and
removing temporary sign supports and foundations if necessary during construction of the project.

The contract lump sum price for “Maintenance and Protection of Traffic (Site No.)” shall also include the cost of
all materials, tools, equipment and labor incidental thereto. No separate payments will be made for materials,
excavation and disposal of materials, furnishing, placing, compacting the subbase, preparing the subgrade, or
removal and disposal of the temporary bituminous curb and temporary walking paths and restoration of the
disturbed areas.

SP-46



STORM DRAINAGE IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD

ATTACHMENT A:
CONSTRUCTION PLANS

SITE NO. 1: PW-2410- Tall Timbers Road Storm Drainage Outfall Pipe Repair
SITE NO. 2: PW-2402- Belltown Road Storm Drainage Installation

SITE NO. 3: PW-2402- Matson Hill Road Drainage Improvements at 483-532 Matson Hill Road
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PROJECT NARRATIVE:

PROJECT IS FOR THE REPLACEMENT OF A COLLAPSED SECTION OF 18" C.H.D.P STORM DRAINAGE OUTFALL PIPE OF APPROXIMATELY 8 LF. PROJECT
INVOLVES DE—-WATERING EXISTING DRAINAGE SYSTEM PRIOR TO PIPE REPLACEMENT, FURNISHING AND INSTALL EROSION CONTROL MEASURES, EXCAVATION,
TRENCHING, TRENCH DE—WATERING, SHORING, REMOVAL AND DISPOSAL OF EXISTING COLLAPSED PIPE SECTION, FURNISHING AND INSTALLING REPLACEMENT
18" C.H.D.P. PIPING, BACKFILLING AND COMPACTING OF TRENCHES, AND TURF AND PAVEMENT RESTORATION, REMOVAL AND DISPOSAL OF SURPLUS
MATERIAL.

AREA OF DISTURBANCE:
CONSTRUCTION SEQUENCING:

1. ALL WORK ASSOCIATED WITH THE REPLACEMENT OF THE COLLAPSED SECTION OF 18" C.H.D.P. PIPE WILL BE PAID FOR AT THE CONTRACT LUMP SUM
UNIT PRICE UNDER ITEM # 686954A— STORM DRAINAGE OUTFALL PIPE REPAIR. COMPLETE, IN—PLACE, AND ACCEPTED.

APPROXIMATELY 200 S.F. / 0.004+ ACRES

2. CONTRACTOR SHALL NOTIFY C.B.Y.D. TO MARK OUT EXISTING UTILITY LOCATIONS PRIOR TO BEGINNING ANY EXCAVATION. UTILITY LOCATIONS AND
ELEVATIONS DEPICTED ON THE CONTRACT PLANS IN THE VICINITY OF THE STORM DRAINAGE PIPE REPLACEMENT WHERE FIELD VERIFIED BY TOWN OF
GLASTONBURY PERSONNEL MARCH 2024. ADDITIONAL COSTS INCURRED FOR DAMAGE AND REPLACEMENT TO EXISTING UTILITIES DURING EXCAVATION
OPERATIONS WHILE PERFORMING THE REQUIRED WORK WILL BE THE RESPONSIBILITY OF THE CONTRACTOR.

3. CONTRACTOR SHALL BE AWARE THAT THERE ARE TWO (2) ¥ PRIVATELY OWNED SEWER FORCE MAINS TRAVERSING IN CLOSE PROXIMITY OF THE WORK
AREA WHICH MAY REQUIRE A SECTION TO BE TEMPORARILY DISCONNECTED TO INSTALL REQUIRED SHORING. CONTRACTOR WILL BE RESPONSIBLE FOR
COORDINATION WITH IMPACTED PROPERTY OWNERS IF FORCE MAIN SEWER SERVICE WILL BE TEMPORARILY INTERRUPTED.

2. CONTRACTOR TO INSTALL ALL EROSION AND SEDIMENTATION CONTROL DEVICES IN THE LOCATIONS DEPICTED ON THE PLANS.

3. CONTRACTOR SHALL INSTALL, OPERATE, AND MAINTAIN A DE—WATERING SYSTEM OF THE EXISTING UPSTREAM DRAINAGE SYSTEM THROUGHOUT THE
PROJECT DURATION PRIOR TO EXCAVATION. DE—WATERING SYSTEM AND DISCHARGE LOCATION SHALL BE IN CONFORMANCE WTH THE REQUIREMENTS OF
THE 2002 CONNECTICUT GUIDELINES FOR EROSION AND SEDIMENTATION CONTROL MANUAL AND APPROVED BY THE ENGINEER PRIOR TO IMPLEMENTATION.

4. CONTRACTOR SHALL EXCAVATE AND LOCATE THE LIMITS OF THE PROPOSED STORM DRAINAGE PIPE REPLACEMENT AREA.

5. CONTRACTOR SHALL FURNISH AND INSTALL APPROFPRIATE O.S.H.A. CERTIFIED TRENCH SHORING AND TRENCH DE—-WATERING THROUGHOUT THE DURATION
OF THE PROJECT.

6. CONTRACTOR SHALL NEATLY REMOVE AND DISPOSE OF THE COLLAPSED SECTION OF STORM DRAINAGE PIPE TO THE LIMITS REQUIRED TO MAKE A
WATERTIGHT CONNECTION TO THE EXISTING STORM DRAINAGE SYSTEM OR AS DIRECTED BY THE ENGINEER.

7. CONTRACTOR SHALL FURNISH AND INSTALL THE REQUIRED 18" CORRUGATED HDPE PIPE LENGTH OF REPLACEMENT SECTION OF STORM DRAINAGE PIPE.

8. CONTRACTOR SHALL BACKFILL TRENCH PER PIPE MANUFACTURES SPECIFICATIONS IN 3’ MAXIMUM COMPACTED LIFTS TO THE SURFACE OR AS DIRECTED
BY THE ENGINEER.

9. CONTRACTOR SHALL FURNISH AND INSTALL TOPSOIL AND TURF ESTABLISHMENT FOR RESTORATION OF ALL DISTURBED AREAS.
10.CONTRACTOR SHALL REMOVE ALL EROSION AND SEDIMENTATION CONTROL MEASURES ONCE THE SITE HAS BEEN STABILIZED.
PROJECT SPECIFIC SEDIMENTATION AND EROSION CONTROL PLAN

CONSTRUCTION ACTIVITIES OF CONCERN RELATIVE TO THE PROTECTION OF ADJACENT WETLANDS AND WATERCOURSES FROM SEDIMENTATION ARE AS
FOLLOWS:

1. PROTECTION OF EXISTING STORM DRAIN INLETS: SEDIMENT CONTROL SACKS SHALL BE INSTALLED IN ALL STORM DRAIN INLETS PRIOR TO THE START OF
CONSTRUCTION TO PROTECT THEM FROM SEDIMENT. IT IS IMPERATIVE TO ROUTINELY INSPECT, MAINTAIN, AND REPLACE SEDIMENT CONTROL SACKS SINCE
MOST STORMWATER COLLECTED AND CONVEYED ON THE DISTURBED AREAS WILL FLOW TOWARD AND INTO THE EXISTING INLETS WHICH ULTIMATELY
DISCHARGE INTO WETLANDS AND WATERCOURSES.

2. WIND EROSION / DUST CONTROL: CONTRACTOR SHALL MONITOR THE CONDITION OF EXPOSED SOIL, PARTICULARLY IN ROADWAY AREAS, TO MINIMIZE
POTENTIAL FOR WIND EROSION AND CONTROL DUST CREATED BY VEHICULAR TRAFFIC ON UNPAVED SURFACES. CALCIUM CHLORIDE AND/OR WATER SHALL
BE APPLIED FOR DUST CONTROL AS NECESSARY THROUGHOUT THE DURATION OF CONSTRUCTION.

3. DEWATERING: OPEN TRENCH EXCAVATIONS WILL NEED TO BE DEWATERED AS NECESSARY FOR PROPER INSTALLATION OF THE PROPOSED PIPES. IN
THESE AREAS, ALL WATER REMOVED FROM THE TRENCH SHALL BE ADEQUATELY TREATED PRIOR TO DISCHARGE USING MEASURES DESCRIBED IN SECTION
5-13 OF THE 2002 CT GUIDELINES FOR EROSION AND SEDIMENT CONTROL. THIS MAY INCLUDE A STONE SUMP AND STANDPIPE FOR PUMP INTAKE
PROTECTION, AND A DIRT BAG OR PUMPING SETTLING BASIN FOR TREATMENT OF THE PUMPED WATER PRIOR TO DISCHARGE.

4. STOCKPILING: EXCAVATED MATERIAL SHALL NOT BE STOCKPILED ADJACENT TO STORM DRAIN INLETS, WETLANDS, OR WATERCOURSES. WHEN IT IS
NECESSARY BASED ON THE PROPOSED METHODS OF CONSTRUCTION TO STAGE EXCAVATED MATERIAL FOR SHORT DURATIONS IN THE VICINITY OF STORM
DRAIN INLETS, THESE INLETS SHALL BE PROPERLY PROTECTED AS DESCRIBED ON THE PLANS. LONGER DURATION STOCKPILING OF MATERIAL, WHEN
NECESSARY, SHALL BE ONLY IN LOCATIONS APPROVED IN ADVANCE BY THE ENGINEER, AND SUCH STOCKPILES SHALL BE RINGED WITH A SEDIMENTATION
CONTROL SYSTEM.

5. DISTURBED AREAS: LIMITS OF DISTURBANCE SHALL BE IN STRICT ACCORDANCE WITH THE APPROVED PLAN. ALL AREAS DISTURBED BY CONSTRUCTION
SHALL BE STABILIZED WITH THE FINAL SURFACE TREATMENT AS SOON AS POSSIBLE AFTER CONSTRUCTION ACTIVITIES ARE COMPLETED. DISTURBED
AREAS WITH STEEP OR LONG SLOPES AND OTHER AREAS WITH SIGNIFICANT POTENTIAL FOR CAUSING SEDIMENTATION SHALL BE PROTECTED WITH
TEMPORARY STRAW MULCH, WOOD CHIPS, EROSION CONTROL MATITING, OR OTHER SUITABLE MATERIALS PRIOR TO SIGNIFICANT FORECASTED RAIN STORM
EVENTS TO REDUCE EROSION POTENTIAL.

6. DRAINAGE WAYS: CONSTRUCTION OF DITCHES, CHANNELS, THAT ACTIVELY CONVEY FLOW SHALL BE PERFORMED SUCH THAT THE PORTION OF DRAINAGE
WAY DISTURBED DURING A GIVEN DAY IS COMPLETED WITH THE PERMANENT LINING BY DAYS END, OR OTHERWISE AS NECESSARY TO PROVIDE FOR
TEMPORARY BYPASS OF STORMWATER AND ENSURE THAT DOWNSTREAM WETLAND AREAS ARE PROTECTED FROM SEDIMENTATION AND EROSION OF THE
CHANNEL.

7. CULVERTS CONVEYING WATERCOURSES: CULVERTS CONVEYING WATERCOURSES SHALL BE CONSTRUCTED IN SUCH A MANNER AS TO PROVIDE A
TEMPORARY BYPASS OF THE WORK AREA THROUGH A TEMPORARY PIPE OR OTHER MEANS APPROVED BY THE ENGINEER AT THE END OF EACH WORK DAY
AS REQUIRED TO CONVEY STORMWATER THROUGH THE WORK AREA AND ENSURE THAT DOWNSTREAM WETLAND AREAS ARE PROTECTED FROM
SEDIMENTATION AND EROSION.

8. TRAVEL AREAS: A STONE CONSTRUCTION ENTRANCE SHALL BE INSTALLED AS SHOWN ON THE PLANS AS REQUIRED TO PREVENT SOIL FROM BEING
TRACKED OUT OF THE CONSTRUCTION SITE AND INTO THE ROAD. THIS CONSTRUCTION ENTRANCE SHALL BE MAINTAINED UNTIL ALL DISTURBED AREAS OF
THE PROJECT HAVE BEEN RESTORED.

9. SEVERE WEATHER CONWNG%VCY PLAN: IN ADVANCE OF A SEVERE WEATHER EVENT, ALL EROSION CONTROLS DESCRIBED ABOVE AND ELSEWHERE ON
THE PLANS SHALL BE INSPECTED AND ADJUSTED AS NECESSARY. ’

RESPONSIBLE PARTIES:

THE CONTRACTOR SHALL PROVIDE A REPRESENTATIVE WHO IS RESPONSIBLE FOR IMPLEMENTING THE EROSION AND SEDIMENTATION CONTROL PLAN. THIS
INCLUDES THE INSTALLATION AND MAINTENANCE OF ALL CONTROL MEASURES, INFORMING ALL PARTIES ENGAGED ON THE CONSTRUCTION SITE OF THE
REQUIREMENTS AND OBJECTIVES OF THE PLAN.

GENERAL SEDIMENTATION AND EROSION CONTROL REQUIREMENTS:

THESE GUIDELINES SHALL APPLY TO ALL WORK CONSISTING OF ANY AND ALL TEMPORARY AND/OR PERMANENT MEASURES TO CONTROL WATER POLLUTION
AND SOIL EROSION AS MAY BE REQUIRED, DURING THE CONSTRUCTION OF THE PROJECT.

IN GENERAL, ALL ACTIVITIES SHALL PROCEED IN SUCH A MANNER SO AS NOT TO POLLUTE ANY WETLANDS, WATERCOURSE, WATERBODY, AND CONDUIT
CARRYING WATER, ETC. THE DEPARTMENT OF PHYSICAL SERVICES SHALL LIMIT, INSOFAR AS POSSIBLE, THE SURFACE AREA OF EARTH MATERIALS
EXPOSED BY CONSTRUCTION METHODS, AND IMMEDIATELY PROVIDE PERMANENT AND TEMPORARY POLLUTION CONTROL MEASURES TO PREVENT
CONTAMINATION OF ADJACENT WETLANDS, WATERCOURSES AND WATERBODIES, AND TO PREVENT, INSOFAR AS POSSIBLE, EROSION ON THE SITE.

CONSTRUCTION METHODS, IN GENERAL, SHALL BE IN ACCORDANCE WITH THE PROVISIONS SET FORTH IN THE "GUIDELINES FOR SOIL EROSION AND
SEDIMENT CONTROL” (2002) BY THE STATE OF CONNECTICUT COUNCIL ON SOIL AND WATER CONSERVATION.

1. ALL CONTROL MEASURES SHALL BE INSTALLED AS NOTED ABOVE AND AS SHOWN ON THE PLANS.

2. ALL CONTROL MEASURES SHALL BE INSPECTED AND APPROVED BY THE ENGINEER PRIOR TO COMMENCEMENT OF ANY WORK, INCLUDING
PRE—CONSTRUCTION CLEARING AND GRUBBING.

3. ALL CONTROL MEASURES SHALL BE MAINTAINED AND UPGRADED AS REQUIRED TO ACHIEVE PROPER SEDIMENT CONTROL THROUGHOUT THE
CONSTRUCTION PERIOD AND UNTIL DISTURBED AREAS HAVE BEEN THOROUGHLY STABILIZED.

4. NO CONTROL MEASURES SHALL BE REMOVED WITHOUT APPROVAL FROM THE ENGINEER.

TOWN OF GLASTONBURY, ENGINEERING OFFICE.

5. ADDITIONAL CONTROL MEASURES SHALL BE INSTALLED DURING THE CONSTRUCTION PERIOD IF DEEMED NECESSARY BY THE ENGINEER. —ﬁZSZ/'V—G j‘ggﬁtg/vmw/v STURTURE
6. THE LIMITS OF CLEARING, GRADING AND DISTURBANCE, AS SHOWN ON THE PLAN(S), SHALL BE KEPT TO A MINIMUM WITHIN THE APPROVED AREA OF 280 (L 8=2E 2 (v 280
CONSTRUCTION. ALL AREAS OUTSIDE THE LIMITS OF CLEARING SHALL REMAIN TOTALLY INDISTURBED. X
7. ANY CONTROL MEASURES RETAINING SEDIMENT OVER 1,/2 THEIR HEIGHT SHALL HAVE THE SEDIMENT IMMEDIATELY REMOVED, AND ALL DAMAGED :§ j
CONTROL MEASURES SHALL BE REMOVED AND REPLACED. Q onsme 6°
™ TOP OF CONDUIT=273 8¢
8. ALL NEW AND EXISTING CATCH BASINS LOCATED WITHIN THE PROJECT LIMITS SHALL BE PROTECTED WITH A SEDIMENTATION CONTROL SYSTEM IN
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AND LOCAL REGULATIONS. \
\
10. THE PLANTING SEASONS FOR THE SPECIFIED SEED MIXTURE SHALL BE AS DEFINED IN THE 2002 CONNECTICUT GUIDELINES FOR SOIL EROSION AND EXISTING CRADE
SEDIMENT CONTROL, UNLESS DIRECTED OTHERWISE BY THE TOWN ENVIROMENTAL PLANNER. OUTSIDE OF THESE SPECIFIED DATES, AREAS WILL BE ! \ AT BASELINE
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PROJECT NARRATIVE: PROJECT IS FOR THE REPLACEMENT OF A COLLAPSED SECTION OF 18" C.H.D.P STORM DRAINAGE OUTFALL PIPE OF APPROXIMATELY 8 LF. PROJECT INVOLVES DE-WATERING EXISTING DRAINAGE SYSTEM PRIOR TO PIPE REPLACEMENT, FURNISHING AND INSTALL EROSION CONTROL MEASURES, EXCAVATION, TRENCHING, TRENCH DE-WATERING, SHORING, REMOVAL AND DISPOSAL OF EXISTING COLLAPSED PIPE SECTION, FURNISHING AND INSTALLING REPLACEMENT 18" C.H.D.P. PIPING, BACKFILLING AND COMPACTING OF TRENCHES, AND TURF AND PAVEMENT RESTORATION, REMOVAL AND DISPOSAL OF SURPLUS MATERIAL.  AREA OF DISTURBANCE:  APPROXIMATELY 200 S.F. / 0.004  ACRES APPROXIMATELY 200 S.F. / 0.004± ACRESCONSTRUCTION SEQUENCING: 1. ALL WORK ASSOCIATED WITH THE REPLACEMENT OF THE COLLAPSED SECTION OF 18" C.H.D.P. PIPE WILL BE PAID FOR AT THE CONTRACT LUMP SUM   UNIT PRICE UNDER ITEM # 686954A- STORM DRAINAGE OUTFALL PIPE REPAIR. COMPLETE, IN-PLACE, AND ACCEPTED. 2. CONTRACTOR SHALL NOTIFY C.B.Y.D. TO MARK OUT EXISTING UTILITY LOCATIONS PRIOR TO BEGINNING ANY EXCAVATION. UTILITY LOCATIONS AND      ELEVATIONS DEPICTED ON THE CONTRACT PLANS IN THE VICINITY OF THE STORM DRAINAGE PIPE REPLACEMENT WHERE FIELD VERIFIED BY TOWN OF  GLASTONBURY PERSONNEL MARCH 2024. ADDITIONAL COSTS INCURRED FOR DAMAGE AND REPLACEMENT TO EXISTING UTILITIES DURING EXCAVATION   OPERATIONS WHILE PERFORMING THE REQUIRED WORK WILL BE THE RESPONSIBILITY OF THE CONTRACTOR. 3. CONTRACTOR SHALL BE AWARE THAT THERE ARE TWO (2)  " PRIVATELY OWNED SEWER FORCE MAINS TRAVERSING IN CLOSE PROXIMITY OF THE WORK 114" PRIVATELY OWNED SEWER FORCE MAINS TRAVERSING IN CLOSE PROXIMITY OF THE WORK AREA WHICH MAY REQUIRE A SECTION TO BE TEMPORARILY DISCONNECTED TO INSTALL REQUIRED SHORING. CONTRACTOR WILL BE RESPONSIBLE FOR  COORDINATION WITH IMPACTED PROPERTY OWNERS IF FORCE MAIN SEWER SERVICE WILL BE TEMPORARILY INTERRUPTED.   2. CONTRACTOR TO INSTALL ALL EROSION AND SEDIMENTATION CONTROL DEVICES IN THE LOCATIONS DEPICTED ON THE PLANS. . 3. CONTRACTOR SHALL INSTALL, OPERATE, AND MAINTAIN A DE-WATERING SYSTEM OF THE EXISTING UPSTREAM DRAINAGE SYSTEM THROUGHOUT THE PROJECT DURATION PRIOR TO EXCAVATION. DE-WATERING SYSTEM AND DISCHARGE LOCATION SHALL BE IN CONFORMANCE WITH THE REQUIREMENTS OF THE 2002 CONNECTICUT GUIDELINES FOR EROSION AND SEDIMENTATION CONTROL MANUAL AND APPROVED BY THE ENGINEER PRIOR TO IMPLEMENTATION.  4. CONTRACTOR SHALL EXCAVATE AND LOCATE THE LIMITS OF THE PROPOSED STORM DRAINAGE PIPE REPLACEMENT AREA. 5. CONTRACTOR SHALL FURNISH AND INSTALL APPROPRIATE O.S.H.A. CERTIFIED TRENCH SHORING AND TRENCH DE-WATERING THROUGHOUT THE DURATION OF THE PROJECT.  6. CONTRACTOR SHALL NEATLY REMOVE AND DISPOSE OF THE COLLAPSED SECTION OF STORM DRAINAGE PIPE TO THE LIMITS REQUIRED TO MAKE A WATERTIGHT CONNECTION TO THE EXISTING STORM DRAINAGE SYSTEM OR AS DIRECTED BY THE ENGINEER. 7. CONTRACTOR SHALL FURNISH AND INSTALL THE REQUIRED 18" CORRUGATED HDPE PIPE LENGTH OF REPLACEMENT SECTION OF STORM DRAINAGE PIPE. 8. CONTRACTOR SHALL BACKFILL TRENCH PER PIPE MANUFACTURES SPECIFICATIONS IN 3' MAXIMUM COMPACTED LIFTS TO THE SURFACE OR AS DIRECTED BY THE ENGINEER. 9. CONTRACTOR SHALL FURNISH AND INSTALL TOPSOIL AND TURF ESTABLISHMENT FOR RESTORATION OF ALL DISTURBED AREAS. 10.CONTRACTOR SHALL REMOVE ALL EROSION AND SEDIMENTATION CONTROL MEASURES ONCE THE SITE HAS BEEN STABILIZED. PROJECT SPECIFIC SEDIMENTATION AND EROSION CONTROL PLAN CONSTRUCTION ACTIVITIES OF CONCERN RELATIVE TO THE PROTECTION OF ADJACENT WETLANDS AND WATERCOURSES FROM SEDIMENTATION ARE AS FOLLOWS: 1. PROTECTION OF EXISTING STORM DRAIN INLETS: SEDIMENT CONTROL SACKS SHALL BE INSTALLED IN ALL STORM DRAIN INLETS PRIOR TO THE START OF CONSTRUCTION TO PROTECT THEM FROM SEDIMENT.  IT IS IMPERATIVE TO ROUTINELY INSPECT, MAINTAIN, AND REPLACE SEDIMENT CONTROL SACKS SINCE MOST STORMWATER COLLECTED AND CONVEYED ON THE DISTURBED AREAS WILL FLOW TOWARD AND INTO THE EXISTING INLETS WHICH ULTIMATELY DISCHARGE INTO WETLANDS AND WATERCOURSES. 2. WIND EROSION / DUST CONTROL:  CONTRACTOR SHALL MONITOR THE CONDITION OF EXPOSED SOIL, PARTICULARLY IN ROADWAY AREAS, TO MINIMIZE POTENTIAL FOR WIND EROSION AND CONTROL DUST CREATED BY VEHICULAR TRAFFIC ON UNPAVED SURFACES.  CALCIUM CHLORIDE AND/OR WATER SHALL BE APPLIED FOR DUST CONTROL AS NECESSARY THROUGHOUT THE DURATION OF CONSTRUCTION.  3. DEWATERING: OPEN TRENCH EXCAVATIONS WILL NEED TO BE DEWATERED AS NECESSARY FOR PROPER INSTALLATION OF THE PROPOSED PIPES.  IN THESE AREAS, ALL WATER REMOVED FROM THE TRENCH SHALL BE ADEQUATELY TREATED PRIOR TO DISCHARGE USING MEASURES DESCRIBED IN SECTION 5-13 OF THE 2002 CT GUIDELINES FOR EROSION AND SEDIMENT CONTROL.  THIS MAY INCLUDE A STONE SUMP AND STANDPIPE FOR PUMP INTAKE PROTECTION, AND A DIRT BAG OR PUMPING SETTLING BASIN FOR TREATMENT OF THE PUMPED WATER PRIOR TO DISCHARGE. 4. STOCKPILING: EXCAVATED MATERIAL SHALL NOT BE STOCKPILED ADJACENT TO STORM DRAIN INLETS, WETLANDS, OR WATERCOURSES.  WHEN IT IS NECESSARY BASED ON THE PROPOSED METHODS OF CONSTRUCTION TO STAGE EXCAVATED MATERIAL FOR SHORT DURATIONS IN THE VICINITY OF STORM DRAIN INLETS, THESE INLETS SHALL BE PROPERLY PROTECTED AS DESCRIBED ON THE PLANS.  LONGER DURATION STOCKPILING OF MATERIAL, WHEN NECESSARY, SHALL BE ONLY IN LOCATIONS APPROVED IN ADVANCE BY THE ENGINEER, AND SUCH STOCKPILES SHALL BE RINGED WITH A SEDIMENTATION CONTROL SYSTEM.  5. DISTURBED AREAS: LIMITS OF DISTURBANCE SHALL BE IN STRICT ACCORDANCE WITH THE APPROVED PLAN.  ALL AREAS DISTURBED BY CONSTRUCTION SHALL BE STABILIZED WITH THE FINAL SURFACE TREATMENT AS SOON AS POSSIBLE AFTER CONSTRUCTION ACTIVITIES ARE COMPLETED.  DISTURBED AREAS WITH STEEP OR LONG SLOPES AND OTHER AREAS WITH SIGNIFICANT POTENTIAL FOR CAUSING SEDIMENTATION SHALL BE PROTECTED WITH TEMPORARY STRAW MULCH, WOOD CHIPS, EROSION CONTROL MATTING, OR OTHER SUITABLE MATERIALS PRIOR TO SIGNIFICANT FORECASTED RAIN STORM EVENTS TO REDUCE EROSION POTENTIAL. 6. DRAINAGE WAYS: CONSTRUCTION OF DITCHES, CHANNELS, THAT ACTIVELY CONVEY FLOW SHALL BE PERFORMED SUCH THAT THE PORTION OF DRAINAGE WAY DISTURBED DURING A GIVEN DAY IS COMPLETED WITH THE PERMANENT LINING BY DAYS END, OR OTHERWISE AS NECESSARY TO PROVIDE FOR TEMPORARY BYPASS OF STORMWATER AND ENSURE THAT DOWNSTREAM WETLAND AREAS ARE PROTECTED FROM SEDIMENTATION AND EROSION OF THE CHANNEL.   7. CULVERTS CONVEYING WATERCOURSES: CULVERTS CONVEYING WATERCOURSES SHALL BE CONSTRUCTED IN SUCH A MANNER AS TO PROVIDE A TEMPORARY BYPASS OF THE WORK AREA THROUGH A TEMPORARY PIPE OR OTHER MEANS APPROVED BY THE ENGINEER AT THE END OF EACH WORK DAY AS REQUIRED TO CONVEY STORMWATER THROUGH THE WORK AREA AND ENSURE THAT DOWNSTREAM WETLAND AREAS ARE PROTECTED FROM SEDIMENTATION AND EROSION. 8. TRAVEL AREAS: A STONE CONSTRUCTION ENTRANCE SHALL BE INSTALLED AS SHOWN ON THE PLANS AS REQUIRED TO PREVENT SOIL FROM BEING TRACKED OUT OF THE CONSTRUCTION SITE AND INTO THE ROAD.  THIS CONSTRUCTION ENTRANCE SHALL BE MAINTAINED UNTIL ALL DISTURBED AREAS OF THE PROJECT HAVE BEEN RESTORED.  9. SEVERE WEATHER CONTINGENCY PLAN: IN ADVANCE OF A SEVERE WEATHER EVENT, ALL EROSION CONTROLS DESCRIBED ABOVE AND ELSEWHERE ON THE PLANS SHALL BE INSPECTED AND ADJUSTED AS NECESSARY.  RESPONSIBLE PARTIES:   THE CONTRACTOR SHALL PROVIDE A REPRESENTATIVE WHO IS RESPONSIBLE FOR IMPLEMENTING THE EROSION AND SEDIMENTATION CONTROL PLAN.  THIS INCLUDES THE INSTALLATION AND MAINTENANCE OF ALL CONTROL MEASURES, INFORMING ALL PARTIES ENGAGED ON THE CONSTRUCTION SITE OF THE REQUIREMENTS AND OBJECTIVES OF THE PLAN.
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GENERAL SEDIMENTATION AND EROSION CONTROL REQUIREMENTS: THESE GUIDELINES SHALL APPLY TO ALL WORK CONSISTING OF ANY AND ALL TEMPORARY AND/OR PERMANENT MEASURES TO CONTROL WATER POLLUTION AND SOIL EROSION AS MAY BE REQUIRED, DURING THE CONSTRUCTION OF THE PROJECT. IN GENERAL, ALL ACTIVITIES SHALL PROCEED IN SUCH A MANNER SO AS NOT TO POLLUTE ANY WETLANDS, WATERCOURSE, WATERBODY, AND CONDUIT CARRYING WATER, ETC.  THE DEPARTMENT OF PHYSICAL SERVICES SHALL LIMIT, INSOFAR AS POSSIBLE, THE SURFACE AREA OF EARTH MATERIALS EXPOSED BY CONSTRUCTION METHODS, AND IMMEDIATELY PROVIDE PERMANENT AND TEMPORARY POLLUTION CONTROL MEASURES TO PREVENT CONTAMINATION OF ADJACENT WETLANDS, WATERCOURSES AND WATERBODIES, AND TO PREVENT, INSOFAR AS POSSIBLE, EROSION ON THE SITE. CONSTRUCTION METHODS, IN GENERAL, SHALL BE IN ACCORDANCE WITH THE PROVISIONS SET FORTH IN THE "GUIDELINES FOR SOIL EROSION AND SEDIMENT CONTROL" (2002) BY THE STATE OF CONNECTICUT COUNCIL ON SOIL AND WATER CONSERVATION. 1. ALL CONTROL MEASURES SHALL BE INSTALLED AS NOTED ABOVE AND AS SHOWN ON THE PLANS. ALL CONTROL MEASURES SHALL BE INSTALLED AS NOTED ABOVE AND AS SHOWN ON THE PLANS. 2. ALL CONTROL MEASURES SHALL BE INSPECTED AND APPROVED BY THE ENGINEER PRIOR TO COMMENCEMENT OF ANY WORK, INCLUDING ALL CONTROL MEASURES SHALL BE INSPECTED AND APPROVED BY THE ENGINEER PRIOR TO COMMENCEMENT OF ANY WORK, INCLUDING PRE-CONSTRUCTION CLEARING AND GRUBBING. 3. ALL CONTROL MEASURES SHALL BE MAINTAINED AND UPGRADED AS REQUIRED TO ACHIEVE PROPER SEDIMENT CONTROL THROUGHOUT THE ALL CONTROL MEASURES SHALL BE MAINTAINED AND UPGRADED AS REQUIRED TO ACHIEVE PROPER SEDIMENT CONTROL THROUGHOUT THE CONSTRUCTION PERIOD AND UNTIL DISTURBED AREAS HAVE BEEN THOROUGHLY STABILIZED. 4. NO CONTROL MEASURES SHALL BE REMOVED WITHOUT APPROVAL FROM THE ENGINEER. NO CONTROL MEASURES SHALL BE REMOVED WITHOUT APPROVAL FROM THE ENGINEER. 5. ADDITIONAL CONTROL MEASURES SHALL BE INSTALLED DURING THE CONSTRUCTION PERIOD IF DEEMED NECESSARY BY THE ENGINEER. ADDITIONAL CONTROL MEASURES SHALL BE INSTALLED DURING THE CONSTRUCTION PERIOD IF DEEMED NECESSARY BY THE ENGINEER. 6. THE LIMITS OF CLEARING, GRADING AND DISTURBANCE, AS SHOWN ON THE PLAN(S), SHALL BE KEPT TO A MINIMUM WITHIN THE APPROVED AREA OF THE LIMITS OF CLEARING, GRADING AND DISTURBANCE, AS SHOWN ON THE PLAN(S), SHALL BE KEPT TO A MINIMUM WITHIN THE APPROVED AREA OF CONSTRUCTION.  ALL AREAS OUTSIDE THE LIMITS OF CLEARING SHALL REMAIN TOTALLY INDISTURBED. 7. ANY CONTROL MEASURES RETAINING SEDIMENT OVER 1/2 THEIR HEIGHT SHALL HAVE THE SEDIMENT IMMEDIATELY REMOVED, AND ALL DAMAGED ANY CONTROL MEASURES RETAINING SEDIMENT OVER 1/2 THEIR HEIGHT SHALL HAVE THE SEDIMENT IMMEDIATELY REMOVED, AND ALL DAMAGED CONTROL MEASURES SHALL BE REMOVED AND REPLACED. 8. ALL NEW AND EXISTING CATCH BASINS LOCATED WITHIN THE PROJECT LIMITS SHALL BE PROTECTED WITH A SEDIMENTATION CONTROL SYSTEM IN ALL NEW AND EXISTING CATCH BASINS LOCATED WITHIN THE PROJECT LIMITS SHALL BE PROTECTED WITH A SEDIMENTATION CONTROL SYSTEM IN GRASSED AREAS OR WITH A SEDIMENTATION CONTROL SACK IN PAVED AREAS UNTIL ALL DISTURBED AREAS HAVE BEEN THOROUGHLY STABILIZED. 9. SEDIMENT REMOVED FROM CONTROL MEASURES AND DRAINAGE FACILITIES SHALL BE DISPOSED OF IN A MANNER THAT IS CONSISTENT WITH STATE SEDIMENT REMOVED FROM CONTROL MEASURES AND DRAINAGE FACILITIES SHALL BE DISPOSED OF IN A MANNER THAT IS CONSISTENT WITH STATE AND LOCAL REGULATIONS. 10. THE PLANTING SEASONS FOR THE SPECIFIED SEED MIXTURE SHALL BE AS DEFINED IN THE 2002 CONNECTICUT GUIDELINES FOR SOIL EROSION AND THE PLANTING SEASONS FOR THE SPECIFIED SEED MIXTURE SHALL BE AS DEFINED IN THE 2002 CONNECTICUT GUIDELINES FOR SOIL EROSION AND SEDIMENT CONTROL, UNLESS DIRECTED OTHERWISE BY THE TOWN ENVIROMENTAL PLANNER. OUTSIDE OF THESE SPECIFIED DATES, AREAS WILL BE STABILIZED WITH HAYBALE CHECK DAMS, FILTER FABRIC, OR WOODCHIP MULCH AS REQUIRED TO CONTROL EROSION.
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STORM DRAINAGE IMPROVEMENTS ON LOCAL ROADS BID #GL-2025-15
TALL TIMBERS ROAD, BELLTOWN ROAD, AND MATSON HILL ROAD

ATTACHMENT B:
PREVAILING WAGE REQUIREMENTS
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ATTACHMENT C:
ENVIRONMENTAL PERMITS
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