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A Mandatory Pre-Bid Meeting will be held at Glastonbury High School, 330 Hubbard St. Glastonbury, CT 06033 on  
February 17, 2025 at 7:00am. From Glastonbury High School we will head to Buttonball School, Hopewell School, 
Hebron Ave School and end with Naubuc School.  ALL BIDDERS MUST ATTEND IN ORDER TO BE 
CONSIDERED. ***Specific location of the Pre-bid Meeting at Glastonbury High will be inside the Gymnasium. 
 
*Bidders will not be required to submit bids on all five (5) projects although Bidders must be present and sign in at each 
location they intend to bid on in order to be considered. Start times for Mandatory Pre-Bid Meetings following 
Glastonbury High School are not predetermined.* 

This Invitation to Bid, Instructions to Bidders, and other Bidding Documents (as defined in the Instruction to 
Bidders) are available for viewing and downloading on the State Contracting Portal at www.das.state.ct.us, and 
the Town of Glastonbury website www.glastonburyct.gov. 

Bidders shall comply with State mandated laws, Equal Opportunity Employment Practices, and Safety and 
Health Regulations. 

Each Bid must be accompanied by a bid security in the form of a Bid Bond, certified in an amount not less than 
10% of the base bid except as otherwise expressly provided in the Instruction to Bidders. The successful bidder 
who is awarded the project will be required to provide a 100% Labor and Material Payment Bonds and 
100% Performance Bond in the full amount of the agreed contract price. 
 
This contract is subject to state set-aside and contract compliance requirements and partially funded by a State 
DAS School Construction Grant. See Form of Contract for Construction. (Attachment 3). 
 
Bidders are further advised that this project is subject to the prevailing wage requirements of Connecticut 
General Statutes Section 31-53. 
 
The Town of Glastonbury is An Affirmative Action/Equal Opportunity Employer. Minority/Women’s Business 
Enterprises are encouraged to bid. 
 
 
The Town reserves the right to amend or withdraw this Invitation to Bid for any reason, to accept or reject any 
or all Bids, to waive any formalities or non-material deficiencies in any Bid, and to make such award (or make 
no award) of a contract in connection with this Invitation to Bid all as determined by the Town, in its discretion, 
to be in the best interest of the Town. A Bid may be rejected for irregularities of any kind, including without 
limitation, alteration of form, additions not called for, conditional proposals, and incomplete Bids. A Bid may 
also be rejected if, in the opinion of the Town, the Bid does not meet the standard of quality established by the 

TOWN  OF  GLASTONBURY

  INVITATION  TO  BID

BID  #  ITEM  DATE  &  TIME  REQUIRED

GL 2025-28  Buttonball  School  HVAC  Replacement  March 11, 2025 11:00  AM

The Town of Glastonbury (the “Town”) is requesting proposals from licensed, DAS qualified HVAC
contractors for replacement of HVAC at  Buttonball  School, (the “Project”) located at 376 Buttonball Lane ,
Glastonbury, CT 06033 (the “Premises”). Bids can be submitted at the following link:
https://glastonburyct.bonfirehub.com/  under  the  BID  title  “GL-2025-28  Buttonball  School  HVAC 
Replacement". Bidders will be required to  create a  profile  before submitting  their  bid.  Step-by-step
instructions  on  how  to  register  as  a  vendor  are  available  at  this  website:
https://vendorsupport.gobonfire.com/hc/en-us/articles/15646869029783-Vendor-Registration

Bids for the Project shall be submitted  no later than 11:00 am on March 11, 2025  after which time the bids will be
publicly opened. No late bids will be accepted.



Bidding Documents. Any or all Bids may be rejected if there is any reason to believe that collusion exists among 
two or more Bidders. The foregoing provisions are for illustrative purposes and shall in no way limit the right of 
the Town to reject any and all Bids, in whole or in part. 
 
 
 
Nicole Melquist 
Purchasing  



INSTRUCTIONS      TO  BIDDERS 
 

PART 1 - PROJECT  DESCRIPTION    AND    SCHEDULE 

1.1 Project Description: 
The project scope involves the complete removal and replacement of existing HVAC equipment. The scope of work 
for the project will include all materials, labor, services, equipment, systems, and machinery described in, and as 
may be reasonably inferable from the Bidding Documents. The specific work of the project is defined within each 
project’s Contract Documents. 

 
1.2 Project Schedule 
It is anticipated that the successful Bidder will be required to commence work on or about June 12, 2025 and 
achieve substantial completion of the Project no later than August 27, 2025. 

 
 

PART  2 – GENERAL  INFORMATION 

2.1 Definitions 
A. Addenda/Addendum: Written or graphic instruments issued by the Town prior to the execution 

of the Contract which modify or interpret the Bidding Documents by additions, deletions, 
clarifications or corrections. 

B. Engineer: BEMIS Associates, Inc., 185 Main Street Farmington, CT 06032 
C. Engineer’s Representative: Lucian Dragulski (860) 667-3233 ext. 113 luciand@bemisassociates.com  
D. Base Bid Amount: The total sum for which the Bidder offers to perform the Work described 

in the Bidding Documents. 
E. Bid: The complete submission provided by a Bidder in response to the Invitation to 

Bid. 
F. Bid Form: The form to be submitted by each Bidder attached hereto as Attachment 1. 
G. Bidder: A person or entity who submits a Bid. A Sub-bidder is a person or entity who submits 

a bid to a Bidder for materials, equipment and/or labor for a portion of the Work. 
H. Bidding Documents: All of the documents included in this solicitation as well as any addenda issued 

prior to the opening of bids. 
I. Bid Timeline: The dates applicable to this solicitation and the Bid submission process in connection 

with the Invitation to Bid and set forth in Section 5.1 of these Instructions to Bidders. 
J. Contract Documents: The Contract Documents consist of the Agreement, Bid Documents, Conditions 

of the Contract (General, Supplementary, and other Conditions), Drawings, Specifications, and all 
Addenda. 

K. Contract: The Contract for Construction entered into by the Town and the Contractor for the Project. 
See, Form of Contract for Construction 

L. Contract Price: The Contract Sum set forth in the Contract. 
M. Contractor: The successful Bidder selected by the Town for the Project in connection with this Invitation 

to Bid. 
N. DAS Website: www.das.state.ct.us 
O. Form of Contract for Construction: The Town of Glastonbury Construction Contract attached hereto as 

Attachment 3. 
P. Invitation to Bid: Legal Notice - Invitation to Bid included in this Request for Proposals. 
Q. Normal Work Hours: Normal work hours shall be Monday through Friday, sunrise to sunset. Contractor 

may be permitted to work Saturdays and Sundays with prior authorization of the Town Manager. 



R. Purchasing Assistant: Nicole Melquist, 2155 Main Street, Glastonbury, CT 06033; (860) 
652-7588; purchasing@glastonbury-ct.gov. 

S. Statement of Qualifications: Modified version of the AIA A305 Statement of Qualifications 
attached hereto as Attachment 7. 

T. Submission Deadline: The date and time by which all Bids must be submitted as set forth in 
Section 5.1 of these Instructions to Bidders. 

U. Submission Documents: The documents required to be submitted as part of the Bid listed on 
Attachment 4. 

V. Town’s Representative: Albert Costa, Director of Operations/Facilities Glastonbury Public 
Schools, 860-652-7950; costaa@glastonburyus.org 

W. Town’s Website: www.glastonburyct.gov 
 

                             2.2 Bidding          Documents 
A. Bidding Documents will be posted on the DAS Website located under the State 

Contracting Portal. These Bidding Documents will also be available on the Town’s 
Website. 

B. Bidders shall use complete sets of Bidding Documents in preparing Bids. Neither the Town 
nor the Architect if any assume any responsibility for errors or misinterpretations resulting 
from a Bidder’s use of incomplete sets of Bidding Documents. 

C. Access to and copies of the Bidding Documents are made available by the Town for the sole 
purpose of obtaining Bids for the Project. No license or permission is granted to any person 
or entity for any other use of the Bidding Documents. 

D. The Town reserves the right to amend the Bidding Documents by issuance of Addendum if 
the Town deems it to be necessary, appropriate or otherwise in the best interest of the Town. 

 

2.3 Request for Information/Clarification 

A. Any ambiguities or inconsistencies in the Bidding Documents of which a Bidder becomes 
aware, all requests for clarification and interpretation of Bidding Documents and technical 
questions shall be emailed to the Town’s Representative no later than the date and time 
indicated in Section 5.1 Bid Timeline. For administrative questions regarding this Bid, please 
contact the Purchasing Department. 

B. No interpretation of any part of the Bidding Documents shall be provided to a Bidder verbally 
and only written interpretations posted on the State Contracting Portal and the Town’s 
Website will be binding. All responses to requests for clarification or interpretation and all 
addenda and amendments to the Bidding Documents will be posted on the State Contracting 
Portal and the Town’s Website. Bidders are strongly encouraged to periodically access the 
DAS Website/State Contracting Portal and the Town’s Website for updates and information 
related to this solicitation.  

C. The Town reserves the right to respond or not to respond to specific questions, clarifications 
or requests concerning the solicitation and selection process. 



2.4    Substitutions 
A. The materials, products and equipment described in the Bidding Documents establish the 

standard required for the function, dimension, appearance and quality to be met by any 
proposed substitution. 

B. No substitution will be considered unless the written request for approval of such substitution 
has been received by the Town by the date for substitution requests stipulated in the Bid 
Timeline, as it may be extended by Addendum in the discretion of the Town. Such requests 
shall include the name of the material or equipment for which it is to be substituted and a 
complete description of the proposed substitution including drawings, performance and test 
data, and other information necessary for a thorough evaluation. A statement setting forth 
changes in other materials, equipment or other portions of the Work would require shall be 
included. The burden of proof of the merit of the proposed substitution is upon the Bidder. 
The Town’s decision to approve or disapprove a proposed substitution shall be final. 

C. If the Town approves a timely submitted request for a substitution, such approval will be set 
forth in an Addendum. Bidders shall not rely upon approvals made in any other manner. 

 
2.5 Addenda 

A. Addenda will be issued by the Town in accordance with the Bid Timeline included in 
Section 5.1 (as it may be adjusted in the discretion of the Town). 

B. Each Bidder shall confirm in writing as required on the Bid Form submitted as part of its Bid 
that the Bidder is aware of and has reviewed all Addenda issued. 

 
2.6 Bid Security 

A. Each Bid must be accompanied by a copy of a fully and properly executed bid bond in the 
form attached hereto as Attachment 5 in an amount equal to Ten Percent (10%) of the Base 
Bid Amount associated with such Bid. Original bid bonds from all bidders shall be mailed or 
hand delivered to the following address: 

If by USPS  mail: 
Town of Glastonbury 
P.O. Box 6523 
Glastonbury, CT 06033-6523 
Attn: Nicole Melquist, Purchasing Department 

If by Hand Delivery:  
Town of Glastonbury 
2155 Main Street 
Glastonbury, CT 06033 
Attn: Nicole Melquist, Purchasing Department 

The original Bid Bond shall be submitted in a sealed envelope that is clearly marked with the Bidder’s 
company name and address, the Bid number, Bid title and Bid Submission Deadline. Original bid bonds 
shall be received by the Town of Glastonbury Purchasing Department within 24 hours after the 
opening of the Bids. 

B. Failure of the Contractor to execute the Contract in accordance with its Bid shall result in the 
forfeiture of the Contractor’s bid security. 



2.7 Performance and Payment Bond Requirements 

A. If the Contract Price exceeds $100,000, the Contractor will be required to provide Performance and 
Labor and Material Payment Bonds each in an amount not less than 100% of the Contract Price. 

1. The bonds must be issued by a surety rated A minus or better by A.M. Best and listed on the U.S. 
Department of Treasury’s Listing of Approved Sureties. The bonds must be submitted to the Town prior 
to or upon the execution of the Contract. The cost of such bonds shall be separately identified on the Bid 
Form but included in the Base Bid Amount. The bonds shall also comply with the following requirements: 

a. The bonds must comply with the requirements of CGS §49-41. 

b. It is preferred that the bonds be written on the AIA Document 312 forms. Both bonds shall 
be written in the full amount of the Contract Price. 

c. The bonds shall be dated the same date as the Contract. 

d. The Town of Glastonbury shall be named as the obligee on all bonds provided for the Project. 

e. The Contractor shall require the attorney-in-fact who executes the required bonds on behalf 
of the surety to affix thereto a certified and current copy of the power of attorney. 

B. Each Bidder shall furnish with its Bid, satisfactory evidence from its surety of such Bidder’s ability to 
obtain the required Performance and Labor and Materials Payment Bonds in the full amount of the Base 
Bid Amount. 

 
2.8 Insurance Requirements 

A. The Contractor shall submit evidence of compliance with the insurance requirements set forth in AIA 
Document A101-2017 Exhibit A included in Attachment 3. 

B. The cost of the required insurance to the extent attributable to the Project shall be separately identified 
on the Bid Form but included in the Base Bid Amount. 

 
2.9 Prevailing Wage Requirements 

A. Bidders are further advised that this project is subject to the prevailing wage requirements of 
Connecticut General Statutes Section 31-53. See Attachment 6 for current prevailing wage rates and 
supplemental information pertaining to compliance with Connecticut General Statutes Section 31-
53. 

B. Contractor and all subcontractors are required to comply with prevailing wage rates. 
C. The Contractor and all subcontractors shall be responsible for identifying any adjustments made to 

Davis-Bacon and/or Connecticut Department of Labor prevailing wage rate requirements throughout 
the life of the Contract. Such prevailing wage adjustments shall not be considered a matter for any 
contract amendment or adjustment to the Contract Price. No escalation clauses shall be included in 
any Bid submission. 

D. The Contract shall provide, and the Contractor and subcontractors for the Project shall comply with 
the following: “The wages paid on an hourly basis to any person performing the work of any 
mechanic, laborer or worker on the work herein contracted to be done and the amount of payment or 
contribution paid or payable on behalf of each such person to any employee welfare fund, as defined 
in subsection (i) of Connecticut General Statutes Section 31-53, shall be at a rate equal to the rate 
customary or prevailing for the same work in the same trade or occupation in the town in which such 
public works project is being constructed. Any contractor who is not obligated by agreement to make 
payment or contribution on behalf of such persons to any such employee welfare fund shall pay to 
each mechanic, laborer or worker as part of such person's wages the amount of payment or 
contribution for such person's classification on each pay day.” 

E. Certified Payrolls: In accordance with Connecticut General Statutes, 31-53 Certified Payrolls with a 
statement of compliance shall be submitted monthly by the Contractor to the Town’s Representative 
and certified payrolls for the Contractor and all subcontractors working during the period shall be 
submitted with each Application for Payment submitted by the Contractor, covering all activities 



relating to such Application for Payment. Contractor shall provide pay scale verification as may be 
required by the Connecticut Department of Labor. 

F. Each Bidder shall confirm prior to submission of its Bid that the Bidder is carrying in its Bid 
and Base Bid Amount the proper trade classification for all work required for the Project 
including composite crews of different trade classifications if needed, as required by the State 
of Connecticut Department of Labor and/or union agencies if applicable. 

G. Forms and additional information can be found on the Connecticut Department of Labor’s 
website. 

 
2.10 Non-Resident Contractors 

A. If the successful Bidder is a Non-Resident Contractor the successful Bidder shall be required 
to provide upon award of the Contract a certificate from the Connecticut Commissioner of 
Revenue Services which evidences that the Bidder has complied with the requirements of 
Connecticut General Statutes §12-430(7). For further information, contact the Connecticut 
Department of Revenue Services. 

B. Upon award the Town is required to report names of nonresident (out of state) Contractors to the 
State of Connecticut, Department of Revenue Services (DRS) to ensure that Employment Taxes 
and other applicable taxes are being paid by Contractors.  A single surety bond for 5% of the entire 
contract price is required to be filed with DRS by any unverified nonresident prime or general 
contractor (if awarded) where the contract price for the project is $250,000 or more.   The 
contractor will be required to promptly furnish to the Town a copy of the Form AU-968 - 
Certificate of Compliance issued by the State of Connecticut, DRS.  See State of Connecticut 
Notice SN 2012 (2). 

 
2.11 Incurring Cost 

A. Each Bidder is solely responsible for any and all costs and expenses incurred in the 
preparation and submission of its Bid. 

 
2.12 Code of Ethics 

A. Bidder shall acknowledge that they have reviewed the document in the area provided on the 
Bid Form. The selected Bidder will also be required to complete and sign an 
Acknowledgement Form prior to award. The Code of Ethics and the Acknowledgement Form 
can be accessed on the Town’s Website. Upon entering the website click on Bids & Proposals 
Icon, which will bring you to the links for the Code of Ethics and the Acknowledgement 
Form. 

2.13 Commission on Human Rights and Opportunities Contract Compliance 
A. The contractor who is selected to perform this State project must comply with CONN. GEN. 

STAT. § 4a-60, 4a-60a, 4a-60g, and 46a-68b through 46a-68f, inclusive, as amended by June 
2015 Special Session Public Act 15-5. 

B. State law requires a minimum of twenty-five (25%) percent of the state-funded portion of the 
contract for award to subcontractors holding current certification from the Connecticut 
Department of Administrative Services ("DAS") under the provisions of CONN. GEN. STAT. 
§ 4a-60g. (25% of the work with DAS certified Small and Minority owned businesses and 
25% of that work with DAS certified Minority, Women and/or Disabled owned businesses.) 
The contractor must demonstrate good faith effort to meet the 25% set- aside goals. 

C. For municipal public works contracts and quasi-public agency projects, the contractor must 
file a written or electronic non-discrimination certification with the Commission on Human 
Rights and Opportunities. Forms can be found at: 
http://www.ct.gov/opm/cwp/view.asp?a=2982&q=390928&opmNav_GID=1806



PART 3 – COMPLIANCE REQUIREMENTS AND CERTIFICATIONS 

3.1 Non-Discrimination in Employment 

A. All provisions of all applicable State Labor Standards must be complied with under this 
Contract. The Town is an Affirmative Action Equal Opportunity Employer. 

B. The Contractor will not discriminate or permit discrimination against any person or group of 
persons on the grounds of race, color, religious creed, age, sex, gender identity or expression, 
marital status, national origin, ancestry, present or past history of mental disability, intellectual 
disability, learning disability, physical disability, including, but not limited to, blindness or 
status as a veteran except as permitted by law in the case of a bona fide occupational 
qualification or need. The Contractor shall provide the Connecticut Human Rights and 
Opportunities Commission with such information requested by the Commission concerning 
the employment practices and procedures of the Contractor. The Bidder confirms and 
represents that it is an Affirmative Action/Equal Opportunity Employer.  

 
3.2 Freedom of Information Requirements 

A. Contractor acknowledges that the Town is a “public agency” for the purposes of the 
Connecticut Freedom of Information Act (the “FOIA”) and that information relating to 
Contractor and its affairs received or maintained by the Town shall constitute “public records 
or files” for the purposes of the FOIA subject to public access and disclosure in the manner 
provided in the FOIA, unless another specific exemption from public access and disclosure 
requirements of the FOIA is available in connection with particular records or files received 
or maintained by the Town. 

 
PART  4 – GENERAL    AND  SPECIAL  CONDITIONS 
 
4.1 Taxes: 

A. Tax Exempt Project: The Project is tax exempt. A certificate of tax exemption will be provided 
by the Town to the Contractor. State sales and use taxes are excluded except for taxes on 
rentals, tools, and other incidentals as determined by the state Department of Revenue and for 
which the Contractor is responsible. 

 
4.2 Contract: 

A. Form of Contract for Construction: The Form of Contract for Construction is a modified 
version of the AIA Document A101-2017 Agreement (as so modified, the “Agreement”), a 
modified version of the AIA A101, Ex. A Insurance and Bonds, and a modified version of the 
AIA Document A201-2017 General Conditions (as so modified, the “General Conditions”). 
Bidders are advised to review the aforementioned documents. By submitting bid the bidder 
warrants and certifies that if the bidder is awarded the project, the bidder will execute the 
aforementioned documents without condition, modification, or exception. 

 
4.3 Miscellaneous: 

A. OSHA Training: Pursuant to the requirements of Connecticut General Statutes Sec. 31-53b, the 
Town must include in each contract for a public works project the following provision: Each 
contractor shall furnish proof with the weekly certified payroll form for the first week each 
employee begins work on such project that any person performing the work of a mechanic, 
laborer or worker pursuant to the classifications of labor under section 31-53 on such public 
works project, pursuant to such contract, has completed a course of at least ten hours in duration 
in construction safety and health approved by the federal Occupational Safety and Health 
Administration or, has completed a new miner training program approved by the Federal Mine 
Safety and Health Administration in accordance with 30 CFR 46 or, in the case of 
telecommunications employees, has completed at least ten hours of training in accordance with 
29 CFR 1910.268, and, on or after July 1, 2012, that any plumber or electrician subject to the 
continuing education requirements of section 20-334d, who has completed a course of at least 
ten hours in duration in construction safety and health approved by the federal Occupational 
Safety and Health Administration five or more years prior to the date such electrician or plumber 



begins work on such public works project, has completed a supplemental refresher training 
course of at least four hours in duration in construction safety and health taught by a federal 
Occupational Safety and Health Administration authorized trainer. 
 

B. Project Meetings: 
 
1. Pre-Construction Meeting - Soon after the award of the Contract (but in any event prior to the start 

of construction), authorized representatives of the Contractor shall, if required by the Town, attend 
a Pre-construction Conference at a location, time and date to be determined by the Town at the time 
of (or shortly after) the award of the Contract. Representatives of the Contractor attending such 
meeting shall be familiar with the Project and authorized to act on behalf of the Contractor as regards 
the Project. The Contractor will be required to submit its Schedule of Values for the Project at the 
Pre- Construction Meeting. The Schedule of Values must accurately reflect job costs and include a 
complete breakdown of material and labor costs as further described in the Form of Contract for 
Construction. 

2. Project Meetings – During the course of construction of the Project, weekly or bi-weekly meetings 
will be scheduled as needed with the Town, Architect if any and Contractor’s superintendent and/or 
project manager for the Project. 
 

C. Waste Disposal: Contractor will be responsible for removal and legal disposal of all construction 
waste/debris generated by the Project including dumpsters. 

D. Toilet Facilities: The Contractor shall provide temporary portable toilets as required. 
E. Hours of Operation: The normal hours of work on the Project site shall be 7:00am until 3:30pm unless 

other arrangements are made in advance with the Town. 
F. Liquidated Damages: 

             No liquidated damages are established for this Project. 
    X     Liquidated damages in the amount of $1,000.00 per diem for failure to timely complete the Work 

shall apply to this Project. 
 

PART  5 – BID  
 

5.1 BID TIMELINE  

Bidding Documents Available February 11, 2025 

Mandatory Pre-Bid Meeting (beginning at High School and 
proceeding to other sites as described in the Invitation to Bid) 

February 17, 2025 @7:00 AM 

Deadline for Submission of RFI/Clarifications February 27, 2025 

Deadline for Requests for Substitutions February 27, 2025 

Deadline for Issuance of Addenda March 3, 2025 

Bid Submission Deadline (and Bid Opening) March 11, 2025 @11:00 AM 

Scope Reviews (on or about) March 12, 2025 

Contract Award (on or about) March 14, 2025 

Start Construction (on or about) June 12, 2025 

Substantial Completion August 27, 2025 

 
The Town shall be entitled to adjust/extend the above dates and times as best serves the interest of the 
Town. Any such adjustment/extension will be set forth in an Addendum and posted on the State 
Contracting Portal and the Town’s Website 

 
 
 



5.2 Pre-Bid Meeting 

A. A Mandatory Pre-Bid Meeting will be held with all prospective Bidders as indicated in the Bid Timeline 
above. Bids will not be accepted from any Bidder that fails to attend such meeting. 

B. Mandatory Pre-Bid Meeting will be held in conjunction with Mandatory Pre-Bid Meetings for four (4) 
other HVAC Replacement Projects currently being solicited for bids by the Glastonbury Public Schools 
Department.  Bidders will not be required to submit bids on all five (5) projects. Bidders must be 
present and sign in at each location that they intend to submit a bid for in order to be considered. Start 
times for Mandatory Pre-Bid Meetings following Glastonbury High School are not predetermined.  
Mandatory Pre-Bid Meetings will start at Glastonbury High School at 7:00 AM in the High School 
Gymnasium  

 

5.3  Preparation and Submission of Bid 

A. The form and style of Bids must conform to the Bid Form. 

1. Bids shall be submitted on the Bid Form included in Attachment 4 without modifications, 
revisions, conditions or deletions thereto except for the purpose of inserting information requested 
of the Bidder per the Bid Form. Modifications, revisions, conditions or deletions may be 
grounds for rejection of the Bid. 

2. Each Bidder shall provide all requested information and completely fill in all blanks on the Bid 
Form using a typewriter or printed in ink. The submission of an incomplete or illegible Bid Form 
may be grounds for rejection of the Bid. 

3. Interlineations, alterations and erasures made to the Bid Form must be clearly legible and initialed 
by the individual signing the Bid Form on behalf of the Bidder. 

4. On each copy of the Bid Form submitted, the Bidder shall insert the legal name of the Bidder and the 
Bidder’s current business address, email address, and telephone number for communication and 
notice purposes. The name and title of each person signing the Bid Form on behalf of the Bidder 
shall be typed or printed below the signature. 

5. If the Bidder is a corporation, the Bid Form shall be signed on behalf of the corporation by a 
duly authorized officer of the corporation. 

6. If the Bidder is a limited liability company, the Bid Form shall be signed by a duly authorized 
Member or Manager of the company. 

7. If the Bidder is a partnership, the Bid Form shall be signed on behalf of the partnership by one or 
more duly authorized partners of the partnership. 

8. If the Bidder is an individual, that individual shall sign the Bid Form as an individual noting, as 
applicable, the name under which that individual is doing business. 

 
B. Bid Submission: 

Bidders submitting a response for this solicitation are directed to respond on-line through a secure e- 
Procurement portal. Bids can be submitted at the following link: https://glastonburyct.bonfirehub.com/ 
under the BID title GL-2025-28 Buttonball School HVAC Replacement. Bidders will be required to 
create a profile before submitting their bid. Step-by-step instructions on how to register as a vendor 
are available at this website: 
https://vendorsupport.gobonfire.com/hc/en-us/articles/15646869029783-Vendor-Registration 

1. Bids for the Project shall be submitted no later than 11:00 A.M. on March 11, 2025, after which 
time the bids will be publicly opened. No late bids will be accepted. 

2. Bidders will be required to upload their bid response as  one  consolidated  pdf document  in the 
following file located in the bid portal:  
 a.  Bid Response and all Submission Documents as listed in Attachment 4. 

3. Bidders will be permitted to attend the virtual bid opening via Zoom and information will 
be made available at a later date on the Town’s Website for those interested in 
attending. 



 

 
 

5.4 Modification or Withdrawal of Bid 
A. Bid Withdrawal: Bids may only be withdrawn by written request of the Bidder received by the 

Purchasing Agent prior to the Submission Deadline. No Bidder may withdraw its Bid within ninety 
(90) days after the date that Bids are actually opened (the “Bid Holding Period”). Bids 
withdrawn prior to the Submission Deadline may be resubmitted up to the Submission Deadline 
provided such resubmitted Bids are then fully in conformance with these Instructions to Bidders. 

B. Extension: Bids shall be valid until the expiration of the Bid Holding Period. If for some reason 
the Contract cannot be awarded and the Contract executed within the Bid Holding Period, the Bid 
Holding Period may be extended by mutual agreement between the Town and the Contractor. 

C. Bid Modification: Bids may be modified by written notice signed by the Bidder prior to the 
Submission Deadline. Such notice shall be accepted only via the online procurement portal identified 
in the Bidding Documents. 

D. Bid Clarification: The Town reserves the right to request clarifications from any Bidder. Such 
clarifications shall be provided at the Bidder’s sole cost and expense. 

 
5.5 Consideration of Bids 

A. Bids submitted timely and in accordance with the requirements of theses Instruction to 
Bidders will be opened publicly. 

B. The Town reserves the right to do any of the following without liability, including but not limited to: 

1. Award in whole or in part; 

2. Reject any and all Bids in whole or in part for misrepresentation or if the Bidder is not deemed to 
be qualified to perform the Project, or if the Bid limits, conditions or modifies any of the terms and 
conditions and/or specifications of the Bid; 

3. Cancel the award or decide not to execute the Contract subsequent to award; 

4. Terminate the solicitation and rebid the Project by advertising for new Bids; 

5. Waive technical defects, irregularities and omissions in a Bid if, in the Town’s judgment, the best 
interest of the Town would be served; 

6. Revoke the award of the Contract if such award was made on the basis of inaccuracies and 
clerical errors 

7. Reject a Bid as non-responsive if the Bidder does not make all required pre-award 
submittals within the timeframes designated by the Town. 



5.6 Sub-bidders/Subcontractors 
A. Proposed Bidders shall list all proposed Sub-bidders/Subcontractors on Bid Form 

(Attachment 1). 
B. Prior to the award of the Contract, the Town will notify the apparent successful Bidder in 

writing if the Town has reasonable objection to any Sub-bidder/Subcontractor proposed by 
such Bidder for the Project. If the Town has reasonable objection to a proposed Sub- 
bidder/Subcontractor, the Bidder may, at the Bidder’s option, (1) withdraw its Bid, or (2) 
submit an acceptable substitute to the Town. Provided the Sub-bidder/Subcontractor rejected 
by the Town was willing, qualified and capable of performing in accordance with the terms 
of its sub-bid and all applicable terms of the Bidding Documents, the Contractor will be 
entitled to an adjustment in the Base Bid Amount to cover the difference in cost occasioned 
by the substitution. The Town may accept the adjusted Base Bid Amount or disqualify the 
apparent successful Bidder. Sub-bidders/Subcontractors proposed by a Bidder and to whom 
the Town has made no reasonable objection must be engaged by the successful Bidder to 
perform the Work for which such Sub-bidders/Subcontractors were proposed and shall not 
be changed except with the written consent of the Town. 

 
5.7 Post Bid Scope Review Meeting 

A. After the opening of Bids, the Town will hold scope review meetings with some or select 
Bidders as deemed necessary by the Town. These meetings will be held at a location, date 
and time as determined by the Town. Bidders will be notified by the Town and shall make 
themselves available to attend these meetings. 

 
 

PART 6     – SELECTION  PROCESS 

6.1 Basis for Selection  
A. Lowest Responsible and Responsive Qualified Bidder: It is the intent of the Town to award 

the Contract to the “lowest responsible and responsive qualified Bidder” which is the Bidder 
whose Bid is the lowest of those Bidders possessing the skill, ability and integrity 
necessary to faithful performance of the Work based on objective criteria considering past 
performance and financial responsibility; and whose Bid was submitted in accordance with 
the requirements set forth in the Bidding Documents. The Bidder will be required to 
establish to the satisfaction of the Town that the persons or entities proposed to furnish and 
perform the Work described in the Bidding Documents are reliable, responsible and capable. 
To the extent that the Bid Form asks for alternate bids, the Town’s determination of the 
lowest Bid will be based on the sum of the base bid amount and the alternate bid prices for 
the alternates that are selected by the Town for acceptance as determined by the Town to be 
in its best interest. 



 
B. Qualifications: To assist the Town in its determination as to whether or not a Bidder is 

qualified to perform the Work for the Project, each Bidder shall complete and submit the 
Statement of Qualifications attached hereto as Attachment 7 along with the required 
supporting documentation. To be qualified for this Project, a Bidder must meet the following 
minimum criteria: 

1. Bidder shall be engaged primarily in the business of construction for a minimum of five (5) 
consecutive years; 

2. Bidder must hold a valid contractor’s license in the State of Connecticut as appropriate for the 
performance of the work for the Project; 

3. Bidder shall have previous experience with roof replacements on commercial/industrial 
buildings 

4. Bidder must have successfully completed at least five (5) similar projects within the last three 
(3) years. 

C. The Selection Criteria to be employed by the Town shall include, without limitation, the 
following: 

1. Bidder’s experience as a general contractor in the successful completion of projects of similar 
scope and size within budget and on time; 

2. Bidder’s capacity to perform the Project in light of Bidder’s ongoing and future obligations; 

3. Bidder’s credit history and financial stability; 

4. The experience of the Bidder’s project team proposed to be used for the Project in the successful 
completion of projects of similar scope and size within budget and on time; 

5. The ability of the Bidder to provide the required bonds. 

6. Past performance on previous projects with the Town based on the Town’s evaluation of the 
skill, ability and integrity of the Bidder in terms of the Bidders' fulfillment of contract obligations 
and of the Bidders' experience or lack of experience with projects of the nature and scope of the 
project for which the Bid is submitted. 

D. Interviews: the Town reserves the right to conduct interviews with one or more of the Bidders 
at a time and date to be determined by the Town. If a Bidder is requested by the Town to 
attend an interview, the attendees representing the Bidder shall include one or more 
representatives of the Bidder capable of responding to questions regarding the Bid submitted 
as well as the proposed superintendent/project manager for the Project. 

E. Negotiations: the Town reserves the right to negotiate with the Lowest Responsive 
Responsible Qualified Bidder as determined by the Town to serve the best interest of the 
Town. 



6.2 Selection and Award 
A. The Bidder selected for the Project must be determined by the Town, in its discretion, based 

on the Selection Criteria set forth in Section 6.1 and the entirety of the Bid submission, to be 
qualified and capable of performing the Project in accordance with the requirements of the 
Bidding Documents. The Town shall be under no obligation to select the Bidder submitting 
the Bid with the lowest Base Bid Amount if the Town deems the Bidder to be not responsive, 
not responsible, or not qualified. 

B. Upon identifying the successful Bidder, the Town will send a written notice of intent to award 
to such Bidder. Notwithstanding receipt of such notice of intent to award, the Town shall 
have no obligation to such Bidder until such time as the Contract is fully executed.  

 

The Town of Glastonbury is an Affirmative Action/Equal Opportunity Employer. 
Minority/Women’s Business Enterprises are encouraged to bid.  

 



ATTACHMENT  1 
BID  FORM (6 pages) 

Project: Town of Glastonbury 
HVAC REPLACEMENT – Buttonball School  
Glastonbury, CT 
Bid # GL-2025-28 

 

Submitted to: 
 
 
 

Bidder: 

Town of Glastonbury 
Attention: Nicole Melquist, Purchasing Department 
All bids shall be submitted electronically through the 
secure e-procurement portal identified in the Bidding Documents 
 (Co. Name) 
 (Address) 

 
 

(Authorized Individual) 
(Title) 
(Tel. No.) 
(Email Address) 

 

 
Dated:  , 2025 

In compliance with the Bidding Documents as defined in the Instructions to Bidders issued by the Town of 

Glastonbury (the “Town”) on February 11, 2025 (the "Bidding Documents"), the undersigned Contractor 

(the “Bidder”) hereby proposes and agrees to fully perform the work described in the Bidding 

Documents within the time stated and in strict accordance with the Bidding Documents for the above 

referenced Project, for the following sum of money: 

Base Bid Amount: 

Lump Sum in the amount of   Dollars 

($ ). 

(Provide amount in words and numbers) 
 

Base  Bid  Items: All labor, materials, equipment, fixtures, systems, supplies, tools, temporary 

transportation, supervision and other services necessary to complete the Work for the Project as described in 
the Bidding Documents inclusive of, without limitation all charges such as overhead, profit, general conditions, 
general requirements, insurance and permits. 



 

 

Bid Price Itemization: 
Submitted herewith as Bid Form Schedule A is the Bid Price Itemization which includes an amount for each 
component of the Work for the Project required by and described in the Bidding Documents. The sum of all 
listed components shall equal the Base Bid Amount. Bidder acknowledges that, should conditions make it 
necessary to revise the scope of the Work for the Project, the Bid Price Itemization shall serve as the basis for 
adjustments to the Base Bid Amount. 

Subcontractors: 
Submitted herewith as Bid Form Schedule B is a list of the names and addresses of all Subcontractors proposed to 
be utilized on the Project. 

 
Receipt of Addenda Acknowledged: 

Addendum #1  (initial/date) Addendum #2  (initial/date) Addendum #3  (initial/date) 

Code Of Ethics: 
I / We have reviewed a copy of the Town of Glastonbury’s Code of Ethics and agree to submit a 
Consultant Acknowledgement Form if I /We are selected. Yes No * 

*Bidder is advised that effective August 1, 2003, the Town of Glastonbury cannot consider any bid 
or proposal where the bidder has not agreed to the above statement. 

 
NON-COLLUSION AFFIDAVIT: 

By submission of this bid, the Bidder certifies, and in the case of a joint bid each party thereto certifies as to 
their own organization that this bid has been arrived at independently without consultation, 
communication, or agreement as to any matter relating to this bid with any other Bidder or with any competitor. 

 
Respectfully submitted: 

 

 

Type or Print Name of Individual Doing Business as (Trade Name) 
 

 

Signature of  Individual Street Address 
 
 
 

Title City, State, Zip Code 
 
 

  

Date Telephone Number/Fax Number 

 

E-Mail Address SS# or TIN# 

(Seal – If bid is by a Corporation) Attest  

 



Contract Execution: 
The Bidder agrees and warrants that, if selected as the Contractor for the Project, Bidder shall, within five 
days, Saturdays, Sundays and legal holidays excluded, after presentation thereof by the Town, execute a 
contract in accordance with the Bidding Documents, the terms of this Bid Form and such other terms and 
conditions as may be mutually agreed by the Town and the Bidder. 

Bidder's Representations: 
By submission of this Bid Form and its Bid, the Bidder represents and acknowledges that: 

1. The Bidder has carefully examined and is familiar with the Bidding Documents and all of the 
requirements set forth in the Bidding Documents. A Bidder’s failure to gain such familiarity with the 
Bidding Documents shall in no way relieve the Bidder of responsibility for all aspects of its Bid and 
the obligations set forth in the Bidding Documents. 

2. The Bidder understands the requirements of the Bidding Documents and the scope of Work represented 
by the Bidding Documents to be performed by or on behalf of a Bidder. 

3. The Bidder has checked all of the figures set forth in this Bid Form and the Schedules attached hereto 
and understands that the Town will not be responsible for any errors or omissions on the part of the 
Bidder in preparing this Bid. 

4. The Bidder and appropriate Sub-bidders have visited the Premises, have become familiar with local 
conditions under which the Work is to be performed, site conditions, logistics and have correlated 
the Bidder's personal observations with the requirements of the Bidding Documents. 

5. The Bidder is familiar with and agrees to comply with all federal, state and local laws, regulations, 
ordinances, codes and orders as relate to this solicitation and/or the performance of the scope of Work 
described in the Bidding Documents. 

6. The Bidder has reviewed the Town of Glastonbury Code of Ethics adopted July 8, 2003 and effective 
August 1, 2003 and revised October 29, 2013 effective November 8, 2013 and, if requested by the 
Town will submit an acknowledgement form provided by the Town if selected for award of the 
Contract. 

7. The Base Bid Amount set forth in its Bid Form includes all labor, materials, equipment, fixtures, 
systems, supplies, tools, temporary facilities, transportation, supervision and other services necessary 
to complete the Work for the Project as described in the Bidding Documents, inclusive of, without 
limitation, overhead, profit, general conditions, general requirements and insurance and bond costs, all 
without exception or qualification. 

8. The Bidder has confirmed and incorporated into its Bid and Base Bid Amount the proper prevailing 
wage rate for its industry 

9. The Bidder agrees that each of the subcontractors listed on this Bid Form will be used for the work 
indicated at the amount stated, unless a substitution is permitted by the Town. 

 
10. In submitting this Bid, it is understood that the right is reserved by the Town to reject any or all Bids 

and waive all technicalities and informalities in connection therewith, including negotiating with the 
selected bidder or bidders, all as may be in the best interest of the Town. It is agreed that this Bid may 
not be withdrawn for a period of ninety (90) days after the actual date the Bids are opened. 



The Bidder certifies, under the penalty of false statement, that the information in this Bid Form and its Bid is 
true, and accurate, that the copy of the Bid Bond submitted with this Bid Form is a true, accurate and 
unmodified copy of the original bond issued by the Bidder’s surety for the Project, and that the Bid was made 
without fraud or collusion with any person. 

 
 

The undersigned declares that the person or persons signing this Bid is/are fully authorized to sign on behalf 
of the Bidder 

 
Signed this     day of  , 2025 

 
  (Name of Bidder) 

 
By  (Signature of individual signing on behalf of Bidder) 

 (Print name of individual signing on behalf of Bidder) 
 

Its  (Title of such individual such as President, Member, etc.) 



BID FORM SCHEDULE A (part of Attachment 1) 
 

Bid Price Itemization 
 

Bidder’s Name and Address:   
 

 
Trade Contracts: $  
General Conditions Costs:    $   
Insurance Costs:  $  
Bond Premiums: $  

 
Base Bid Amount $   

 
 
 

 
Signed this  day of  , 2025 

 

 
  (Name of Bidder) 

 
 

By  (Signature of individual signing on behalf of Bidder) 
  (Print name of individual signing on behalf of Bidder) 
Its  (Title of such individual such as President, Member, etc.) 

 
Date:   



BID FORM SCHEDULE B (part of Attachment 1) 

SUBCONTRACTOR LIST 

Bidder’s Name and Address:   
 
 

 
NAME OF SUBCONTRACTOR ADDRESS WORK SCOPE 

 

 
(Add Additional Pages as necessary) 

 
Signed this  day of  , 2025 

 (Name of Bidder) 

 
By (Signature of individual signing on behalf of Bidder) 
 (Name of individual signing on behalf of Bidder) 
Its  (Title of such individual such as President, Member, etc.) 



ATTACHMENT 2 

BIDDING DOCUMENTS 

The following forms and documents constitute the Bidding Documents: 

1. Invitation to Bid 
2. Instructions to Bidders and all Attachments thereto: 

Attachment 1,  Bid Form (incl. Bid Form Schedule A and Bid Form Schedule B) 
Attachment 3,  Form of Contract for Construction: 

(AIA A101, A201 General Conditions and AIA 101,Ex A, Insurance Exhibit, all as modified). 

Attachment 4, Submission Documents Required at Bid Opening 
Attachment 5, Bid Bond Form 
Attachment 6,  Wage Rates 
Attachment 7,  Statement of Qualifications (AIA A305) 
Attachment 8, Drawings prepared by the Engineer dated January 31, 2025 on Town web  

Attachment 9,   Specifications prepared by the Engineer dated January 31, 2025  on Town web 

Attachment 10, Certification re: CGS §31-57b 
Attachment 11, Internal Revenue Service Form W-9 
Attachment 12, Affirmative Action Statement 
Attachment 13, CHRO Notification to Bidders/Contract Compliance Monitoring Report 
Attachment 14, Glastonbury Public Schools Contractor Safety Compliance Permit 
Attachment 15, Glastonbury Public Schools Calendars 2024-25 and 2025- 26 
 

3. Department of Revenue Services registration information for out of state contractors if 
required. Forms may be found at: http://www.ct.gov/drs/cwp/view.asp?a=1454&q=506012 



   Document A101® – 2017
Standard Form of Agreement Between Owner and Contractor where the basis of 
payment is a Stipulated Sum
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This document has important 
legal consequences. Consultation 
with an attorney 
is encouraged with respect to 
its completion or modification.

The parties should complete 
A101®–2017, Exhibit A, 
Insurance and Bonds, 
contemporaneously with this 
Agreement. AIA Document 
A201®–2017, General Conditions 
of the Contract for Construction, 
is adopted in this document by 
reference. Do not use with other 
general conditions unless this 
document is modified.

AGREEMENT made as of the    day of    in the year  2025 
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

 Town of Glastonbury, CT 
 2155 Main Street 
 Glastonbury, CT 06033 
  
  

and the Contractor:
(Name, legal status, address and other information)

    
  
  
  

for the following Project:
(Name, location and detailed description)

 Buttonball Lane School Cafeteria HVAC State Project No. 054-003 
 376 Buttonball Lane 
 Glastonbury, CT 06033 

The Architect:
(Name, legal status, address and other information)

 Bemis Associates, LLC
 185 Main Street 
 Farmington, CT 06032 
  
  

The Owner and Contractor agree as follows.

ATTACHMENT 3
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EXHIBIT A    INSURANCE AND BONDS

ARTICLE 1   THE CONTRACT DOCUMENTS
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other 
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed 
in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are 
as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire 
and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, 
either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

ARTICLE 2   THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in 
the Contract Documents to be the responsibility of others.

ARTICLE 3   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 3.1 The date of commencement of the Work shall be:
(Check one of the following boxes.)

[    ] The date of this Agreement.

[    ] A date set forth in a notice to proceed issued by the Owner.

[  X  ] Established as follows:
(Insert a date or a means to determine the date of commencement of the Work.)

 June 12, 2025.  Physical Work at the Project site may not commence until June 12, 2025.  The 
Contractor may, however, perform administrative Work prior to June 12, 2025, such as the submission 
of shop drawings and the ordering of reviewed and approved materials and equipment pursuant to the 
submittal procedures in the Contract Documents.   

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this 
Agreement.

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion
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§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall 
achieve Substantial Completion of the entire Work:
(Check one of the following boxes and complete the necessary information.)

[    ] Not later than    (    ) calendar days from the date of commencement of the Work.

[  X  ] By the following date:  August 27, 2025 

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are 
to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial 
Completion of such portions by the following dates:

Portion of Work Substantial Completion Date
  

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if 
any, shall be assessed as set forth in Section 4.5.

ARTICLE 4   CONTRACT SUM
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the 
Contract. The Contract Sum shall be    ($    ), subject to additions and deductions as provided in the Contract 
Documents.

§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:

Item Price
  

§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following 
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement.
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

Item Price Conditions for Acceptance
  

§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)

Item Price
  

§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price per Unit ($0.00)
  

§ 4.5 Liquidated damages, if any:
(Insert terms and conditions for liquidated damages, if any.)

 The Contractor acknowledges that time limits stated in the Contract Documents are of the ESSENCE of the Contract. 
The parties agree that if the date of Substantial Completion established herein, as may be amended by Change Order, 
is not attained, the Owner will suffer material damages, the exact amount of which will be difficult to determine and 
accurately specify.  The Contractor agrees that if Substantial Completion is not achieved within the Contract Time, the 
Contractor shall pay to the Owner, as liquidated damages and not as a penalty, the following per diem amounts: One 
Thousand dollars ($1,000.00) per day. Such liquidated damages are hereby agreed to be a reasonable pre-estimate of 
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damages the Owner will incur as a result of delayed completion of the Work. The Owner may deduct liquidated 
damages from any unpaid amounts then or thereafter due the Contractor. The parties agree that said liquidated 
damages do not constitute a penalty. 

Liquidated Damages apply to this Project:  Yes X  No__

§ 4.6 Other:
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)

  

ARTICLE 5   PAYMENTS
§ 5.1 Progress Payments
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for 
Payment issued by the Architect, Architect for the Owner’s review and approval, the Owner shall make progress 
payments on account of the Contract Sum to the Contractor as provided below and elsewhere in the Contract 
Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the 
month, or as follows:

  

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the  25th  day of a month, 
the Owner shall make payment of the amount certified approved by the Owner to the Contractor not later than the  last  
day of the  following  month. If an Application for Payment is received by the Architect after the application date fixed 
above, payment of the amount certified approved by the Owner shall be made by the Owner not later than  thirty  (  30  
) days after the Architect receives the Application for Payment.  Notwithstanding anything to the contrary in the 
Contract Documents, any certification by the Architect concerning payment to the Contractor shall constitute a 
recommendation to the Owner.  The Owner shall make the final decision as to the amounts due the Contractor for the 
Work for Progress Payments and Final Payment.  In the event the Owner disagrees with the amount certified by the 
Architect, the Owner shall provide the reasons therefore to the Contractor within seven (7) days.  The Owner shall 
make payments to the Contractor of the undisputed amounts approved by the Owner within the time set forth in the 
Contract Documents.
(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor 
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the 
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to 
substantiate its accuracy, as the Architect and Owner may require. This schedule of values shall be used as a basis for 
reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of 
the period covered by the Application for Payment.

§ 5.1.6 In accordance with AIA Document A201™–2017, General Conditions of the Contract for Construction, and 
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as 
follows:

§ 5.1.6.1 The amount of each progress payment shall first include:
.1 That portion of the Contract Sum properly allocable to completed Work;
.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably 

stored at the site for subsequent incorporation in the completed construction, or, if approved in advance 
by the Owner, suitably stored off the site at a location agreed upon in writing; and

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s 
professional judgment, to be reasonably justified.
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§ 5.1.6.2 The amount of each progress payment shall then be reduced by:
.1 The aggregate of any amounts previously paid by the Owner;
.2 The amount, if any, for Work that remains uncorrected and for which the Architect or Owner has 

previously withheld a Certificate for Payment as provided in Article 9 of AIA Document A201–2017;
A201–2017 or elsewhere in the Contract Documents;

.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, 
unless the Work has been performed by others the Contractor intends to pay;

.4 For Work performed or defects discovered since the last payment application, any amount for which 
the Architect or Owner may withhold payment, or nullify a Certificate of Payment in whole or in part, 
as provided in Article 9 of AIA Document A201–2017; A201–2017 or elsewhere in the Contract 
Documents; and

.5 Retainage withheld pursuant to Section 5.1.7.

§ 5.1.7 Retainage
§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the 
following amount, as retainage, from the payment otherwise due:
(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of 
retainage may be limited by governing law.)

 Five Percent (5%).  In addition to the five percent (5%) retainage, if applicable, an additional 2% retainage shall be 
held until the utilization plans required by the Commission on Human Rights and Opportunities ("CHRO") have been 
approved and CHRO has authorized its release.

§ 5.1.7.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.)

 None. 

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:
(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work, 
including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert 
provisions for such modifications.)

 At the Owner’s sole discretion. 

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may 
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant 
to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as 
follows:
(Insert any other conditions for release of retainage upon Substantial Completion.)

 Not applicable.  Retainage shall be paid at the time of Final Payment unless the Owner agrees otherwise in writing in 
the Owner’s sole discretion. 

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay 
the Contractor any additional amounts in accordance with Article 9 of AIA Document A201–2017.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for 
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 
Contractor when

.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct 
Work as provided in Article 12 of AIA Document A201–2017, and to satisfy other requirements, if any, 
which extend beyond final payment; and

.2 a final Certificate for Payment has been issued by the Architect.Architect and approved by the Owner.
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§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the 
Architect’s final Certificate for Payment, Payment and approval of the same by the Owner, or as follows:

  

§ 5.3 Interest
Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, 
or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.
(Insert rate of interest agreed upon, if any.)

 0  %  Zero Percent.  No interest shall be paid. 

ARTICLE 6   DISPUTE RESOLUTION
§ 6.1 Initial Decision Maker
The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201–2017, unless the 
parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if 
other than the Architect.)

  
  
  
  

§ 6.2 Binding Dispute Resolution
For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201–2017, the 
method of binding dispute resolution shall be as follows:
(Check the appropriate box.)

[    ] Arbitration pursuant to Section 15.4 of AIA Document A201–2017

[    ] Litigation in a court of competent jurisdiction

[  X  ] Other (Specify)

 The parties agree that the Owner, in its sole discretion, may elect to have the Claim resolved by 
arbitration in accordance with Section 15.4 of the General Conditions. If the Owner does not make such 
election, such Claim, dispute, or other matter in controversy will be resolved by litigation in a court of 
competent jurisdiction and the venue for such action shall be the Connecticut Superior Court, Judicial 
District of Hartford, at Hartford, Connecticut.  Connecticut law shall apply.  The Owner shall make its 
election within thirty (30) days after the Contractor presents a Claim, pursuant to the requirements of 
the Contract Documents, to the Owner. 

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in 
writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of 
competent jurisdiction.

ARTICLE 7   TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document 
A201–2017.

§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document 
A201–2017, then the Owner shall pay the Contractor a termination fee as follows:
(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination for 
the Owner’s convenience.)



Init.

/

AIA Document A101 – 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017. All rights 
reserved. “The American Institute of Architects,” “American Institute of Architects,” “AIA,” the AIA Logo, and “AIA Contract Documents” are trademarks of The 
American Institute of Architects. This document was produced at 10:04:54 ET on 01/28/2025 under Order No.4104242227 which expires on 02/28/2025, is not for 
resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, 
e-mail docinfo@aiacontracts.com.
User Notes: (1466575665)

7

 No termination fee shall be paid.  Compensation for a termination for convenience by the Owner shall be pursuant to 
Article 14 of AIA Document A201-2017, as modified.  

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2017.

ARTICLE 8   MISCELLANEOUS PROVISIONS
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2017 or another Contract 
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract 
Documents.

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)

 To be disclosed by the Owner in writing within ten (10) days after the execution of this Contract. 
  
  
  
  
  

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)

 The Contractor shall designate a representative within 10 days after the full execution of this Contract.
The Contractor’s designated representative shall have authority to accept instructions, make decisions, attend all 
required meetings, act for and bind the Contractor at all times and shall not be changed without the Owner’s prior 
consent, unless the Contractor’s designated representative ceases to be employed by the Contractor, at which time the 
Contractor shall assign another designated representative, with Owner approval. 
  
  
  
  
  

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the 
other party.

§ 8.5 Insurance and Bonds
§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document 
A101™–2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a 
Stipulated Sum, Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents.

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™–2017 Exhibit A, and elsewhere in 
the Contract Documents.

§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201–2017, may be given in accordance 
with a building information modeling exhibit, AIA Document E203™–2013, Building Information Modeling and 
Digital Data Exhibit, if completed, or as otherwise set forth below:
(If other than in accordance with a building information modeling exhibit, AIA Document E203–2013, insert 
requirements for delivering notice in electronic format such as name, title, and email address of the recipient and 
whether and how the system will be required to generate a read receipt for the transmission.)

  

§ 8.7 Other provisions:
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 § 8.7.1 The Contractor agrees that all persons working on behalf of the Contractor shall obey the rules and regulations 
established by the Owner and shall obey the reasonable directions of the Owner’s employees.  The Contractor shall be 
responsible for the acts and conduct of its employees, Subcontractors, Suppliers, and agents while on the Owner’s 
premises.  The Contractor shall take all necessary measures to prevent injury and loss to persons and property located 
on the Owner’s premises.  The Contractor shall be responsible for all damages to persons or property caused by the 
Contractor, its employees, Subcontractors, Suppliers, and agents. The Owner reserves the right to approve and /or 
reject any personnel assigned to any portion of the Project for any reason the Owner deems appropriate in its sole 
discretion.

§ 8.7.2 If the Contract entails any exposure to a regulated material, including, but not limited to, asbestos or lead, the 
Contractor certifies that it and each of its subcontractors and their employees shall be certified and trained under all 
OSHA and other relevant regulations for such Work.

§ 8.7.3 State, federal, or other grant programs may fund some or all of the Work.  The Contractor is advised that such 
funding programs may include contractual provisions binding on contractors and which may, for example, require 
audits or certifications under oath that the Contractor has not been debarred, suspended, or excluded from any publicly 
funded project or programs.

§ 8.7.4 The Contractor is required to comply with all provisions of the Civil Rights Act of 1964, the Equal Employment 
Opportunity Act of 1972, Executive Orders 11246, 11375, 11478 and, if applicable, the Connecticut Fair Employment 
Practice Law.

§ 8.7.5 Pursuant to Conn. Gen. Stat. Sect. 4a-60, (1) The Contractor agrees and warrants that in the performance of the 
Contract such Contractor will not discriminate or permit discrimination against any person or group of persons on the 
grounds of race, color, religious creed, age, marital status, national origin, ancestry, sex, gender identity or expression, 
status as a veteran, intellectual disability, mental disability or physical disability, including, but not limited to, 
blindness, unless it is shown by such Contractor that such disability prevents performance of the Work involved, in 
any manner prohibited by the laws of the United States or of the state of Connecticut; and the Contractor further agrees 
to take affirmative action to ensure that applicants with job-related qualifications are employed and that employees are 
treated when employed without regard to their race, color, religious creed, age, marital status, national origin, 
ancestry, sex, gender identity or expression, status as a veteran, intellectual disability, mental disability or physical 
disability, including, but not limited to, blindness, unless it is shown by such Contractor that such disability prevents 
performance of the Work involved;

(2) The Contractor agrees, in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor, to state that it is an "affirmative action-equal opportunity employer" in accordance with regulations 
adopted by the Commission on Human Rights and Opportunities;

(3) The Contractor agrees to provide each labor union or representative of workers with which such Contractor has a 
collective bargaining agreement or other contract or understanding and each vendor with which such Contractor has a 
contract or understanding, a notice to be provided by the Commission on Human Rights and Opportunities advising 
the labor union or workers’ representative of the Contractor’s commitments under this section, and to post copies of 
the notice in conspicuous places available to employees and applicants for employment;

(4) The Contractor agrees to comply with each provision of this section and sections 46a-68e and 46a-68f and with 
each regulation or relevant order issued by said commission pursuant to sections 46a-56, 46a-68e, 46a-68f and 46a-86; 
and

(5) The Contractor agrees to provide the Commission on Human Rights and Opportunities with such information 
requested by the commission, and permit access to pertinent books, records and accounts, concerning the employment 
practices and procedures of the Contractor as relate to the provisions of this section and section 46a-56.

(b) The contractor agrees and warrants that he or she will make good faith efforts to employ minority business 
enterprises as subcontractors and suppliers of materials on such public works or quasi-public agency project.

(c) Except as provided in section 10a-151i:
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(1) Any Contractor who has one or more contracts with an awarding agency or who is a party to a municipal public 
works contract or a contract for a quasi-public agency project shall include a nondiscrimination affirmation provision 
certifying that the Contractor understands the obligations of this section and will maintain a policy for the duration of 
the Contract to assure that the contract will be performed in compliance with the nondiscrimination requirements of 
subsection (a) of this section. The authorized signatory of the Contract shall demonstrate his or her understanding of 
this obligation by (A) initialing the nondiscrimination affirmation provision in the body of the Contract, (B) providing 
an affirmative response in the required online bid or response to a proposal question which asks if the Contractor 
understands its obligations, or (C) signing the Contract.

(2) No awarding agency, or in the case of a municipal public works contract, no municipality, or in the case of a 
quasi-public agency project contract, no entity, shall award a contract to a contractor that has not included the 
nondiscrimination affirmation provision in the contract and demonstrated its understanding of such provision as 
required under subdivision (1) of this subsection.

(d) For the purposes of this section, "contract" includes any extension or modification of the contract, "contractor" 
includes any successors or assigns of the Contractor, "marital status" means being single, married as recognized by the 
state of Connecticut, widowed, separated or divorced, and "mental disability" means one or more mental disorders, as 
defined in the most recent edition of the American Psychiatric Association’s "Diagnostic and Statistical Manual of 
Mental Disorders", or a record of or regarding a person as having one or more such disorders. For the purposes of this 
section, "contract" does not include a contract where each contractor is (1) a political subdivision of the state, 
including, but not limited to, a municipality, unless the contract is a municipal public works contract or quasi-public 
agency project contract, (2) any other state, as defined in section 1-267, (3) the federal government, (4) a foreign 
government, or (5) an agency of a subdivision, state or government described in subdivision (1), (2), (3) or (4) of this 
subsection.

(e) For the purposes of this section, "minority business enterprise" means any small contractor or supplier of materials 
fifty-one per cent or more of the capital stock, if any, or assets of which is owned by a person or persons: (1) Who are 
active in the daily affairs of the enterprise, (2) who have the power to direct the management and policies of the 
enterprise, and (3) who are members of a minority, as such term is defined in subsection (a) of section 32-9n; and 
"good faith" means that degree of diligence which a reasonable person would exercise in the performance of legal 
duties and obligations. "Good faith efforts" shall include, but not be limited to, those reasonable initial efforts 
necessary to comply with statutory or regulatory requirements and additional or substituted efforts when it is 
determined that such initial efforts will not be sufficient to comply with such requirements.

(f) Determination of the Contractor’s good faith efforts shall include, but shall not be limited to, the following factors: 
The Contractor’s employment and subcontracting policies, patterns and practices; affirmative advertising, recruitment 
and training; technical assistance activities and such other reasonable activities or efforts as the Commission on 
Human Rights and Opportunities may prescribe that are designed to ensure the participation of minority business 
enterprises in public works projects.

(g) The Contractor shall develop and maintain adequate documentation, in a manner prescribed by the Commission on 
Human Rights and Opportunities, of its good faith efforts.

(h) The Contractor shall include the provisions of subsections (a) and (b) of this section in every Subcontract or 
purchase order entered into in order to fulfill any obligation of a Contract with the state or municipality, and in every 
subcontract entered into in order to fulfill any obligation of a municipal public works contract or contract for a 
quasi-public agency project, and such provisions shall be binding on a Subcontractor, vendor or manufacturer, unless 
exempted by regulations or orders of the Commission on Human Rights and Opportunities. The Contractor shall take 
such action with respect to any such Subcontract or purchase order as the commission may direct as a means of 
enforcing such provisions, including sanctions for noncompliance in accordance with section 46a-56; provided, if 
such Contractor becomes involved in, or is threatened with, litigation with a Subcontractor or vendor as a result of 
such direction by the commission regarding a state contract, the contractor may request the state of Connecticut to 
enter into any such litigation or negotiation prior thereto to protect the interests of the state and the state may so enter.

Pursuant to Conn. Gen. Stat. Sect 4a-60a, (1) The Contractor agrees and warrants that in the performance of the 
Contract such Contractor will not discriminate or permit discrimination against any person or group of persons on the 
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grounds of sexual orientation, in any manner prohibited by the laws of the United States or of the state of Connecticut, 
and that employees are treated when employed without regard to their sexual orientation;

(2) The Contractor agrees to provide each labor union or representative of workers with which such Contractor has a 
collective bargaining agreement or other contract or understanding and each vendor with which such Contractor has a 
contract or understanding, a notice to be provided by the Commission on Human Rights and Opportunities advising 
the labor union or workers’ representative of the Contractor’s commitments under this section, and to post copies of 
the notice in conspicuous places available to employees and applicants for employment;

(3) The Contractor agrees to comply with each provision of this section and with each regulation or relevant order 
issued by said commission pursuant to section 46a-56; and

(4) The Contractor agrees to provide the Commission on Human Rights and Opportunities with such information 
requested by the commission, and permit access to pertinent books, records and accounts, concerning the employment 
practices and procedures of the contractor which relate to the provisions of this section and section 46a-56.

(b) Except as provided in section 10a-151i:

(1) Any Contractor who has one or more contracts with an awarding agency or who is a party to a municipal public 
works contract or a contract for a quasi-public agency project shall include a nondiscrimination affirmation provision 
in the Contract certifying that the Contractor understands the obligations of this section and will maintain a policy for 
the duration of the Contract to assure that the Contract will be performed in conformance with the nondiscrimination 
requirements of this section. The authorized signatory of the Contract shall demonstrate his or her understanding of 
this obligation by either (A) initialing the nondiscrimination affirmation provision in the body of the Contract, or (B) 
providing an affirmative response in the required online bid or response to a proposal question which asks if the 
Contractor understands its obligations.

(2) No awarding agency, or in the case of a municipal public works contract, no municipality, or in the case of a 
quasi-public agency project contract, no entity, shall award a contract to a contractor who has not included the 
nondiscrimination affirmation provision in the contract and demonstrated its understanding of such provision as 
required under subdivision (1) of this subsection.

(c) For the purposes of this section, "contract" includes any extension or modification of the contract, and "contractor" 
includes any successors or assigns of the contractor. For the purposes of this section, "contract" does not include a 
contract where each contractor is (1) a political subdivision of the state, including, but not limited to, a municipality, 
unless the contract is a municipal public works contract or quasi-public agency project contract, (2) any other state, as 
defined in section 1-267, (3) the federal government, (4) a foreign government, or (5) an agency of a subdivision, state 
or government described in subdivision (1), (2), (3) or (4) of this subsection.

(d) The Contractor shall include the provisions of subsection (a) of this section in every Subcontract or purchase order 
entered into in order to fulfill any obligation of a contract with the state or municipality, and in every subcontract 
entered into in order to fulfill any obligation of a municipal public works contractor contract for a quasi-public agency 
project, and such provisions shall be binding on a Subcontractor, vendor or manufacturer unless exempted by 
regulations or orders of the Commission on Human Rights and Opportunities. The Contractor shall take such action 
with respect to any such Subcontract or purchase order as the commission may direct as a means of enforcing such 
provisions, including sanctions for noncompliance in accordance with section 46a-56; provided, if such Contractor 
becomes involved in, or is threatened with, litigation with a Subcontractor or vendor as a result of such direction by the 
commission regarding a state contract, the Contractor may request the state of Connecticut to enter into any such 
litigation or negotiation prior thereto to protect the interests of the state and the state may so enter.

§ 8.7.6 This Contract is above the prevailing wage threshold as defined by Connecticut law, section 31-53, as amended, 
the Contractor shall include the costs of such wages including all yearly adjustments in the Contract Price.  The wages 
paid on an hourly basis to any mechanic, laborer or workman employed upon the work herein contracted to be done 
and the amount of payment or contribution paid or payable on behalf of each such employee to any employee welfare 
fund, as defined in subsection (h) of this section, shall be at a rate equal to the rate customary or prevailing for the same 
work in the same trade or occupation in the town in which such public works project is being constructed. Any 
contractor who is not obligated by agreement to make payment or contribution on behalf of such employees to any 
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such employee welfare fund shall pay to each employee as part of his wages the amount of payment or contribution for 
his classification on each pay day.  

In the event the American Rescue Plan Act is providing funds for the Project, the Contractor shall pay and require its 
Subcontractors to pay the applicable Federal Davis Bacon Wages or the State of Connecticut Prevailing Wages (CGS 
31-53, et. seq.), whichever is higher. 

§ 8.7.7 Non-Resident Contractor 5% Tax For Contracts. Conn. Gen. Stat.  Sec. 12-430(7) requires non-resident 
contractors who perform services or furnish materials, or both, for the construction, alteration or improvement of any 
project in which the contract price is at least $250,000, to furnish the Department of Revenue Services (DRS) a 
Guarantee Bond for 5% of the total cost of the work, issued under a contract using Form AU-766, Guarantee Bond. 
This form is available on the State DRS website. Form AU-766 must be submitted for each additional change order or 
supplement issued against the contract. Non-resident contractors must have completed and submitted to the DRS 
Form REG-1, Business Tax Registration Application, to register with the DRS and have been issued a Connecticut 
Tax Registration Number. This form is available on the DRS website.   Non-resident contractors have 120 days from 
the commencement of the contract to file the Guarantee Bond with the State. Commencement of the contract, as 
defined by law, "means the time when the non-resident contractor signs the contract, but, in any event, occurs no later 
than when the work under the contract actually starts."  As soon as the guarantee bond is filed with the DRS, the 
non-resident contractor shall submit the copy of such Guarantee Bond together with the non-resident contractor’s 
Connecticut Tax Registration Number to the Town department for whom the project is required. After the 
non-resident contractor receives its Certificate of Compliance from the DRS confirming that the Guarantee Bond 
requirement has been met, the non-resident contractor shall submit a copy of the same to the department, for whom the 
work is being performed, with a copy to the Owner’s purchasing department.

 § 8.7.9  The following are incorporated by reference into this Agreement as though fully set forth and stated herein: 
The 13th, 14th and 15th Amendments of the United States Constitution, Civil Rights Act of 1964, Equal Pay Act of 
1963, Title VI and VII of the 1964 United States Civil Rights Act,  Presidential Executive Orders 11246, 11375, 11478 
(nondiscrimination under federal contracts), Act 1, Section 1 and 20 of the Connecticut Constitution, Governor 
Grasso’s Executive Order Number 11, Governor O’Neill’s Executive Order Number 9, the Connecticut Fair 
Employment Practices Law (Sec. 46a-60-69) of the Connecticut General Statutes, Connecticut Code of Fair Practices 
(46a-70-81), Deprivation of Civil Rights (46a-58 (a)(d) ), Public Accommodations Law (46a-63-64), Discrimination 
against Criminal Offenders (46a-80), definition of blind (46a-51(1)), definition of Physically Disabled (46a-51 (15) ), 
definition of Mentally Retarded (46a-51-13 ), cooperation with the Commission on Human Rights and Opportunities 
(46a-77), Sexual Harassment (46a-60 (a)-8), Connecticut Credit Discrimination Law (360436 through 439), Title 1 of 
the State and the Local Fiscal Assistance  Act 1 1972, and the affirmative action provisions provided in the 
Connecticut General Statutes Section 4a-60a.

§ 8.7.10 Executive Orders. This Agreement is subject to the provisions of Executive Order No. Three of Governor 
Thomas J. Meskill, promulgated June 16, 1971, concerning labor employment practices, Executive Order No. 
Seventeen of Governor Thomas J. Meskill promulgated February 15, 1973, concerning the listing of employment 
opening and Executive Order No. Sixteen of Governor John G. Rowland promulgated August 4, 1999, concerning 
violence in the workplace, all of which are incorporated into and are made a part of the contract as if they had been 
fully set forth in it. The contract may also be subject to Executive Order No. 7C of Governor M. Jodi Rell, 
promulgated July 13, 2006, concerning contracting reforms and Executive Order No. 14 of Governor M. Jodi Rell, 
promulgated April 17, 2006, concerning procurement of cleaning products and services, in accordance with their 
respective terms and conditions.

§ 8.7.11 Compliance with Immigration Laws. The Contractor, during the term of this Agreement will comply, with the 
Immigration Reform and Control Act ("IRCA") and that each person it provides under the Agreement will at all times 
be authorized for employment in the United States of America. The Contractor confirms that it has a properly 
completed Employment Eligibility Verification, Form I-9, for each person who will be assigned under the Agreement 
and that it will require each subcontractor or consultant, if any, to confirm that it has a properly completed Form I-9 for 
each person who will be assigned under the Contract. The Contractor shall defend, indemnify, and hold harmless the 
Owner and its employees, officers, officials, agents, volunteers and independent contractors, including any of the 
foregoing sued as individuals (collectively, the "Town Indemnified Parties"), against any and all proceedings, suits, 
actions, claims, damages, injuries, awards, judgments, losses or expenses, including fines, penalties, punitive 
damages, attorney’s fees and costs, brought or assessed against, or incurred by, the Town Indemnified Parties related 



Init.

/

AIA Document A101 – 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017. All rights 
reserved. “The American Institute of Architects,” “American Institute of Architects,” “AIA,” the AIA Logo, and “AIA Contract Documents” are trademarks of The 
American Institute of Architects. This document was produced at 10:04:54 ET on 01/28/2025 under Order No.4104242227 which expires on 02/28/2025, is not for 
resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, 
e-mail docinfo@aiacontracts.com.
User Notes: (1466575665)

12

to or arising from the obligations under IRCA imposed upon the Contractor or its subcontractors/consultants. The 
Contractor shall also be required to pay any and all attorney’s fees and costs incurred by the Town Indemnified Parties 
in enforcing any of the Contractor’s obligations under this provision, whether or not a lawsuit or other proceeding is 
commenced, which obligations shall survive the termination or expiration of the Agreement.

§ 8.7.12 State of Connecticut Set Aside Provisions

This Contract includes the State of Connecticut Set Aside Provision set forth below: Yes: X  No__

The Contractor who is selected to perform this State project must comply with CONN. GEN. STAT. §§ 4a-60, 4a-60a, 
4a-60g, and 46a-68b through 46a-68f, inclusive, as amended by June 2015 Special Session Public Act 15-5. The 
Contractor shall be required to comply with the provisions of this section and the requirements concerning 
nondiscrimination and affirmative action under sections 4a-60 and 4a-60a. As a result of the foregoing, the Contractor 
shall (A) set aside at least twenty-five per cent of the total value of the state’s financial assistance for such contract for 
award to Subcontractors who are small contractors, and (B) of that portion to be set aside in accordance with 
subparagraph (A) of this subdivision, reserve a portion equivalent to twenty-five per cent of the total value of the 
Contract or portion thereof to be set aside for awards to Subcontractors who are minority business enterprises.

§ 8.8 Additional Insureds and Indemnified Parties

The Glastonbury Board of Education is an Indemnified Party pursuant to the Contract Documents:  Yes: X  No__
The State of Connecticut is an Indemnified Party pursuant to the Contract Documents:  Yes: X  No__

The Glastonbury Board of Education is an Additional Insured pursuant to the Contract Documents:  Yes: X  No__
The State of Connecticut is an Additional Insured pursuant to the Contract Documents:  Yes: X  No__

§ 8.9  Architect/Engineer - Design and Construction Administration

§ 8.9.1 The term "Architect" is used for convenience only and includes any design professional licensed to provide 
design services in the State of Connecticut.

§ 8.9.2 The Owner may or may not retain the Architect for all or part of the Project to perform construction 
administration services.  Construction administration services will be performed by the Architect on an as-needed 
basis as determined by the Owner in the Owner’s sole discretion.  If the Owner performs construction administration 
services, the Owner shall assume the role of and perform the duties, responsibilities and obligations of the Architect 
for that portion of the Project for which the Owner has not retained an Architect.  The Owner will advise the 
Contractor of the construction administration services the Owner will perform at the time those services or obligations 
are necessary.

ARTICLE 9   ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 This Agreement is comprised of the following documents:

.1 AIA Document A101™–2017, Standard Form of Agreement Between Owner and Contractor

.2 AIA Document A101™–2017, Exhibit A, Insurance and Bonds 

.3 AIA Document A201™–2017, General Conditions of the Contract for Construction

.4 Building information modeling exhibit, dated as indicated below:Construction, as modified
(Insert the date of the building information modeling exhibit E203-2013 incorporated into this 
Agreement.)

  

.5 Drawings

Number Title Date
  

.6 Specifications
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Section Title Date Pages
  

.7 Addenda, if any:

Number Date Pages
  

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract 
Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

.8 Other Exhibits:
(Check all boxes that apply and include appropriate information identifying the exhibit where 
required.)

[    ] AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this Agreement.)

  

[    ] The Sustainability Plan:

Title Date Pages
  

[    ] Supplementary and other Conditions of the Contract:

Document Title Date Pages
  

.9 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA 
Document A201™–2017 provides that the advertisement or invitation to bid, Instructions to Bidders, 
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal 
requirements, and other information furnished by the Owner in anticipation of receiving bids or 
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such 
documents should be listed here only if intended to be part of the Contract Documents.)

  

This Agreement entered into as of the day and year first written above.

    
OWNER (Signature) CONTRACTOR (Signature)
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 Town of Glastonbury, Connecticut       
(Printed name and title) (Printed name and title)

  

  

APPROVED AS TO FORM: APPROVED AS TO FUNDING:

OWNER (Signature) CONTRACTOR (Signature)

        
(Signature)
Alfred A. DiVincentis, Partner
Halloran Sage
As Town Attorney, Town of Glastonbury

(Signature)
Keri Rowley, Director of Finance and Administrative 
Services, Town of Glastonbury

(Printed name and title) (Printed name and title)
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Certification of Document’s Authenticity
AIA® Document D401™ – 2003

I,   , hereby certify, to the best of my knowledge, information and belief, that I created the attached final document 
simultaneously with this certification at 10:04:54 ET on 01/28/2025 under Order No. 4104242227 from AIA Contract 
Documents software and that in preparing the attached final document I made no changes to the original text of AIA® 
Document A101™ – 2017, Standard Form of Agreement Between Owner and Contractor  where the basis of payment 
is a Stipulated Sum,other than changes shown in the attached final document by underscoring added text and striking 
over deleted text.

_____________________________________________________________
(Signed) 

_____________________________________________________________
(Title) 

_____________________________________________________________
(Dated)
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This document has important 
legal consequences. Consultation 
with an attorney 
is encouraged with respect to 
its completion or modification.

This document is intended to be 
used in conjunction with AIA 
Document A201®–2017, General 
Conditions of the Contract for 
Construction. Article 11 of 
A201®–2017 contains additional 
insurance provisions.

This Insurance and Bonds Exhibit is part of the Agreement, between the Owner and the 
Contractor, dated the    day of    in the year  2025 
(In words, indicate day, month and year.)

for the following PROJECT:
(Name and location or address)

 Buttonball Lane School Cafeteria HVAC State Project No. 054-003  
 376 Buttonball Lane, Glastonbury, CT 06033 

THE OWNER:
(Name, legal status and address)

 Town of Glastonbury, CT 
 2155 Main Street 
 Glastonbury, CT 06033 

THE CONTRACTOR:
(Name, legal status and address)

    
  

TABLE OF ARTICLES

A.1 GENERAL

A.2 OWNER’S INSURANCE

A.3 CONTRACTOR’S INSURANCE AND BONDS

A.4 SPECIAL TERMS AND CONDITIONS

ARTICLE A.1   GENERAL
The Owner and Contractor shall purchase and maintain insurance, and provide bonds, as set 
forth in this Exhibit. As used in this Exhibit, the term General Conditions refers to AIA 
Document A201™–2017, General Conditions of the Contract for Construction.

ARTICLE A.2   OWNER’S INSURANCE
§ A.2.1 General
Prior to commencement of the Work, the Owner shall secure the insurance, and provide 
evidence of the coverage, required under this Article A.2 and, upon the Contractor’s request, 
provide a copy of the property insurance policy or policies required by Section A.2.3. The 
copy of the policy or policies provided shall contain all applicable conditions, definitions, 
exclusions, and endorsements.

§ A.2.2 Liability Insurance
The Owner shall be responsible for purchasing and maintaining the Owner’s usual general 
liability insurance.
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§ A.2.3 Required Property Insurance
§ A.2.3.1 Unless this obligation is placed on the Contractor pursuant to Section A.3.3.2.1, the Owner shall purchase 
and maintain, from an insurance company or insurance companies lawfully authorized to issue insurance in the 
jurisdiction where the Project is located, property insurance written on a builder’s risk "all-risks" completed value or 
equivalent policy form and sufficient to cover the total value of the entire Project on a replacement cost basis. The 
Owner’s property insurance coverage shall be no less than the amount of the initial Contract Sum, plus the value of 
subsequent Modifications and labor performed and materials or equipment supplied by others. The property insurance 
shall be maintained until Substantial Completion and thereafter as provided in Section A.2.3.1.3, unless otherwise 
provided in the Contract Documents or otherwise agreed in writing by the parties to this Agreement. This insurance 
shall include the interests of the Owner, Contractor, Subcontractors, and Sub-subcontractors in the Project as insureds. 
This insurance shall include the interests of mortgagees as loss payees.

§ A.2.3.1.1 Causes of Loss. The insurance required by this Section A.2.3.1 shall provide coverage for direct physical 
loss or damage, and shall not exclude the risks of fire, explosion, theft, vandalism, malicious mischief, collapse, 
earthquake, flood, or windstorm. The insurance shall also provide coverage for ensuing loss or resulting damage from 
error, omission, or deficiency in construction methods, design, specifications, workmanship, or materials. Sub-limits, 
if any, are as follows:
(Indicate below the cause of loss and any applicable sub-limit.)

Causes of Loss Sub-Limit
  

§ A.2.3.1.2 Specific Required Coverages. The insurance required by this Section A.2.3.1 shall provide coverage for loss 
or damage to falsework and other temporary structures, and to building systems from testing and startup. The 
insurance shall also cover debris removal, including demolition occasioned by enforcement of any applicable legal 
requirements, and reasonable compensation for the Architect’s and Contractor’s services and expenses required as a 
result of such insured loss, including claim preparation expenses. Sub-limits, if any, are as follows:
(Indicate below type of coverage and any applicable sub-limit for specific required coverages.)

Coverage Sub-Limit
  

§ A.2.3.1.3 Unless the parties agree otherwise, upon Substantial Completion, the Owner shall continue the insurance 
required by Section A.2.3.1 or, if necessary, replace the insurance policy required under Section A.2.3.1 with property 
insurance written for the total value of the Project that shall remain in effect until expiration of the period for 
correction of the Work set forth in Section 12.2.2 of the General Conditions.

§ A.2.3.1.4 Deductibles and Self-Insured Retentions. If the insurance required by this Section A.2.3 is subject to 
deductibles or self-insured retentions, the Owner shall be responsible for all loss not covered because of such 
deductibles or retentions.

§ A.2.3.2 Occupancy or Use Prior to Substantial Completion. The Owner’s occupancy or use of any completed or 
partially completed portion of the Work prior to Substantial Completion shall not commence until the insurance 
company or companies providing the insurance under Section A.2.3.1 have consented in writing to the continuance of 
coverage. The Owner and the Contractor shall take no action with respect to partial occupancy or use that would cause 
cancellation, lapse, or reduction of insurance, unless they agree otherwise in writing.

§ A.2.3.3 Insurance for Existing Structures
If the Work involves remodeling an existing structure or constructing an addition to an existing structure, the Owner 
shall purchase and maintain, until the expiration of the period for correction of Work as set forth in Section 12.2.2 of 
the General Conditions, "all-risks" property insurance, on a replacement cost basis, protecting the existing structure 
against direct physical loss or damage from the causes of loss identified in Section A.2.3.1, notwithstanding the 
undertaking of the Work. The Owner shall be responsible for all co-insurance penalties.

§ A.2.4 Optional Extended Property Insurance.
The Owner shall purchase and maintain the insurance selected and described below.
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(Select the types of insurance the Owner is required to purchase and maintain by placing an X in the box(es) next to 
the description(s) of selected insurance. For each type of insurance selected, indicate applicable limits of coverage or 
other conditions in the fill point below the selected item.)

[    ] § A.2.4.1 Loss of Use, Business Interruption, and Delay in Completion Insurance, to reimburse the 
Owner for loss of use of the Owner’s property, or the inability to conduct normal operations due to a 
covered cause of loss.

  

[    ] § A.2.4.2 Ordinance or Law Insurance, for the reasonable and necessary costs to satisfy the minimum 
requirements of the enforcement of any law or ordinance regulating the demolition, construction, 
repair, replacement or use of the Project.

  

[    ] § A.2.4.3 Expediting Cost Insurance, for the reasonable and necessary costs for the temporary repair of 
damage to insured property, and to expedite the permanent repair or replacement of the damaged 
property.

  

[    ] § A.2.4.4 Extra Expense Insurance, to provide reimbursement of the reasonable and necessary excess 
costs incurred during the period of restoration or repair of the damaged property that are over and above 
the total costs that would normally have been incurred during the same period of time had no loss or 
damage occurred.

  

[    ] § A.2.4.5 Civil Authority Insurance, for losses or costs arising from an order of a civil authority 
prohibiting access to the Project, provided such order is the direct result of physical damage covered 
under the required property insurance.

  

[    ] § A.2.4.6 Ingress/Egress Insurance, for loss due to the necessary interruption of the insured’s business 
due to physical prevention of ingress to, or egress from, the Project as a direct result of physical 
damage.

  

[    ] § A.2.4.7 Soft Costs Insurance, to reimburse the Owner for costs due to the delay of completion of the 
Work, arising out of physical loss or damage covered by the required property insurance: including 
construction loan fees; leasing and marketing expenses; additional fees, including those of architects, 
engineers, consultants, attorneys and accountants, needed for the completion of the construction, 
repairs, or reconstruction; and carrying costs such as property taxes, building permits, additional 
interest on loans, realty taxes, and insurance premiums over and above normal expenses.

  

§ A.2.5 Other Optional Insurance.
The Owner shall purchase and maintain the insurance selected below.
(Select the types of insurance the Owner is required to purchase and maintain by placing an X in the box(es) next to 
the description(s) of selected insurance.)

[    ] § A.2.5.1 Cyber Security Insurance for loss to the Owner due to data security and privacy breach, 
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including costs of investigating a potential or actual breach of confidential or private information.
(Indicate applicable limits of coverage or other conditions in the fill point below.)

  

[    ] § A.2.5.2 Other Insurance
(List below any other insurance coverage to be provided by the Owner and any applicable limits.)

Coverage Limits
  

ARTICLE A.3   CONTRACTOR’S INSURANCE AND BONDS
§ A.3.1 General
§ A.3.1.1 Certificates of Insurance. The Contractor shall provide certificates of insurance acceptable to the Owner 
evidencing compliance with the requirements in this Article A.3 at the following times: (1) prior to commencement of 
the Work; (2) upon renewal or replacement of each required policy of insurance; and (3) upon the Owner’s written 
request. An additional certificate evidencing continuation of commercial liability coverage, including coverage for 
completed operations, shall be submitted with the final Application for Payment and thereafter upon renewal or 
replacement of such coverage until the expiration of the periods required by Section A.3.2.1 and Section A.3.3.1. The 
certificates will show the Owner as an additional insured on the Contractor’s Commercial General Liability and excess 
or umbrella liability policy or policies.

§ A.3.1.2 Deductibles and Self-Insured Retentions. The Contractor shall disclose to the Owner any deductible or self- 
insured retentions applicable to any insurance required to be provided by the Contractor.

§ A.3.1.3 Additional Insured Obligations. To the fullest extent permitted by law, the Contractor shall cause the 
commercial general liability coverage to include (1) the Owner, the Architect, and the Architect’s consultants as 
additional insureds ("Additional Insureds") for claims caused in whole or in part by the Contractor’s negligent acts or 
omissions during the Contractor’s operations; and (2) the Owner as an additional insured for claims caused in whole or 
in part by the Contractor’s negligent acts or omissions for which loss occurs during completed operations. The 
additional insured coverage shall be primary and non-contributory to any of the Owner’s Additional Insureds’s 
general liability insurance policies and shall apply to both ongoing and completed operations. To the extent 
commercially available, the additional insured coverage shall be no less than that provided by Insurance Services 
Office, Inc. (ISO) forms CG 20 10 07 04, CG 20 37 07 04, and, with respect to the Architect and the Architect’s 
consultants, CG 20 32 07 04.

§ A.3.1.3.1 If the Project is funded in whole or in part by the State of Connecticut (including any of its agencies or 
departments, or branches), the State of Connecticut and its directors, members of governing boards, committee 
members, officials, officers, employees, managers, beneficiaries, agents and representatives shall also be Additional 
Insureds as required by this Section.   If the Project is to take place on school grounds (and regardless of whether or not 
the Project is funded in whole or in part by the State of Connecticut, the Glastonbury Board of Education and its 
directors, members of governing boards, committee members, officials, officers, employees, managers, beneficiaries, 
agents and representatives shall also be considered Additional Insureds.

§ A.3.2 Contractor’s Required Insurance Coverage
§ A.3.2.1 The Contractor shall purchase and maintain the following types and limits of insurance from an insurance 
company or insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is 
located. The Contractor shall maintain the required insurance until the expiration of the period for correction of Work 
as set forth in Section 12.2.2 of the General Conditions, unless a different duration is stated below:
(If the Contractor is required to maintain insurance for a duration other than the expiration of the period for 
correction of Work, state the duration.)
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§ A.3.2.2 The Contractor shall purchase and maintain without interruption from the date of commencement of the 
work under the Contract until the date of final payment and for the additional periods specified herein, the following 
minimum insurance, and all insurance that may be required under any applicable laws, written by insurance 
companies with a rating of at least an "A- VIII" in the latest addition of A.M. Best. If Contractor fails to obtain and 
keep in force the insurance required hereunder, the Owner may obtain and maintain the required insurance in the name 
of Contractor and the cost thereof shall be payable by Contractor to the Owner on demand. Failure to maintain the 
insurance coverage required or failure to comply fully with any of the insurance provisions as may be necessary to 
carry out the terms and provisions of the Contract Documents shall be deemed to be a material breach of the Contract. 
Insurance requirements are independent of, and in addition to, Contractor’s liability under the Contract Documents. 
Nothing in the Contract Documents shall be deemed to limit Contractor’s liability under the Contract Documents to 
the limits of the insurance coverages required hereunder. The Contractor shall be solely responsible for payment of all 
deductible or retention amounts pertaining to any insurance required hereby.   

The Contractor shall provide the Owner with sixty (60) days’ advance written notice of any cancellation, non-renewal 
or modification of any of the insurance policies required to be maintained hereunder. 

The insurance limits and coverages set forth herein are the minimum requirements under the Contract Documents. The 
inclusion of these minimum requirements shall not be interpreted to restrict the rights of the Additional Insureds 
(defined below) to the stated minimum coverage amounts in the event the Contractor maintains coverage at higher 
limits. 

A. Contractor’s Insurance

1. Commercial General Liability insurance on an "occurrence" basis for bodily injury and property damage 
that may arise out of or result from Contractor’s operations and completed operations under the Contract Documents, 
whether such operations be by Contractor or by a Subcontractor or by anyone directly or indirectly employed by any of 
them, or by anyone for whose acts any of them may be liable. Such insurance shall include each of the following:
(a) At a minimum, the following limits and coverages:

• $1,000,000 each occurrence
• $1,000,000 personal and advertising injury
• $2,000,000 general aggregate
• $2,000,000 products-completed operations aggregate

(b) Coverage for ongoing operations, independent contractors, and any persons or entities performing work on 
behalf of Contractor.
(c) Products and completed operations coverage, which coverage shall be maintained in effect for a period 
equivalent to the applicable statute of repose.
(d) An endorsement stating that "limits apply per project."
(e) Contractual liability coverage.
(f) Contain a severability or separation of insureds clause.
(g) An additional insured endorsement (on ISO form CG 20 10 or CG 20 26 and form CG 20 37, or equivalent 
acceptable to the Owner) naming the Additional Insureds (defined below) as additional insureds.
(h) The insurance maintained by Contractor shall be primary with respect to the interest of the Owner, and any 
other insurance or self-insurance maintained by the Owner, or the other Additional Insureds is in excess and shall not 
contribute to Contractor’s insurance in all instances regardless of any like insurance that the Owner or the other 
Additional Insureds may have. 
 (i) Waiver of Subrogation endorsement in favor of the Owner, the other Additional Insureds, and their 
respective insurers.  The Owner, the other Additional Insureds, and their respective insurers retain all rights of 
subrogation. 

2. Commercial Automobile Liability coverage to include owned, hired and non-owned automobile liability 
insurance covering all use of all automobiles, trucks and other motor vehicles utilized by Contractor or its 
Subcontractors and suppliers, including each of the following:

(a) A combined single limit for bodily injury and property damage of $1,000,000 per accident.
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(b) Coverage for upset, overturn and collision coverage related to pollution events (applying to the vehicle, 
trailer or other attachments to vehicle and extend to cargo/waste carried and to Subcontractors or others providing 
services to Contractor).
(c) Waiver of Subrogation endorsement in favor of the Owner, the other Additional Insureds, and their 
respective insurers.  The Owner, the other Additional Insureds, and their respective insurers retain all rights of 
subrogation. 

3. Contractor’s Pollution Liability coverage with policy limits of not less than $1,000,000 per claim and 
$2,000,000 in the aggregate (with coverage for asbestos related claims)

4. Follow-form umbrella (excess) liability insurance with a limit of $5,000,000 each occurrence in excess of 
the general liability, employer’s liability and business automobile liability coverages required of Contractor under this 
Section. Such insurance shall contain a provision that it will not be more restrictive than the primary insurance. 
Aggregate limits of liability shall apply separately with respect to the Work. Waiver of Subrogation endorsement in 
favor of the Owner, the other Additional Insureds, and their respective insurers.  The Owner, the other Additional 
Insureds, and their respective insurers retain all rights of subrogation. 

5. Workers’ Compensation insurance, including employer’s liability, for all persons whom the Contractor 
employs (or uses as subcontract labor if the Subcontractor is uninsured) in carrying out any Work. Such insurance 
shall be in strict compliance with the requirements of the most current and applicable workers’ compensation 
insurance laws in effect from time to time in the state(s) where the Work is performed, and shall include the following:
(a) Coverage A (Workers’ Compensation) - Statutory
(b) Coverage B (Employer’s Liability)

At a minimum, the following limits and coverages:
 $1,000,000 for each accident, for bodily injury by accident
 $1,000.000 for each employee, for bodily injury by disease
 $1,000,000 for each disease policy limit

(c) Waiver of Subrogation endorsement in favor of the Owner, the other Additional Insureds, and their 
respective insurers.  The Owner, the other Additional Insureds, and their respective insurers retain all rights of 
subrogation. 
(d) Contain endorsements that provide: Voluntary Compensation

6. Professional Liability Insurance.  If the Contractor is required to furnish professional services as part of the 
Work, the Contractor shall procure Professional Liability insurance covering performance of the professional services, 
with policy limits of not less than five million ($5,000,000) per claim and five million ($5,000,000) in the aggregate.

B. Subcontractor’s Insurance 
Unless otherwise agreed by the Owner in its discretion on a case by case basis, the Contractor shall require that each 
Subcontractor comply with the insurance requirements set forth in this Attachment. Before permitting any of its 
Subcontractors to perform any Work, the Contractor shall obtain a certificate of insurance and policy endorsements 
from each such Subcontractor evidencing that such Subcontractor has obtained the required minimum insurance and 
has named the Additional Insureds as additional insureds with respect to the Commercial General Liability and 
Commercial Automobile Liability insurance as required herein. All policies of Subcontractors shall include a waiver 
of any right of subrogation by the Subcontractors and their respective insurers thereunder as against the Additional 
Insureds.  The Owner and the other Additional Insureds preserve all rights of subrogation against the Subcontractors 
and their respective insurers. Contractor shall be responsible for any Subcontractor’s failure to comply with the 
requirements of this Section as they apply to such Subcontractor.

C. Additional Insureds
To the fullest extent permitted by law, the Contractor shall cause the primary and excess or umbrella polices for 
Commercial General Liability, Automobile Liability and Contractor’s Pollution Liability to include the Owner, and its 
directors, trustees, officials, officers, committee members, agents, employees, consultants and representatives, the 
Architect, and the Architect’s consultants (collectively, the "Additional Insureds") as additional insureds for claims 
caused in whole or in part by the Contractor’s negligent acts or omissions. The additional insured coverage shall be 
primary and non-contributory to any of the Additional Insureds’ insurance policies and shall apply to both ongoing 
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and completed operations. The Contractor shall provide the Owner with an additional insured endorsement evidencing 
the Contractor’s compliance with its obligations to name additional insureds pursuant to this Section which 
endorsement shall be ISO Endorsement satisfactory to the Owner.  If the Project is to take place on school grounds, the 
Glastonbury Board of Education and its directors, trustees, officials, officers, committee members, agents, employees, 
consultants and representatives shall also be named as Additional Insureds as provided above. If the Project is funded 
in whole or in part by the State of Connecticut (including any of its agencies or departments, or branches), the State of 
Connecticut and its directors, members of governing boards, committee members, officials, officers, employees, 
managers, beneficiaries, agents and representatives shall also be Additional Insureds as required by this Section.   

Glastonbury Board of Education (as defined above) is an Additional Insured:  Yes X  No__

The State of Connecticut (as defined above) is an Additional Insured:  Yes X  No__

§ A.3.2.2.1 Commercial General Liability insurance for the Project written on an occurrence form with policy limits of 
not less than    ($    ) each occurrence,    ($    ) general aggregate, and    ($    ) aggregate for products-completed 
operations hazard, providing coverage for claims including

.1 damages because of bodily injury, sickness or disease, including occupational sickness or disease, and 
death of any person;

.2 personal injury and advertising injury;

.3 damages because of physical damage to or destruction of tangible property, including the loss of use of 
such property;

.4 bodily injury or property damage arising out of completed operations; and

.5 the Contractor’s indemnity obligations under Section 3.18 of the General Conditions.

§ A.3.2.2.2 The Contractor’s Commercial General Liability policy under this Section A.3.2.2 shall not contain an 
exclusion or restriction of coverage for the following:

.1 Claims by one insured against another insured, if the exclusion or restriction is based solely on the fact 
that the claimant is an insured, and there would otherwise be coverage for the claim.

.2 Claims for property damage to the Contractor’s Work arising out of the products-completed operations 
hazard where the damaged Work or the Work out of which the damage arises was performed by a 
Subcontractor.

.3 Claims for bodily injury other than to employees of the insured.

.4 Claims for indemnity under Section 3.18 of the General Conditions arising out of injury to employees 
of the insured.

.5 Claims or loss excluded under a prior work endorsement or other similar exclusionary language.

.6 Claims or loss due to physical damage under a prior injury endorsement or similar exclusionary 
language.

.7 Claims related to residential, multi-family, or other habitational projects, if the Work is to be performed 
on such a project.

.8 Claims related to roofing, if the Work involves roofing.

.9 Claims related to exterior insulation finish systems (EIFS), synthetic stucco or similar exterior coatings 
or surfaces, if the Work involves such coatings or surfaces.

.10 Claims related to earth subsidence or movement, where the Work involves such hazards.

.11 Claims related to explosion, collapse and underground hazards, where the Work involves such hazards.

§ A.3.2.3 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Contractor, with policy 
limits of not less than    ($    ) per accident, for bodily injury, death of any person, and property damage arising out of 
the ownership, maintenance and use of those motor vehicles along with any other statutorily required automobile 
coverage.

§ A.3.2.4 The Contractor may achieve the required limits and coverage for Commercial General Liability and 
Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided such 
primary and excess or umbrella insurance policies result in the same or greater coverage as the coverages required 
under Section A.3.2.2 and A.3.2.3, and in no event shall any excess or umbrella liability insurance provide narrower 
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coverage than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only 
through the actual payment by the underlying insurers.

§ A.3.2.5 Workers’ Compensation at statutory limits.

§ A.3.2.6 Employers’ Liability with policy limits not less than    ($    ) each accident,    ($    ) each employee, and    ($    
) policy limit.

§ A.3.2.7 Jones Act, and the Longshore & Harbor Workers’ Compensation Act, as required, if the Work involves 
hazards arising from work on or near navigable waterways, including vessels and docks 

§ A.3.2.8 If the Contractor is required to furnish professional services as part of the Work, the Contractor shall procure 
Professional Liability insurance covering performance of the professional services, with policy limits of not less than    
($    ) per claim and    ($    ) in the aggregate.

§ A.3.2.9 If the Work involves the transport, dissemination, use, or release of pollutants, the Contractor shall procure 
Pollution Liability insurance, with policy limits of not less than    ($    ) per claim and    ($    ) in the aggregate.

§ A.3.2.10 Coverage under Sections A.3.2.8 and A.3.2.9 may be procured through a Combined Professional Liability 
and Pollution Liability insurance policy, with combined policy limits of not less than    ($    ) per claim and    ($    ) in 
the aggregate.

§ A.3.2.11 Insurance for maritime liability risks associated with the operation of a vessel, if the Work requires such 
activities, with policy limits of not less than    ($    ) per claim and    ($    ) in the aggregate.

§ A.3.2.12 Insurance for the use or operation of manned or unmanned aircraft, if the Work requires such activities, with 
policy limits of not less than    ($    ) per claim and    ($    ) in the aggregate.

§ A.3.3 Contractor’s Other Insurance Coverage
§ A.3.3.1 Insurance selected and described in this Section A.3.3 shall be purchased from an insurance company or 
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The 
Contractor shall maintain the required insurance until the expiration of the period for correction of Work as set forth in 
Section 12.2.2 of the General Conditions, unless a different duration is stated below:
(If the Contractor is required to maintain any of the types of insurance selected below for a duration other than the 
expiration of the period for correction of Work, state the duration.)

  

§ A.3.3.2 The Contractor shall purchase and maintain the following types and limits of insurance in accordance with 
Section A.3.3.1.
(Select the types of insurance the Contractor is required to purchase and maintain by placing an X in the box(es) next 
to the description(s) of selected insurance. Where policy limits are provided, include the policy limit in the appropriate 
fill point.)

[    ] § A.3.3.2.1 Property insurance of the same type and scope satisfying the requirements identified in 
Section A.2.3, which, if selected in this section A.3.3.2.1, relieves the Owner of the responsibility to 
purchase and maintain such insurance except insurance required by Section A.2.3.1.3 and Section 
A.2.3.3. The Contractor shall comply with all obligations of the Owner under Section A.2.3 except to 
the extent provided below. The Contractor shall disclose to the Owner the amount of any deductible, 
and the Owner shall be responsible for losses within the deductible. Upon request, the Contractor shall 
provide the Owner with a copy of the property insurance policy or policies required. The Owner shall 
adjust and settle the loss with the insurer and be the trustee of the proceeds of the property insurance in 
accordance with Article 11 of the General Conditions unless otherwise set forth below:
(Where the Contractor’s obligation to provide property insurance differs from the Owner’s obligations 
as described under Section A.2.3, indicate such differences in the space below. Additionally, if a party 
other than the Owner will be responsible for adjusting and settling a loss with the insurer and acting as 



Init.

/

AIA Document A101 – 2017 Exhibit A. Copyright © 2017. All rights reserved. “The American Institute of Architects,” “American Institute of Architects,” “AIA,” the AIA 
Logo, and “AIA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at 10:05:14 ET on 01/28/2025 under 
Order No.4104242227 which expires on 02/28/2025, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract 
Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.
User Notes: (1282959991)

9

the trustee of the proceeds of property insurance in accordance with Article 11 of the General 
Conditions, indicate the responsible party below.)

  

[    ] § A.3.3.2.2 Railroad Protective Liability Insurance, with policy limits of not less than    ($    ) per claim 
and    ($    ) in the aggregate, for Work within fifty (50) feet of railroad property.

[    ] § A.3.3.2.3 Asbestos Abatement Liability Insurance, with policy limits of not less than    ($    ) per claim 
and    ($    ) in the aggregate, for liability arising from the encapsulation, removal, handling, storage, 
transportation, and disposal of asbestos-containing materials.

[    ] § A.3.3.2.4 Insurance for physical damage to property while it is in storage and in transit to the 
construction site on an "all-risks" completed value form.

[    ] § A.3.3.2.5 Property insurance on an "all-risks" completed value form, covering property owned by the 
Contractor and used on the Project, including scaffolding and other equipment.

[    ] § A.3.3.2.6 Other Insurance
(List below any other insurance coverage to be provided by the Contractor and any applicable limits.)

Coverage Limits
  

§ A.3.4 Performance Bond and Payment Bond
The Contractor shall provide surety bonds, from a company or companies lawfully authorized to issue surety bonds in 
the jurisdiction where the Project is located, as follows:
(Specify type and penal sum of bonds.)

Type Penal Sum ($0.00)
Payment Bond  100% of the Contract Sum as adjusted 
Performance Bond 100% of the Contract Sum as adjusted

Payment and Performance Bonds shall be AIA Document A312™, Payment Bond and Performance Bond, or contain 
provisions identical to AIA Document A312™, current as of the date of this Agreement.

ARTICLE A.4   SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Insurance and Bonds Exhibit, if any, are as follows:
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This document has important 
legal consequences. Consultation 
with an attorney 
is encouraged with respect to 
its completion or modification.

For guidance in modifying this 
document to include 
supplementary conditions, see 
AIA Document A503™, Guide for 
Supplementary Conditions.

for the following PROJECT:
(Name and location or address)

 Buttonball Lane School Cafeteria HVAC State Project No. 054-003 
 376 Buttonball Lane, Glastonbury, CT 06033 

THE OWNER:
(Name, legal status and address)

 Town of Glastonbury, Connecticut 
 2155 Main Street 
 Glastonbury, CT 06033 

THE ARCHITECT:
(Name, legal status and address)

 Bemis Associates, LLC 
 185 Main Street 
 Farmington, CT 06032 

TABLE OF ARTICLES

1 GENERAL PROVISIONS

2 OWNER

3 CONTRACTOR

4 ARCHITECT

5 SUBCONTRACTORS

6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

7 CHANGES IN THE WORK

8 TIME

9 PAYMENTS AND COMPLETION

10 PROTECTION OF PERSONS AND PROPERTY

11 INSURANCE AND BONDS

12 UNCOVERING AND CORRECTION OF WORK

13 MISCELLANEOUS PROVISIONS



Init.

/

AIA Document A201 – 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017. All rights 
reserved. “The American Institute of Architects,” “American Institute of Architects,” “AIA,” the AIA Logo, and “AIA Contract Documents” are trademarks of The 
American Institute of Architects. This document was produced at 10:05:41 ET on 01/28/2025 under Order No.4104242227 which expires on 02/28/2025, is not for 
resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, 
e-mail docinfo@aiacontracts.com.
User Notes: (1683244089)

2

14 TERMINATION OR SUSPENSION OF THE CONTRACT

15 CLAIMS AND DISPUTES



Init.

/

AIA Document A201 – 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017. All rights 
reserved. “The American Institute of Architects,” “American Institute of Architects,” “AIA,” the AIA Logo, and “AIA Contract Documents” are trademarks of The 
American Institute of Architects. This document was produced at 10:05:41 ET on 01/28/2025 under Order No.4104242227 which expires on 02/28/2025, is not for 
resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, 
e-mail docinfo@aiacontracts.com.
User Notes: (1683244089)

3

INDEX
(Topics and numbers in bold are Section headings.)

Acceptance of Nonconforming Work
9.6.6, 9.9.3, 12.3
Acceptance of Work
9.6.6, 9.8.2, 9.9.3, 9.10.1, 9.10.3, 12.3
Access to Work
3.16, 6.2.1, 12.1
Accident Prevention
10
Acts and Omissions
3.2, 3.3.2, 3.12.8, 3.18, 4.2.3, 8.3.1, 9.5.1, 10.2.5, 
10.2.8, 13.3.2, 14.1, 15.1.2, 15.2
Addenda
1.1.1
Additional Costs, Claims for
3.7.4, 3.7.5, 10.3.2, 15.1.5
Additional Inspections and Testing
9.4.2, 9.8.3, 12.2.1, 13.4
Additional Time, Claims for
3.2.4, 3.7.4, 3.7.5, 3.10.2, 8.3.2, 15.1.6
Administration of the Contract
3.1.3, 4.2, 9.4, 9.5
Advertisement or Invitation to Bid
1.1.1
Aesthetic Effect
4.2.13
Allowances
3.8
Applications for Payment
4.2.5, 7.3.9, 9.2, 9.3, 9.4, 9.5.1, 9.5.4, 9.6.3, 9.7, 9.10
Approvals
2.1.1, 2.3.1, 2.5, 3.1.3, 3.10.2, 3.12.8, 3.12.9, 
3.12.10.1, 4.2.7, 9.3.2, 13.4.1
Arbitration
8.3.1, 15.3.2, 15.4 
ARCHITECT
4
Architect, Definition of
4.1.1
Architect, Extent of Authority
2.5, 3.12.7, 4.1.2, 4.2, 5.2, 6.3, 7.1.2, 7.3.4, 7.4, 9.2, 
9.3.1, 9.4, 9.5, 9.6.3, 9.8, 9.10.1, 9.10.3, 12.1, 12.2.1, 
13.4.1, 13.4.2, 14.2.2, 14.2.4, 15.1.4, 15.2.1
Architect, Limitations of Authority and Responsibility
2.1.1, 3.12.4, 3.12.8, 3.12.10, 4.1.2, 4.2.1, 4.2.2, 4.2.3, 
4.2.6, 4.2.7, 4.2.10, 4.2.12, 4.2.13, 5.2.1, 7.4, 9.4.2, 
9.5.4, 9.6.4, 15.1.4, 15.2
Architect’s Additional Services and Expenses
2.5, 12.2.1, 13.4.2, 13.4.3, 14.2.4
Architect’s Administration of the Contract
3.1.3, 3.7.4, 15.2, 9.4.1, 9.5
Architect’s Approvals
2.5, 3.1.3, 3.5, 3.10.2, 4.2.7

Architect’s Authority to Reject Work
3.5, 4.2.6, 12.1.2, 12.2.1
Architect’s Copyright
1.1.7, 1.5
Architect’s Decisions
3.7.4, 4.2.6, 4.2.7, 4.2.11, 4.2.12, 4.2.13, 4.2.14, 6.3, 
7.3.4, 7.3.9, 8.1.3, 8.3.1, 9.2, 9.4.1, 9.5, 9.8.4, 9.9.1, 
13.4.2, 15.2
Architect’s Inspections
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.8.3, 9.9.2, 9.10.1, 13.4
Architect’s Instructions
3.2.4, 3.3.1, 4.2.6, 4.2.7, 13.4.2
Architect’s Interpretations
4.2.11, 4.2.12
Architect’s Project Representative
4.2.10
Architect’s Relationship with Contractor
1.1.2, 1.5, 2.3.3, 3.1.3, 3.2.2, 3.2.3, 3.2.4, 3.3.1, 3.4.2, 
3.5, 3.7.4, 3.7.5, 3.9.2, 3.9.3, 3.10, 3.11, 3.12, 3.16, 
3.18, 4.1.2, 4.2, 5.2, 6.2.2, 7, 8.3.1, 9.2, 9.3, 9.4, 9.5, 
9.7, 9.8, 9.9, 10.2.6, 10.3, 11.3, 12, 13.3.2, 13.4, 15.2
Architect’s Relationship with Subcontractors
1.1.2, 4.2.3, 4.2.4, 4.2.6, 9.6.3, 9.6.4, 11.3
Architect’s Representations
9.4.2, 9.5.1, 9.10.1
Architect’s Site Visits
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.4
Asbestos
10.3.1
Attorneys’ Fees
3.18.1, 9.6.8, 9.10.2, 10.3.3
Award of Separate Contracts
6.1.1, 6.1.2
Award of Subcontracts and Other Contracts for 
Portions of the Work
5.2
Basic Definitions
1.1
Bidding Requirements
1.1.1
Binding Dispute Resolution
8.3.1, 9.7, 11.5, 13.1, 15.1.2, 15.1.3, 15.2.1, 15.2.5, 
15.2.6.1, 15.3.1, 15.3.2, 15.3.3, 15.4.1
Bonds, Lien
7.3.4.4, 9.6.8, 9.10.2, 9.10.3
Bonds, Performance, and Payment
7.3.4.4, 9.6.7, 9.10.3, 11.1.2, 11.1.3, 11.5
Building Information Models Use and Reliance
1.8
Building Permit
3.7.1
Capitalization
1.3
Certificate of Substantial Completion
9.8.3, 9.8.4, 9.8.5



Init.

/

AIA Document A201 – 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017. All rights 
reserved. “The American Institute of Architects,” “American Institute of Architects,” “AIA,” the AIA Logo, and “AIA Contract Documents” are trademarks of The 
American Institute of Architects. This document was produced at 10:05:41 ET on 01/28/2025 under Order No.4104242227 which expires on 02/28/2025, is not for 
resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, 
e-mail docinfo@aiacontracts.com.
User Notes: (1683244089)

4

Certificates for Payment
4.2.1, 4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 
9.10.1, 9.10.3, 14.1.1.3, 14.2.4, 15.1.4
Certificates of Inspection, Testing or Approval
13.4.4
Certificates of Insurance
9.10.2
Change Orders
1.1.1, 3.4.2, 3.7.4, 3.8.2.3, 3.11, 3.12.8, 4.2.8, 5.2.3, 
7.1.2, 7.1.3, 7.2, 7.3.2, 7.3.7, 7.3.9, 7.3.10, 8.3.1, 
9.3.1.1, 9.10.3, 10.3.2, 11.2, 11.5, 12.1.2
Change Orders, Definition of
7.2.1
CHANGES IN THE WORK
2.2.2, 3.11, 4.2.8, 7, 7.2.1, 7.3.1, 7.4, 8.3.1, 9.3.1.1, 
11.5
Claims, Definition of
15.1.1
Claims, Notice of
1.6.2, 15.1.3
CLAIMS AND DISPUTES
3.2.4, 6.1.1, 6.3, 7.3.9, 9.3.3, 9.10.4, 10.3.3, 15, 15.4
Claims and Timely Assertion of Claims
15.4.1
Claims for Additional Cost
3.2.4, 3.3.1, 3.7.4, 7.3.9, 9.5.2, 10.2.5, 10.3.2, 15.1.5
Claims for Additional Time
3.2.4, 3.3.1, 3.7.4, 6.1.1, 8.3.2, 9.5.2, 10.3.2, 15.1.6
Concealed or Unknown Conditions, Claims for
3.7.4
Claims for Damages
3.2.4, 3.18, 8.3.3, 9.5.1, 9.6.7, 10.2.5, 10.3.3, 11.3, 
11.3.2, 14.2.4, 15.1.7
Claims Subject to Arbitration
15.4.1
Cleaning Up
3.15, 6.3
Commencement of the Work, Conditions Relating to
2.2.1, 3.2.2, 3.4.1, 3.7.1, 3.10.1, 3.12.6, 5.2.1, 5.2.3, 
6.2.2, 8.1.2, 8.2.2, 8.3.1, 11.1, 11.2, 15.1.5
Commencement of the Work, Definition of
8.1.2
Communications
3.9.1, 4.2.4
Completion, Conditions Relating to
3.4.1, 3.11, 3.15, 4.2.2, 4.2.9, 8.2, 9.4.2, 9.8, 9.9.1, 
9.10, 12.2, 14.1.2, 15.1.2
COMPLETION, PAYMENTS AND
9
Completion, Substantial
3.10.1, 4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 
9.10.3, 12.2, 15.1.2
Compliance with Laws
2.3.2, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 10.2.2, 13.1, 
13.3, 13.4.1, 13.4.2, 13.5, 14.1.1, 14.2.1.3, 15.2.8, 
15.4.2, 15.4.3

Concealed or Unknown Conditions
3.7.4, 4.2.8, 8.3.1, 10.3
Conditions of the Contract
1.1.1, 6.1.1, 6.1.4
Consent, Written
3.4.2, 3.14.2, 4.1.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3, 13.2, 
15.4.4.2
Consolidation or Joinder
15.4.4
CONSTRUCTION BY OWNER OR BY 
SEPARATE CONTRACTORS
1.1.4, 6
Construction Change Directive, Definition of
7.3.1
Construction Change Directives
1.1.1, 3.4.2, 3.11, 3.12.8, 4.2.8, 7.1.1, 7.1.2, 7.1.3, 7.3, 
9.3.1.1
Construction Schedules, Contractor’s
3.10, 3.11, 3.12.1, 3.12.2, 6.1.3, 15.1.6.2
Contingent Assignment of Subcontracts
5.4, 14.2.2.2
Continuing Contract Performance
15.1.4
Contract, Definition of
1.1.2
CONTRACT, TERMINATION OR 
SUSPENSION OF THE
5.4.1.1, 5.4.2, 11.5, 14
Contract Administration
3.1.3, 4, 9.4, 9.5
Contract Award and Execution, Conditions Relating 
to
3.7.1, 3.10, 5.2, 6.1
Contract Documents, Copies Furnished and Use of
1.5.2, 2.3.6, 5.3
Contract Documents, Definition of
1.1.1
Contract Sum
2.2.2, 2.2.4, 3.7.4, 3.7.5, 3.8, 3.10.2, 5.2.3, 7.3, 7.4, 
9.1, 9.2, 9.4.2, 9.5.1.4, 9.6.7, 9.7, 10.3.2, 11.5, 12.1.2, 
12.3, 14.2.4, 14.3.2, 15.1.4.2, 15.1.5, 15.2.5
Contract Sum, Definition of
9.1
Contract Time
1.1.4, 2.2.1, 2.2.2, 3.7.4, 3.7.5, 3.10.2, 5.2.3, 6.1.5, 
7.2.1.3, 7.3.1, 7.3.5, 7.3.6, 7, 7, 7.3.10, 7.4, 8.1.1, 
8.2.1, 8.2.3, 8.3.1, 9.5.1, 9.7, 10.3.2, 12.1.1, 12.1.2, 
14.3.2, 15.1.4.2, 15.1.6.1, 15.2.5
Contract Time, Definition of
8.1.1
CONTRACTOR
3
Contractor, Definition of
3.1, 6.1.2
Contractor’s Construction and Submittal 
Schedules
3.10, 3.12.1, 3.12.2, 4.2.3, 6.1.3, 15.1.6.2
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Contractor’s Employees
2.2.4, 3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 
10.3, 11.3, 14.1, 14.2.1.1
Contractor’s Liability Insurance
11.1
Contractor’s Relationship with Separate Contractors 
and Owner’s Forces
3.12.5, 3.14.2, 4.2.4, 6, 11.3, 12.2.4
Contractor’s Relationship with Subcontractors
1.2.2, 2.2.4, 3.3.2, 3.18.1, 3.18.2, 4.2.4, 5, 9.6.2, 9.6.7, 
9.10.2, 11.2, 11.3, 11.4
Contractor’s Relationship with the Architect
1.1.2, 1.5, 2.3.3, 3.1.3, 3.2.2, 3.2.3, 3.2.4, 3.3.1, 3.4.2, 
3.5.1, 3.7.4, 3.10, 3.11, 3.12, 3.16, 3.18, 4.2, 5.2, 6.2.2, 
7, 8.3.1, 9.2, 9.3, 9.4, 9.5, 9.7, 9.8, 9.9, 10.2.6, 10.3, 
11.3, 12, 13.4, 15.1.3, 15.2.1
Contractor’s Representations
3.2.1, 3.2.2, 3.5, 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.8.2
Contractor’s Responsibility for Those Performing the 
Work
3.3.2, 3.18, 5.3, 6.1.3, 6.2, 9.5.1, 10.2.8
Contractor’s Review of Contract Documents
3.2
Contractor’s Right to Stop the Work
2.2.2, 9.7
Contractor’s Right to Terminate the Contract
14.1
Contractor’s Submittals
3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 9.2, 9.3, 9.8.2, 
9.8.3, 9.9.1, 9.10.2, 9.10.3
Contractor’s Superintendent
3.9, 10.2.6
Contractor’s Supervision and Construction 
Procedures
1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 7.1.3, 
7.3.4, 7.3.6, 8.2, 10, 12, 14, 15.1.4
Coordination and Correlation
1.2, 3.2.1, 3.3.1, 3.10, 3.12.6, 6.1.3, 6.2.1
Copies Furnished of Drawings and Specifications
1.5, 2.3.6, 3.11
Copyrights
1.5, 3.17
Correction of Work
2.5, 3.7.3, 9.4.2, 9.8.2, 9.8.3, 9.9.1, 12.1.2, 12.2, 12.3, 
15.1.3.1, 15.1.3.2, 15.2.1
Correlation and Intent of the Contract Documents
1.2
Cost, Definition of
7.3.4
Costs
2.5, 3.2.4, 3.7.3, 3.8.2, 3.15.2, 5.4.2, 6.1.1, 6.2.3, 
7.3.3.3, 7.3.4, 7.3.8, 7.3.9, 9.10.2, 10.3.2, 10.3.6, 11.2, 
12.1.2, 12.2.1, 12.2.4, 13.4, 14
Cutting and Patching
3.14, 6.2.5 

Damage to Construction of Owner or Separate 
Contractors
3.14.2, 6.2.4, 10.2.1.2, 10.2.5, 10.4, 12.2.4
Damage to the Work
3.14.2, 9.9.1, 10.2.1.2, 10.2.5, 10.4, 12.2.4
Damages, Claims for
3.2.4, 3.18, 6.1.1, 8.3.3, 9.5.1, 9.6.7, 10.3.3, 11.3.2, 
11.3, 14.2.4, 15.1.7
Damages for Delay
6.2.3, 8.3.3, 9.5.1.6, 9.7, 10.3.2, 14.3.2
Date of Commencement of the Work, Definition of
8.1.2
Date of Substantial Completion, Definition of
8.1.3
Day, Definition of
8.1.4
Decisions of the Architect
3.7.4, 4.2.6, 4.2.7, 4.2.11, 4.2.12, 4.2.13, 6.3, 7.3.4, 
7.3.9, 8.1.3, 8.3.1, 9.2, 9.4, 9.5.1, 9.8.4, 9.9.1, 13.4.2, 
14.2.2, 14.2.4, 15.1, 15.2
Decisions to Withhold Certification
9.4.1, 9.5, 9.7, 14.1.1.3
Defective or Nonconforming Work, Acceptance, 
Rejection and Correction of
2.5, 3.5, 4.2.6, 6.2.3, 9.5.1, 9.5.3, 9.6.6, 9.8.2, 9.9.3, 
9.10.4, 12.2.1
Definitions
1.1, 2.1.1, 3.1.1, 3.5, 3.12.1, 3.12.2, 3.12.3, 4.1.1, 5.1, 
6.1.2, 7.2.1, 7.3.1, 8.1, 9.1, 9.8.1, 15.1.1
Delays and Extensions of Time
3.2, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 
10.3.2, 10.4, 14.3.2, 15.1.6, 15.2.5
Digital Data Use and Transmission
1.7
Disputes
6.3, 7.3.9, 15.1, 15.2
Documents and Samples at the Site
3.11
Drawings, Definition of
1.1.5
Drawings and Specifications, Use and Ownership of
3.11
Effective Date of Insurance
8.2.2
Emergencies
10.4, 14.1.1.2, 15.1.5
Employees, Contractor’s
3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 
10.3.3, 11.3, 14.1, 14.2.1.1
Equipment, Labor, or Materials
1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 
9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2
Execution and Progress of the Work
1.1.3, 1.2.1, 1.2.2, 2.3.4, 2.3.6, 3.1, 3.3.1, 3.4.1, 3.7.1, 
3.10.1, 3.12, 3.14, 4.2, 6.2.2, 7.1.3, 7.3.6, 8.2, 9.5.1, 
9.9.1, 10.2, 10.3, 12.1, 12.2, 14.2, 14.3.1, 15.1.4
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Extensions of Time
3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3, 7.4, 9.5.1, 9.7, 10.3.2, 
10.4, 14.3, 15.1.6, 15.2.5
Failure of Payment
9.5.1.3, 9.7, 9.10.2, 13.5, 14.1.1.3, 14.2.1.2
Faulty Work
(See Defective or Nonconforming Work)
Final Completion and Final Payment
4.2.1, 4.2.9, 9.8.2, 9.10, 12.3, 14.2.4, 14.4.3
Financial Arrangements, Owner’s
2.2.1, 13.2.2, 14.1.1.4
GENERAL PROVISIONS
1
Governing Law
13.1
Guarantees (See Warranty)
Hazardous Materials and Substances
10.2.4, 10.3
Identification of Subcontractors and Suppliers
5.2.1
Indemnification
3.17, 3.18, 9.6.8, 9.10.2, 10.3.3, 11.3
Information and Services Required of the Owner
2.1.2, 2.2, 2.3, 3.2.2, 3.12.10.1, 6.1.3, 6.1.4, 6.2.5, 
9.6.1, 9.9.2, 9.10.3, 10.3.3, 11.2, 13.4.1, 13.4.2, 
14.1.1.4, 14.1.4, 15.1.4
Initial Decision
15.2
Initial Decision Maker, Definition of
1.1.8
Initial Decision Maker, Decisions
14.2.4, 15.1.4.2, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5
Initial Decision Maker, Extent of Authority
14.2.4, 15.1.4.2, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5
Injury or Damage to Person or Property
10.2.8, 10.4
Inspections
3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 
9.9.2, 9.10.1, 12.2.1, 13.4
Instructions to Bidders
1.1.1
Instructions to the Contractor
3.2.4, 3.3.1, 3.8.1, 5.2.1, 7, 8.2.2, 12, 13.4.2
Instruments of Service, Definition of
1.1.7
Insurance
6.1.1, 7.3.4, 8.2.2, 9.3.2, 9.8.4, 9.9.1, 9.10.2, 10.2.5, 11
Insurance, Notice of Cancellation or Expiration
11.1.4, 11.2.3
Insurance, Contractor’s Liability
11.1
Insurance, Effective Date of
8.2.2, 14.4.2
Insurance, Owner’s Liability
11.2
Insurance, Property
10.2.5, 11.2, 11.4, 11.5

Insurance, Stored Materials
9.3.2
INSURANCE AND BONDS
11
Insurance Companies, Consent to Partial Occupancy
9.9.1
Insured loss, Adjustment and Settlement of
11.5
Intent of the Contract Documents
1.2.1, 4.2.7, 4.2.12, 4.2.13
Interest
13.5
Interpretation
1.1.8, 1.2.3, 1.4, 4.1.1, 5.1, 6.1.2, 15.1.1
Interpretations, Written
4.2.11, 4.2.12
Judgment on Final Award
15.4.2
Labor and Materials, Equipment
1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 10.2.1, 
10.2.4, 14.2.1.1, 14.2.1.2
Labor Disputes
8.3.1
Laws and Regulations
1.5, 2.3.2, 3.2.3, 3.2.4, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 
9.9.1, 10.2.2, 13.1, 13.3.1, 13.4.2, 13.5, 14, 15.2.8, 
15.4
Liens
2.1.2, 9.3.1, 9.3.3, 9.6.8, 9.10.2, 9.10.4, 15.2.8
Limitations, Statutes of
12.2.5, 15.1.2, 15.4.1.1
Limitations of Liability
3.2.2, 3.5, 3.12.10, 3.12.10.1, 3.17, 3.18.1, 4.2.6, 
4.2.7, 6.2.2, 9.4.2, 9.6.4, 9.6.7, 9.6.8, 10.2.5, 10.3.3, 
11.3, 12.2.5, 13.3.1
Limitations of Time
2.1.2, 2.2, 2.5, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2.7, 
5.2, 5.3, 5.4.1, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 
9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 12.2, 13.4, 14, 15, 
15.1.2, 15.1.3, 15.1.5
Materials, Hazardous
10.2.4, 10.3
Materials, Labor, Equipment and
1.1.3, 1.1.6, 3.4.1, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 
10.2.1.2, 10.2.4, 14.2.1.1, 14.2.1.2
Means, Methods, Techniques, Sequences and 
Procedures of Construction
3.3.1, 3.12.10, 4.2.2, 4.2.7, 9.4.2
Mechanic’s Lien
2.1.2, 9.3.1, 9.3.3, 9.6.8, 9.10.2, 9.10.4, 15.2.8
Mediation
8.3.1, 15.1.3.2, 15.2.1, 15.2.5, 15.2.6, 15.3, 15.4.1, 
15.4.1.1
Minor Changes in the Work
1.1.1, 3.4.2, 3.12.8, 4.2.8, 7.1, 7.4
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MISCELLANEOUS PROVISIONS
13
Modifications, Definition of
1.1.1
Modifications to the Contract
1.1.1, 1.1.2, 2.5, 3.11, 4.1.2, 4.2.1, 5.2.3, 7, 8.3.1, 9.7, 
10.3.2
Mutual Responsibility
6.2
Nonconforming Work, Acceptance of
9.6.6, 9.9.3, 12.3
Nonconforming Work, Rejection and Correction of
2.4, 2.5, 3.5, 4.2.6, 6.2.4, 9.5.1, 9.8.2, 9.9.3, 9.10.4, 
12.2
Notice
1.6, 1.6.1, 1.6.2, 2.1.2, 2.2.2., 2.2.3, 2.2.4, 2.5, 3.2.4, 
3.3.1, 3.7.4, 3.7.5, 3.9.2, 3.12.9, 3.12.10, 5.2.1, 7.4, 
8.2.2 9.6.8, 9.7, 9.10.1, 10.2.8, 10.3.2, 11.5, 12.2.2.1, 
13.4.1, 13.4.2, 14.1, 14.2.2, 14.4.2, 15.1.3, 15.1.5, 
15.1.6, 15.4.1
Notice of Cancellation or Expiration of Insurance
11.1.4, 11.2.3
Notice of Claims
1.6.2, 2.1.2, 3.7.4, 9.6.8, 10.2.8, 15.1.3, 15.1.5, 15.1.6, 
15.2.8, 15.3.2, 15.4.1
Notice of Testing and Inspections
13.4.1, 13.4.2
Observations, Contractor’s
3.2, 3.7.4
Occupancy
2.3.1, 9.6.6, 9.8
Orders, Written
1.1.1, 2.4, 3.9.2, 7, 8.2.2, 11.5, 12.1, 12.2.2.1, 13.4.2, 
14.3.1
OWNER
2
Owner, Definition of
2.1.1
Owner, Evidence of Financial Arrangements
2.2, 13.2.2, 14.1.1.4
Owner, Information and Services Required of the
2.1.2, 2.2, 2.3, 3.2.2, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 9.3.2, 
9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 13.4.1, 13.4.2, 
14.1.1.4, 14.1.4, 15.1.4
Owner’s Authority
1.5, 2.1.1, 2.3.32.4, 2.5, 3.4.2, 3.8.1, 3.12.10, 3.14.2, 
4.1.2, 4.2.4, 4.2.9, 5.2.1, 5.2.4, 5.4.1, 6.1, 6.3, 7.2.1, 
7.3.1, 8.2.2, 8.3.1, 9.3.2, 9.5.1, 9.6.4, 9.9.1, 9.10.2, 
10.3.2, 11.4, 11.5, 12.2.2, 12.3, 13.2.2, 14.3, 14.4, 
15.2.7
Owner’s Insurance
11.2
Owner’s Relationship with Subcontractors
1.1.2, 5.2, 5.3, 5.4, 9.6.4, 9.10.2, 14.2.2
Owner’s Right to Carry Out the Work
2.5, 14.2.2

Owner’s Right to Clean Up
6.3
Owner’s Right to Perform Construction and to 
Award Separate Contracts
6.1
Owner’s Right to Stop the Work
2.4
Owner’s Right to Suspend the Work
14.3
Owner’s Right to Terminate the Contract
14.2, 14.4
Ownership and Use of Drawings, Specifications 
and Other Instruments of Service
1.1.1, 1.1.6, 1.1.7, 1.5, 2.3.6, 3.2.2, 3.11, 3.17, 4.2.12, 
5.3
Partial Occupancy or Use
9.6.6, 9.9
Patching, Cutting and
3.14, 6.2.5
Patents
3.17
Payment, Applications for
4.2.5, 7.3.9, 9.2, 9.3, 9.4, 9.5, 9.6.3, 9.7, 9.8.5, 9.10.1, 
14.2.3, 14.2.4, 14.4.3
Payment, Certificates for
4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 9.10.1, 
9.10.3, 14.1.1.3, 14.2.4
Payment, Failure of
9.5.1.3, 9.7, 9.10.2, 13.5, 14.1.1.3, 14.2.1.2
Payment, Final
4.2.1, 4.2.9, 9.10, 12.3, 14.2.4, 14.4.3
Payment Bond, Performance Bond and
7.3.4.4, 9.6.7, 9.10.3, 11.1.2
Payments, Progress
9.3, 9.6, 9.8.5, 9.10.3, 14.2.3, 15.1.4
PAYMENTS AND COMPLETION
9
Payments to Subcontractors
5.4.2, 9.5.1.3, 9.6.2, 9.6.3, 9.6.4, 9.6.7, 14.2.1.2
PCB
10.3.1
Performance Bond and Payment Bond
7.3.4.4, 9.6.7, 9.10.3, 11.1.2
Permits, Fees, Notices and Compliance with Laws
2.3.1, 3.7, 3.13, 7.3.4.4, 10.2.2
PERSONS AND PROPERTY, PROTECTION OF
10
Polychlorinated Biphenyl
10.3.1
Product Data, Definition of
3.12.2
Product Data and Samples, Shop Drawings
3.11, 3.12, 4.2.7
Progress and Completion
4.2.2, 8.2, 9.8, 9.9.1, 14.1.4, 15.1.4
Progress Payments
9.3, 9.6, 9.8.5, 9.10.3, 14.2.3, 15.1.4
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Project, Definition of
1.1.4
Project Representatives
4.2.10
Property Insurance
10.2.5, 11.2
Proposal Requirements
1.1.1
PROTECTION OF PERSONS AND PROPERTY
10
Regulations and Laws
1.5, 2.3.2, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 9.9.1, 
10.2.2, 13.1, 13.3, 13.4.1, 13.4.2, 13.5, 14, 15.2.8, 15.4
Rejection of Work
4.2.6, 12.2.1
Releases and Waivers of Liens
9.3.1, 9.10.2
Representations
3.2.1, 3.5, 3.12.6, 8.2.1, 9.3.3, 9.4.2, 9.5.1, 9.10.1
Representatives
2.1.1, 3.1.1, 3.9, 4.1.1, 4.2.10, 13.2.1
Responsibility for Those Performing the Work
3.3.2, 3.18, 4.2.2, 4.2.3, 5.3, 6.1.3, 6.2, 6.3, 9.5.1, 10
Retainage
9.3.1, 9.6.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3
Review of Contract Documents and Field 
Conditions by Contractor
3.2, 3.12.7, 6.1.3
Review of Contractor’s Submittals by Owner and 
Architect
3.10.1, 3.10.2, 3.11, 3.12, 4.2, 5.2, 6.1.3, 9.2, 9.8.2
Review of Shop Drawings, Product Data and Samples 
by Contractor
3.12
Rights and Remedies
1.1.2, 2.4, 2.5, 3.5, 3.7.4, 3.15.2, 4.2.6, 5.3, 5.4, 6.1, 
6.3, 7.3.1, 8.3, 9.5.1, 9.7, 10.2.5, 10.3, 12.2.1, 12.2.2, 
12.2.4, 13.3, 14, 15.4
Royalties, Patents and Copyrights
3.17
Rules and Notices for Arbitration
15.4.1
Safety of Persons and Property
10.2, 10.4
Safety Precautions and Programs
3.3.1, 4.2.2, 4.2.7, 5.3, 10.1, 10.2, 10.4
Samples, Definition of
3.12.3
Samples, Shop Drawings, Product Data and
3.11, 3.12, 4.2.7
Samples at the Site, Documents and
3.11
Schedule of Values
9.2, 9.3.1
Schedules, Construction
3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.6.2

Separate Contracts and Contractors
1.1.4, 3.12.5, 3.14.2, 4.2.4, 4.2.7, 6, 8.3.1, 12.1.2
Separate Contractors, Definition of
6.1.1
Shop Drawings, Definition of
3.12.1
Shop Drawings, Product Data and Samples
3.11, 3.12, 4.2.7
Site, Use of
3.13, 6.1.1, 6.2.1
Site Inspections
3.2.2, 3.3.3, 3.7.1, 3.7.4, 4.2, 9.9.2, 9.4.2, 9.10.1, 13.4
Site Visits, Architect’s
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.4
Special Inspections and Testing
4.2.6, 12.2.1, 13.4
Specifications, Definition of
1.1.6
Specifications
1.1.1, 1.1.6, 1.2.2, 1.5, 3.12.10, 3.17, 4.2.14
Statute of Limitations
15.1.2, 15.4.1.1
Stopping the Work
2.2.2, 2.4, 9.7, 10.3, 14.1
Stored Materials
6.2.1, 9.3.2, 10.2.1.2, 10.2.4
Subcontractor, Definition of
5.1.1
SUBCONTRACTORS
5
Subcontractors, Work by
1.2.2, 3.3.2, 3.12.1, 3.18, 4.2.3, 5.2.3, 5.3, 5.4, 9.3.1.2, 
9.6.7
Subcontractual Relations
5.3, 5.4, 9.3.1.2, 9.6, 9.10, 10.2.1, 14.1, 14.2.1
Submittals
3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 7.3.4, 9.2, 9.3, 9.8, 
9.9.1, 9.10.2, 9.10.3
Submittal Schedule
3.10.2, 3.12.5, 4.2.7
Subrogation, Waivers of
6.1.1, 11.3
Substances, Hazardous
10.3
Substantial Completion
4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 12.2, 
15.1.2
Substantial Completion, Definition of
9.8.1
Substitution of Subcontractors
5.2.3, 5.2.4
Substitution of Architect
2.3.3
Substitutions of Materials
3.4.2, 3.5, 7.3.8
Sub-subcontractor, Definition of
5.1.2
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Subsurface Conditions
3.7.4
Successors and Assigns
13.2
Superintendent
3.9, 10.2.6
Supervision and Construction Procedures
1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 7.1.3, 
7.3.4, 8.2, 8.3.1, 9.4.2, 10, 12, 14, 15.1.4
Suppliers
1.5, 3.12.1, 4.2.4, 4.2.6, 5.2.1, 9.3, 9.4.2, 9.5.4, 9.6, 
9.10.5, 14.2.1
Surety
5.4.1.2, 9.6.8, 9.8.5, 9.10.2, 9.10.3, 11.1.2, 14.2.2, 
15.2.7
Surety, Consent of
9.8.5, 9.10.2, 9.10.3
Surveys
1.1.7, 2.3.4
Suspension by the Owner for Convenience
14.3
Suspension of the Work
3.7.5, 5.4.2, 14.3
Suspension or Termination of the Contract
5.4.1.1, 14
Taxes
3.6, 3.8.2.1, 7.3.4.4
Termination by the Contractor
14.1, 15.1.7
Termination by the Owner for Cause
5.4.1.1, 14.2, 15.1.7
Termination by the Owner for Convenience
14.4
Termination of the Architect
2.3.3
Termination of the Contractor Employment
14.2.2

TERMINATION OR SUSPENSION OF THE 
CONTRACT
14
Tests and Inspections
3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 
9.9.2, 9.10.1, 10.3.2, 12.2.1, 13.4
TIME
8
Time, Delays and Extensions of
3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 
10.3.2, 10.4, 14.3.2, 15.1.6, 15.2.5

Time Limits
2.1.2, 2.2, 2.5, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2, 
5.2, 5.3, 5.4, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 9.4.1, 
9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 12.2, 13.4, 14, 15.1.2, 
15.1.3, 15.4
Time Limits on Claims
3.7.4, 10.2.8, 15.1.2, 15.1.3
Title to Work
9.3.2, 9.3.3
UNCOVERING AND CORRECTION OF WORK
12
Uncovering of Work
12.1
Unforeseen Conditions, Concealed or Unknown
3.7.4, 8.3.1, 10.3
Unit Prices
7.3.3.2, 9.1.2
Use of Documents
1.1.1, 1.5, 2.3.6, 3.12.6, 5.3
Use of Site
3.13, 6.1.1, 6.2.1
Values, Schedule of
9.2, 9.3.1
Waiver of Claims by the Architect
13.3.2
Waiver of Claims by the Contractor
9.10.5, 13.3.2, 15.1.7
Waiver of Claims by the Owner
9.9.3, 9.10.3, 9.10.4, 12.2.2.1, 13.3.2, 14.2.4, 15.1.7
Waiver of Consequential Damages
14.2.4, 15.1.7
Waiver of Liens
9.3, 9.10.2, 9.10.4
Waivers of Subrogation
6.1.1, 11.3
Warranty
3.5, 4.2.9, 9.3.3, 9.8.4, 9.9.1, 9.10.2, 9.10.4, 12.2.2, 
15.1.2
Weather Delays
8.3, 15.1.6.2
Work, Definition of
1.1.3
Written Consent
1.5.2, 3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.10.3, 
13.2, 13.3.2, 15.4.4.2
Written Interpretations
4.2.11, 4.2.12
Written Orders
1.1.1, 2.4, 3.9, 7, 8.2.2, 12.1, 12.2, 13.4.2, 14.3.1
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ARTICLE 1   GENERAL PROVISIONS
§ 1.1 Basic Definitions
§ 1.1.1 The Contract Documents
The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the 
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other Conditions), 
Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement, 
and Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract 
signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written order for a minor 
change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the Contract 
Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms, other 
information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or proposal, or 
portions of Addenda relating to bidding or proposal requirements. The Contract Documents actually executed by both 
parties shall prevail in case of an inconsistency with subsequent versions made through manipulable electronic 
operations involving computers.

§ 1.1.1.1 The Owner and Contractor intend that the Contract Documents complement one another.  If, and to the extent 
of, any inconsistency, ambiguity, or discrepancy in the Contract Documents, such inconsistency, ambiguity or 
discrepancy shall be resolved based on the greater quantity, higher quality or level of performance, more expensive, 
more time-consuming item as determined by the Architect.  The decision of the Architect shall be final and binding on 
the parties.

§ 1.1.2 The Contract
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated 
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written 
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be 
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the 
Architect’s consultants, (2) between the Owner and a Subcontractor Subcontractor, a supplier, or a Sub-subcontractor, 
(3) between the Owner and the Architect or the Architect’s consultants, or (4) between any persons or entities other 
than the Owner and the Contractor. The Architect shall, however, be entitled to performance and enforcement of 
obligations under the Contract intended to facilitate performance of the Architect’s duties. The parties acknowledge 
that the provisions of this Agreement are the subject of arms-length negotiations between parties and agree that no 
provision of this Agreement shall be construed against the other party by reason of such party having drafted such 
provision of this Agreement.  

§ 1.1.2.1 Nothing contained in this Agreement shall be construed to confer upon any person other than the parties 
hereto, any rights, remedies, privileges, benefits or causes of action to any extent whatsoever.  No provision of this 
Agreement shall in any way inure to the benefit of any third person so as to constitute such person a third-party 
beneficiary of this Agreement or of any one of the terms and conditions of the Contract Documents or otherwise give 
rise to a cause of action in any person not a party hereto.

§ 1.1.3 The Work
The term "Work" means the construction and services required by, reasonably inferable from, and as necessary to 
produce the results intended by the Contract Documents, whether completed or partially completed, and includes all 
other labor, materials, equipment, and services provided or to be provided by the Contractor to fulfill the Contractor’s 
obligations. Contractor’s obligations including Contractor’s obligations during the correction period provided for in 
Section 12.2. The Work may constitute the whole or a part of the Project.

§ 1.1.4 The Project
The Project is the total construction of which the Work performed under the Contract Documents may be the whole or 
a part and which may include construction by the Owner and by Separate Contractors.

§ 1.1.5 The Drawings
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and 
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams.
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§ 1.1.6 The Specifications
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials, 
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 Instruments of Service
Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible 
and intangible creative work performed by the Architect and the Architect’s consultants under their respective 
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models, 
sketches, drawings, specifications, and other similar materials.

§ 1.1.8 Initial Decision Maker
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in 
accordance with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner or Contractor and 
shall not be liable for results of interpretations or decisions rendered in good faith.

§ 1.2 Correlation and Intent of the Contract Documents
§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion 
of the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as 
binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the 
Contract Documents and reasonably inferable from them as being necessary to produce the indicated results. The 
Contractor acknowledges that the Contract Documents are adequate and sufficient to provide for the completion of the 
Work, and include all Work, whether or not shown or described, which reasonably may be inferred to be required for 
the completion of the Work in accordance with all applicable laws, codes, ordinances, and professional standards.   If 
the Contractor discovers any inconsistency within or among parts of the Contract Documents, or between the Contract 
Documents and applicable standards, laws, codes or ordinances, the Contractor shall promptly give notice to the 
Owner and the Architect of such inconsistency and shall, unless otherwise instructed in writing by the Architect or the 
Owner, provide Work or materials of the better quality, greater quantity, more expensive, more time consuming, or 
that otherwise comply with applicable standards, laws, codes or ordinances.

§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining 
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid or 
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and 
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give 
effect to the parties’ intentions and purposes in executing the Contract.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not 
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be 
performed by any trade. It shall be the Contractor’s responsibility in subcontracting portions of the Work to arrange or 
group items of Work under particular trades to conform to then-prevailing customs of the trade, and in accordance 
with applicable requirements of law.  The Owner shall have no liability arising out of jurisdictional issues raised or 
claims advanced by Subcontractors, trade organizations or other interested parties based on the arrangement or 
subdivision of Work in the Contract Documents.  In the event of any claim arising out of any duplication, conflict, 
inconsistency, or discrepancy within the Contract Documents as to the allocation of the Work among the 
Subcontractors and Contractor’s own forces, the Contractor shall be solely responsible for resolving the claim and 
shall be responsible for ensuring that all the Work is completed regardless of where it appears in the Contract 
Documents.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction 
industry meanings are used in the Contract Documents in accordance with such recognized meanings. When applied 
to materials and equipment required for the Work, the words "furnish", "install" and "provide" shall mean the 
following:

.1 The word "provide" shall mean to furnish, pay for, deliver, install, adjust, clean and otherwise make 
materials and equipment fit and ready for their intended use.

.2 The word "furnish" shall mean to secure, pay for, deliver to site, unload and uncrate materials and 
equipment.

.3 The word "install" shall mean to place in position, incorporate in the Work, adjust, clean, make fit 
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and ready for use and perform all services except those included under the term "furnish".
.4 The phrase "furnish and install" shall be equivalent to the word "provide".  Each shall be interpreted 

to mean "the Contractor shall furnish all labor, material and equipment and install....".
.5 "As required" shall mean as required to produce a fully completed Project or result to the 

satisfaction of the Architect and Owner.
.6 In case of a difference between Drawings or Specifications or within either document itself in 

describing the Work, the better quality, greater quantity or more costly, more time-consuming 
Work, as determined by the Architect, will be assumed to be and shall be included in the Contract 
Sum.  The Contractor shall not proceed with such Work until the Architect and Owner have been 
contacted for clarification and proper direction.

.7 Instructions or specifications of a particular manufacturer as referred to herein shall be binding as a 
part of the Specifications if a higher or more detailed standard is imposed thereby.  Obtain such 
written instructions and maintain on the Project with the Specifications.

.8 Schedules of materials in various sections of the Contract Documents are furnished to assist the 
Contractor. The Contractor shall verify the schedules with the Contract Documents and shall 
provide any additional materials indicated on the Contract Documents but not included in the 
schedules.  The greater quantity or highest quality will govern as determined by the Architect.

§ 1.2.4 The Contractor shall not take advantage of obvious error or apparent discrepancy in the Contract Documents.  
Notice of any discovered error or discrepancy shall immediately be given in writing to the Architect to make such 
corrections and interpretations as he may deem necessary for completion of the Work in a satisfactory and acceptable 
manner.

§ 1.2.5  All work shown or referred to in the Contract Documents shall be included in the Contract excepting those 
items which are specifically noted as being "provided under another contract" or "provided by the Owner", or "not in 
contract (NIC)".

§ 1.3 Capitalization
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered 
articles, or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 Interpretation
In the interest of brevity the Contract Documents frequently omit modifying words such as "all" and "any" and articles 
such as "the" and "an," but the fact that a modifier or an article is absent from one statement and appears in another is 
not intended to affect the interpretation of either statement.

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service
§ 1.5.1 The Unless otherwise provided in the agreement between Owner and Architect, the Architect and the 
Architect’s consultants shall be deemed the authors and owners of their respective Instruments of Service, including 
the Drawings and Specifications, and retain all common law, statutory, and other reserved rights in their Instruments 
of Service, including copyrights. The Contractor, Subcontractors, Sub-subcontractors, and suppliers shall not own or 
claim a copyright in the Instruments of Service. Submittal or distribution to meet official regulatory requirements or 
for other purposes in connection with the Project is not to be construed as publication in derogation of the Architect’s 
or Architect’s consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the 
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely 
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, if 
any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may not 
use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work without 
the specific written consent of the Owner, Architect, and the Architect’s consultants.

§ 1.6 Notice
§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or 
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to 
whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by courier, 
or by electronic transmission if a method for electronic transmission is set forth in the Agreement.
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§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been 
duly served only if delivered to the designated representative of the party to whom the notice is addressed by certified 
or registered mail, or by courier providing proof of delivery.

§ 1.7 Digital Data Use and Transmission
The parties shall agree upon written protocols governing the transmission and use of, and reliance on, of Instruments 
of Service or any other information or documentation in digital form. The parties may use AIA Document 
E203™–2013, Building Information Modeling and Digital Data Exhibit, to establish the protocols for the 
development, use, transmission, and exchange of digital data.

§ 1.8 Building Information Models Use and Reliance
Any use of, or reliance on, all or a portion of a building information model without agreement to written protocols 
governing the use of, and reliance on, the information contained in the model and without having those protocols set 
forth in the agreement governing the use of such information, shall be at the using or relying party’s sole risk and 
without liability to the other party and its contractors or consultants, the authors of, or contributors to, the building 
information model, and each of their agents and employees.

§ 1.7 Contractor’s Knowledge
The terms "knowledge," "recognize," "discover," and "observe," their respective derivatives, and similar terms in the 
Contract Documents, as used in reference to the Contractor shall be interpreted to mean that which (1) the Contractor 
knows, recognizes, discovers and observes, and (2) the Contractor should, in exercising the care, skill, and diligence 
required by the Contract Documents, know, recognize, discover or observe, as the case may be.  Analogously, the 
expression "reasonably inferable" and similar terms in the Contract Documents shall be interpreted to mean 
reasonably inferable by a party familiar with the Project and exercising the care, skill, and diligence required by the 
Contract Documents (including any Work that the party should be able to reasonably anticipate or infer based on 
Contract Documents then existing).

ARTICLE 2   OWNER
§ 2.1 General
§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract 
Documents as if singular in number. The Owner shall designate in writing a representative who shall have express 
Owner’s Representative shall be the person designated as such in the Agreement, or a successor to such person 
designated by the Owner in writing from time to time, which person  shall have the authority to bind the Owner with 
respect to all matters requiring the Owner’s approval or authorization. Except as otherwise provided in Section 4.2.1, 
the authorization, subject to any limitations as the Owner may specify to the Contractor in writing from time to time. 
Any action taken on the Owner’s behalf other than the representative so designated by the Owner shall not be binding 
upon the Owner. The Architect does not have such authority. The term "Owner" means the Owner or the Owner’s 
authorized representative.

§ 2.1.2  The Owner shall furnish to the Contractor, within fifteen days after receipt of a written request, information 
necessary and relevant for the Contractor to evaluate, give notice of, or enforce mechanic’s lien rights. Such 
information shall include a correct statement of the record legal title to the property on which the Project is located, 
usually referred to as the site, and the Owner’s interest therein.Intentionally Omitted.

 Intentionally Omitted.

 Intentionally Omitted. Intentionally Omitted.
§ 2.2 Evidence of the Owner’s Financial Arrangements
§ 2.2.1 Prior to commencement of the Work and upon written request by the Contractor, the Owner shall furnish to the 
Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations 
under the Contract. The Contractor shall have no obligation to commence the Work until the Owner provides such 
evidence. If commencement of the Work is delayed under this Section 2.2.1, the Contract Time shall be extended 
appropriately.

§ 2.2.2 Following commencement of the Work and upon written request by the Contractor, the Owner shall furnish to 
the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations 
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under the Contract only if (1) the Owner fails to make payments to the Contractor as the Contract Documents require; 
(2) the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to make payment when due; 
or (3) a change in the Work materially changes the Contract Sum. If the Owner fails to provide such evidence, as 
required, within fourteen days of the Contractor’s request, the Contractor may immediately stop the Work and, in that 
event, shall notify the Owner that the Work has stopped. However, if the request is made because a change in the Work 
materially changes the Contract Sum under (3) above, the Contractor may immediately stop only that portion of the 
Work affected by the change until reasonable evidence is provided. If the Work is stopped under this Section 2.2.2, the 
Contract Time shall be extended appropriately and the Contract Sum shall be increased by the amount of the 
Contractor’s reasonable costs of shutdown, delay and start-up, plus interest as provided in the Contract Documents.

§ 2.2.3 After the Owner furnishes evidence of financial arrangements under this Section 2.2, the Owner shall not 
materially vary such financial arrangements without prior notice to the Contractor.

§ 2.2.4 Where the Owner has designated information furnished under this Section 2.2 as "confidential," the Contractor 
shall keep the information confidential and shall not disclose it to any other person. However, the Contractor may 
disclose "confidential" information, after seven (7) days’ notice to the Owner, where disclosure is required by law, 
including a subpoena or other form of compulsory legal process issued by a court or governmental entity, or by court 
or arbitrator(s) order. The Contractor may also disclose "confidential" information to its employees, consultants, 
sureties, Subcontractors and their employees, Sub-subcontractors, and others who need to know the content of such 
information solely and exclusively for the Project and who agree to maintain the confidentiality of such information.

§ 2.3 Information and Services Required of the Owner
§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, 
including those required under Section 3.7.1, the Owner shall secure and pay for any other necessary approvals, 
easements, assessments and charges required for construction, use or occupancy of permanent structures or for 
permanent changes in existing facilities.

§ 2.3.2 The Owner shall retain an architect lawfully licensed to practice architecture, or an entity lawfully practicing 
architecture, in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the 
Agreement and is referred to throughout the Contract Documents as if singular in number.

§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor has 
no reasonable objection and whose status under the Contract Documents shall be that of the Architect.

§ 2.3.4 The If requested by the Contractor in writing, the Owner shall furnish surveys describing physical 
characteristics, legal limitations and utility locations for the site of the Project, and a legal description of the site. The 
Contractor shall be entitled to rely on the accuracy of information furnished by the Owner but Owner does not warrant 
such information and the Contractor shall satisfy itself as to the accuracy of such information   In all events, Contractor 
shall exercise proper precautions relating to the safe performance of the Work.

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with 
reasonable promptness. The Owner shall also furnish any other information or services under in the Owner’s control 
possession and relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the 
Contractor’s written request for such information or services.

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of 
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.3.7 To the extent Owner provides Contractor with tests, studies, soils investigation reports, maps or other reports in 
connection with site or material conditions, such tests, studies and reports shall be deemed to be for the benefit of 
Owner and the Owner does not warrant the accuracy or completeness of such information. The Owner shall not be 
responsible for nor assume any responsibility for any conclusions that Contractor may draw. The Contractor waives 
any Claims of any kind or nature including but not limited to Claims for delay, impact, additional compensation, 
inaccuracy, misrepresentation, inappropriateness or incompleteness arising from or relating to such items.



Init.

/

AIA Document A201 – 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017. All rights 
reserved. “The American Institute of Architects,” “American Institute of Architects,” “AIA,” the AIA Logo, and “AIA Contract Documents” are trademarks of The 
American Institute of Architects. This document was produced at 10:05:41 ET on 01/28/2025 under Order No.4104242227 which expires on 02/28/2025, is not for 
resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, 
e-mail docinfo@aiacontracts.com.
User Notes: (1683244089)

15

§ 2.4 Owner’s Right to Stop the Work
If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as 
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, or the 
Contractor performs the Work in an unsafe manner, or the Contractor’s Work threatens the building environment as 
determined by the Owner or Architect, the Owner may issue a written order to the Contractor to immediately stop the 
Work, or any portion thereof, until the cause for such order has been eliminated; however, the right of the Owner to 
stop the Work shall not give rise to a duty on the part of the Owner to exercise this right for the benefit of the 
Contractor or any other person or entity, except to the extent required by Section 6.1.3. This right shall be in addition 
to and not in restriction of any of the Owner’s other rights under this Contract.

§ 2.5 Owner’s Right to Carry Out the Work
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails 
within a ten-day including without limitation the failure by the Contractor to diligently and continuously perform the 
Work so as not to cause a delay in the date of Substantial Completion  or the failure to achieve a milestone date, and 
fails within a three (3)-day period after receipt of notice from the Owner to commence and continue correction of such 
default or neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may 
have, correct such default or neglect. Such action by the Owner and amounts charged to the Contractor are both subject 
to prior approval of the Architect and the Architect may, neglect including but not limited to commencing and 
continuing to carry out the Work by whatever means the Owner deems expedient. The Architect or Owner may also, 
pursuant to Section 9.5.1, withhold or nullify a Certificate for Payment in whole or in part, to the extent reasonably 
necessary to reimburse the Owner for the reasonable cost of correcting such deficiencies, including Owner’s expenses 
expenses, including attorneys’ fees, and compensation for the Architect’s additional services made necessary by such 
default, neglect, or failure. If current and future payments are not sufficient to cover such amounts, the Contractor shall 
pay the difference to the Owner. If the Contractor disagrees with the actions of the Owner or the Architect, or the 
amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to Article 15. The right of the Owner 
to carry out the Work pursuant to this Section 2.5 shall not give rise to any duties on the part of the Owner to exercise 
this right for the benefit of the Contractor or any other person or entity. In performing any Work pursuant to this 
Section 2.5, the Owner shall have the right to take possession of the site and of all materials, equipment, tools, and 
construction equipment and machinery thereon owned by the Contractor, any Subcontractor, or supplier.

ARTICLE 3   CONTRACTOR
§ 3.1 General
§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the 
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required Contractor, and its 
Subcontractors and Sub-Subcontractors shall be lawfully licensed in the jurisdiction where the Project is located. The 
Contractor shall designate in writing a representative who shall have express authority to bind the Contractor with 
respect to all matters under this Contract. The term "Contractor" means the Contractor or the Contractor’s authorized 
representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.2.1 Unless explicit quality or standards for materials or workmanship are established in the Contract Documents 
for any portion of the Work, the Contractor shall perform such Work in a good and workman like manner, in a manner 
of good quality for the intended use, and consistent with the quality of the surrounding Work and of the construction of 
the Project generally.

§ 3.1.2.2 All manufactured articles, materials and equipment shall be applied, installed, connected, erected, used, 
cleaned and conditioned in accordance with the manufacturer’s written or printed directions and instructions unless 
otherwise specifically indicated in the Contract Documents.  In all events, the higher and more stringent requirements 
shall apply as determined by the Architect or Owner. 

§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract 
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests, 
inspections or approvals required or performed by persons or entities other than the Contractor.

§ 3.1.4 The Contractor shall comply, and shall cause Subcontractors, Sub-subcontractors and suppliers to comply, with 
all accounting procedures and record retention policies reasonably requested by the Owner, or as required by the 
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Contract Documents, or as required by applicable law.

§ 3.1.5   NONRESIDENT CONTRACTOR
If the Contractor is a "nonresident contractor" as defined in Section 12-430(7)(A) of the Connecticut General Statutes, 
as revised, the Contractor shall provide evidence to the Owner prior to commencement of the Work that Contractor
  has complied fully with the provisions of Section 12-430(7). The Contractor is hereby notified that, if any 
subcontractor or supplier performing any part of the Work under the Contract Documents is a nonresident unverified 
contractor, the Contractor will withhold 5% of all payments to such subcontractor or supplier unless and until such 
subcontractor or supplier provides to the Contractor a Certificate of Compliance issued by the Connecticut 
Department of Revenue Services as defined in the Connecticut General Statutes §12-430(7).  A nonresident unverified 
contractor is a contractor without an office in the State of Connecticut that is continuously maintained, occupied and 
used by the contractor’s regular employees regularly in attendance to carry on the contractor’s business in the 
contractor’s own name and which contractor has not been verified pursuant to  the requirements of the Connecticut 
Department of Revenue Services. The amount withheld pursuant to CGS §12-430(7) shall be in addition to, and not in 
lieu of, the retainage held by the Contractor under its subcontract with the subcontractor or supplier.

§ 3.2 Review of Contract Documents and Field Conditions by Contractor
§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become 
generally familiar with and carefully examined the site and that the Contractor is thoroughly familiar with the nature 
and location of the Work, the specific local conditions under which the Work is to be performed, and correlated 
personal observations with requirements and all matters which may affect the Work or its performance and correlated 
such personal observations with requirements of the Contract Documents including, without limitation (1) the 
location, condition, layout and physical conditions of the Project site and surrounding areas, (2) generally prevailing 
climatic conditions, (3) anticipated labor supply and costs, (4) anticipated availability and costs of materials, tools and 
equipment, and (5) except as provided in Section 10.3, and subject to the provisions of Section 3.7.4, anticipated soil 
and subsurface conditions of the Project site. The Contractor represents that as a result of such examination and 
investigation, the Contractor thoroughly understands the Contract Documents and their intent and purpose, and is 
familiar with all applicable codes, ordinances, laws, regulations and rules as they apply to the Work, and will abide by 
same at no additional cost to the Owner. The Owner shall not be required to pay any amount, including any increase in 
the Contract Sum, or make any adjustment in the Contract Time in connection with any failure by the Contractor or 
any Subcontractor to comply with the requirements of this Section.  The provisions of this Section 3.2.1 shall not be 
construed to limit the investigative and review responsibilities of the Contractor under any other provisions of the 
Contract Documents. 

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the 
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the 
information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing 
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These 
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the 
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Documents. The 
Contractor shall promptly report to the Architect and Owner any errors, inconsistencies or omissions discovered by or 
made known to the Contractor as a request for information in such form as the Architect may require. It is recognized 
that the Contractor’s review is made in the Contractor’s capacity as a contractor and not as a licensed design 
professional, unless otherwise specifically provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws, 
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall 
promptly report to the Architect and Owner any nonconformity discovered by or made known to the Contractor as a 
request for information in such form as the Architect may require.

§ 3.2.4 The Contractor shall conduct its inspection and review of the Contract Documents as provided in 3.2.2 well in 
advance of the Work as to afford the Architect sufficient time to correct or otherwise supplement the Contract 
Documents in the event of an error, omission or inconsistency therein.  The Contractor shall also allow sufficient time 
for the Contractor to assess the impact of such error, omission or inconsistency and for the Owner to evaluate same.  If 
the Contractor believes that additional cost or time is involved because of clarifications or instructions the Architect 
issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 3.2.3, the 
Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations of 
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Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7, as 
would have been avoided if the Contractor had performed such obligations. If the Contractor performs those 
obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from errors, 
inconsistencies or omissions in the Contract Documents, for differences between field measurements or conditions 
and the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes, 
ordinances, codes, rules and regulations, and lawful orders of public authorities.

§ 3.2.5 After reporting to the Architect any error, inconsistency or omission the Contractor may discover in its review 
of the Contract Documents, the Contractor shall not proceed with any Work so affected without the Architect’s written 
modification to the Contract Documents unless otherwise directed in writing by the Owner.  In the event that the 
Contractor proceeds with the Work so affected prior to the Architect’s written response or written direction from the 
Owner, then Contractor shall be responsible for the cost of remedial work in the event the Contractor’s actions are 
inconsistent with the Architect’s written modification(s) to the Contract Documents or written direction from the 
Owner.

§ 3.2.5 The Contractor shall schedule a Pre-Construction meeting with the Owner, Architect, 
building staff and all other interested parties to review the Project and scope of Work. The  
Pre-Construction meeting will be scheduled after the notice of award and prior to the start 
of any Work. The Pre-Construction meeting will be held at the site and will at a minimum 
include the following:

1. Review scope of Work.
2. Review Project logistics including but not limited to; site access, storage of materials, removal of debris, 

interruptions to building operations.
3. Working hours.
4. Contractor’s personnel who will have access to the building interior.
5. Staff points of contact.

The Architect will prepare and distribute minutes of the meeting.

§ 3.2.6 The execution of the Contract shall constitute:
 
§ 3.2.6.1 A representation by the Contractor that the Contractor has carefully reviewed the Contract Documents, and 
that the Contract Documents are sufficiently detailed and complete to permit the Contractor, (i) to complete the Project 
for an amount not in excess of the Contract Sum; and (ii) complete the Work within the Contract Time and in 
accordance with the Contract Documents and all applicable laws, regulations, codes, and ordinances. The Contractor 
shall not perform any construction activity it knows constitutes a recognized error, inconsistency or omission. If the 
Contractor performs any construction activity knowing it involves a recognized error, inconsistency or omission in the 
Contract Documents without reporting the error, inconsistency or omission to the Architect and Owner, the Contractor 
shall assume appropriate responsibility for such performance and shall bear an appropriate amount of the costs of 
correction.
 
§ 3.2.6.2 A Contractor that it has taken all steps necessary to ascertain the nature and location of the Work, and the 
general and reasonably observable conditions which can or may affect the Work and/or the cost thereof. Failure by the 
Contractor to fully acquaint itself with conditions which may affect the Work and/or the cost thereof, including, but 
not limited to, conditions relating to transportation, handling, storage of materials, availability of labor, water, other 
known projects in the region, applicable provisions of law, and the character and availability of equipment and 
facilities needed preliminary to and during the prosecution the Work, shall not relieve the Contractor of its 
responsibilities under the Contract Documents and shall not constitute a basis for extension of the Contract Time or 
any increase in the Contract Sum. Owner assumes no responsibility for any representations concerning conditions 
made by any of its officers, or employees or representatives, prior to the execution of the Contract, unless such 
representations are expressly stated in the Contract Documents.  

§ 3.3 Supervision and Construction Procedures
§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The 
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, sequences, 
and procedures, and for coordinating all portions of the Work under the Contract. If the Contract Documents give 
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specific instructions concerning construction means, methods, techniques, sequences, or procedures, the Contractor 
shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite safety of such means, methods, 
techniques, sequences, or procedures. If the Contractor determines that such means, methods, techniques, sequences 
or procedures may not be safe, the Contractor shall give timely notice to the Owner and Architect, and shall propose 
alternative means, methods, techniques, sequences, or procedures. The Architect shall evaluate the proposed 
alternative solely for conformance with the design intent for the completed construction. Unless the Architect objects 
to the Contractor’s proposed alternative, the Contractor shall perform the Work using its alternative means, methods, 
techniques, sequences, or procedures. In no event shall the Contractor employ construction means, methods, 
techniques, sequences or procedures that violate (1) requirements of any warranties applicable to the Work; or (2) any 
applicable, law, code, regulation, or ordinances.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees, 
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or 
on behalf of, the Contractor or any of its Subcontractors. The Contractor shall not be relieved from its obligations to 
perform the Work in accordance with the Contract Documents either by the activities or duties of the Architect in its 
administration of the Contract, by the activities or duties of the Owner, or by inspections, tests, or approvals required 
or performed under the Contract Documents by persons other than the Contractor.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that 
such portions are in proper condition to receive subsequent Work.

3.3.5 The Contractor shall inspect all materials delivered to the jobsite and reject, within two (2) business days after 
receiving delivery of such materials, any materials that will not conform with the Contract Documents when such 
materials are properly installed.

3.3.6 If any of the Work is required to be inspected or approved by any authority with jurisdiction, the Contractor shall 
cause such inspection or approval to be performed.  No inspection performed or failed to be performed by the Owner 
or Architect shall be a waiver of any of’ the Contractor’s obligations hereunder or be construed as an approval or 
acceptance of the Work or any part thereof.

§ 3.3.7 The Contractor shall furnish sufficient forces, plant and equipment as may be necessary to insure the progress 
of the Work in accordance with the Construction Schedule approved by the Owner. If, in the opinion of the Owner, the 
Contractor has fallen behind the Construction Schedule, the Contractor shall submit its proposal demonstrating the 
manner in which the desired rate of progress may be achieved, and Contractor shall take such steps as may be 
necessary to meet the Construction Schedule. Unless the Contractor has fallen behind schedule due to delays which 
entitle Contractor to an adjustment in the Contract Time in accordance with the terms and conditions of the Contract 
Documents, the taking of such steps shall be at the sole costs and expense of the Contractor.  It shall be the 
responsibility of the Contractor to maintain the Construction Schedule so as not to delay the progress of the Work or 
the scheduled work of Separate Contractors.
 
§ 3.3.8 Contractor’s coordination of Work shall include, without limitation, review of all shop drawings (including, 
without limitation, architectural, civil, structural, mechanical, and electrical shop drawings) submitted by 
Subcontractors for various trades or subdivisions of Work, as indicated by Contractor’s approval in accordance with 
Section 3.12.
 
§ 3.3.9 The Contractor shall be solely responsible for properly laying out the Work, and for all lines, elevations and 
measurements for all of the Work. Contractor shall verify the figures shown on the Drawings before laying out the 
Work and will be responsible for any errors or inaccuracies resulting from Contractor’s failure to do so. In the event 
that the Contractor shall, while laying out the Work, become aware of: (1) any conflicts between (a) the Drawings, the 
Specifications or any Modification to the Drawings or the Specifications and (b) the actual layout of the Work, or (2) 
any conflicts or inconsistencies in the Drawings, the Specifications or any Modification to the Drawings or the 
Specifications themselves, Contractor shall promptly notify the Architect. If the Contractor proceeds without the 
Architect’s clarification and instruction on the matter, the Contractor shall proceed at Contractor’s own risk.

§ 3.4 Labor and Materials
§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, 
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other 
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facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent 
and whether or not incorporated or to be incorporated in the Work.

§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with Section 3.12.8 
or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the 
consent of the Owner, after evaluation by the Architect and in accordance with a Change Order or Construction 
Change Directive. The Contractor shall be responsible for determining that all materials and equipment furnished for 
the Work meet all requirements of the Contract Documents.  Any additional cost, or any loss or damage arising from 
the substitution or proposed substitution of any material, equipment or method for those originally specified shall be 
borne by the Contractor, including costs of any structural, mechanical. electrical, architectural or other changes 
necessary to accommodate substitute materials or equipment, and costs of modifying documents and other additional 
fees of the Architect or other consultants notwithstanding approval or acceptance of such substitution by the Owner or 
Architect unless such substitution was made at the written request or direction of the Owner or Architect.

§ 3.4.3 All labor shall be performed by workmen skilled in their respective trades, and workmanship shall be of good 
quality so that first class work in accordance with the standards of construction set forth in the Contract Documents.  
All workmen shall be licensed to perform the Work as may be required by applicable laws, regulations, codes, or 
ordinances.  The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other 
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly 
skilled in tasks assigned to them. The Contractor shall furnish labor that can and will work in harmony with all other 
elements of labor employed or to be employed on the Project.  The Contractor shall promptly resolve any labor or 
jurisdictional dispute so as not to cause any delay on the Project.  

§ 3.4.4 Wherever the terms "or equal" "equal" "approved equal" or the like are used in the Contract Documents it shall 
be understood that other products other than those specified shall be considered for use in the Work.  It is also 
understood that such products or materials proposed by the Contractor shall, in all respects, be equal to the look, feel, 
performance, warranty, utility requirements, physical characteristics, maintenance and service life to the specified 
products or material as determined by the Architect. Should the Contractor wish to substitute another product or 
method for products or methods specified or shown in the Contract Documents, whether specified or shown in 
Contract Documents, whether or not such phrases as "equal to" or "based on" are used, he shall apply in writing for 
approval. He shall enclose such data as Architect requires to evaluate products. The Architect’s decision shall be final. 
Contractor is responsible for space requirements of substitutions, he shall execute necessary changes in adjacent and 
relocated situations, he shall execute necessary changes in adjacent and relocated work which are due to such 
substitutions, without additional cost and he shall be responsible for delays required for evaluation of proposed 
substitutions.
§ 3.5 Warranty
§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract 
will be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further 
warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects, 
except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or 
equipment not conforming to these requirements may be considered defective. The Contractor’s warranty excludes 
remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, Contractor or on 
the Contractor’s behalf, improper or insufficient maintenance, improper operation, or normal wear and tear and 
normal usage. If required by the Architect, the Contractor shall furnish satisfactory evidence as to the kind and quality 
of materials and equipment. This warranty applies to both patent and latent defects.  This warranty shall not be limited 
to its duration. For those materials, equipment or products furnished by Contractor under this Contract Documents 
which have an express twelve (12) month warranty, Contractor shall notify Owner of the pending expiration of the 
warranty at the eleven (11) month mark for purposes of undertaking a walk through with Owner to observe the 
condition of those materials, equipment or products prior to expiration of the warranty.

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in the 
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4.

§ 3.5.2 Specified Product Warranty and Guarantee.  The Contractor shall provide to the Owner any specified product 
warranties and guarantees issued by the manufacturer or fabricator where required by the Contract Documents.

§ 3.5.3 Coincidental Product Warranty and Guarantee.  The Contractor shall identify and provide manufacturers 
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published warranties and guarantees on products incorporated into the Work where available which are issued without 
regard to the specific application and are not individually specified in the Contract Documents.

§ 3.5.4 Warranties and Guarantees required by the Contract Documents shall not deprive the Owner of any actions, 
rights and remedies otherwise available if the Contractor fails to fulfill the requirements of the Contract Documents.

§ 3.5.5 The Contractor shall provide a bound copy of all fully executed warranties and guarantees required by the 
Contract Documents and in this Section within ten (10) days of the ate of Substantial Completion or as otherwise 
provided for Work accepted before or after such date.

§ 3.5.6 Project Warranty: Unless otherwise specified, Contractor shall warrant (guaranty) all Work against defects 
resulting from the use of material, workmanship or equipment which is inferior, defective or not in accordance with 
the terms of the Contract Documents.  This warranty, unless stated otherwise in the Contract Documents, shall be for a 
period of one (1) year from the date of issuance of the Certificate of Substantial Completion for the Project.

§ 3.5.7 Warranty Obligations

.1 Contractor shall restore or remove-and-replace warranted Work to its originally specified condition, 
at such time during warranty as it does not comply with or fulfill terns of warranty.

.2 Contractors shall restore or remove-and-replace other Work which has been damaged by failure or 
warranted Work, or which must be removed and replaced to gain access to warranted Work.

.3 Cost of restoration or removal-and-replacement is Contractor’s obligation, without regard to 
whether Owner has already benefited from use of failing Work.

.4 Warranties shall cover consequential damage to property other than the Work of the Contract.

.5 Upon restoration or removal and-replacement of warranted Work which has failed, Contractor shall 
reinstate the warranty by issuing newly executed form, for at least the remaining period of time of 
the original warranty, but for not less than half of the original warranty period.

.6 Warranties and warranty periods shall not diminish implied warranties, and shall not deprive Owner 
of actions, rights and remedies otherwise available if the Contractor fails to fulfill the requirements 
of the Contract Documents.

.7 Owner reserves the right to reject coincidental product warranties which conflict with or are less 
than the requirements of the Contract Documents.

§ 3.5.8 The Contractor shall procure and assign to the Owner at the time of Substantial Completion of the Work any 
and all Subcontractor, manufacturer and supplier warranties relating to any materials and labor used in the Work. Such 
warranties shall supplement the warranties provided by the Contractor in this Section 3.5. All material, equipment, or 
other special warranties required by the Contract Documents shall be issued in the name of the Owner, or shall be 
transferable to the Owner, and shall commence in accordance with Section 9.8.4.

§ 3.5.9 The Contractor further agrees that each Subcontract shall contain a warranty of the portion of the Work 
performed thereunder in the same form as the above stated warranty of Contractor. Included in said warranty shall be 
the statement that it shall be enforceable directly by the Owner, if the Owner so elects. The warranty of any 
Subcontractor shall not relieve the Contractor of its warranty as set forth above and the Owner may look to the 
Contractor, directly, and in the first instance to correct any defects in the Work.

§ 3.5.10 The representations and warranties under this Section 3.5 shall be in addition to, and not a substitute for, any 
other rights of the Owner under the Contract Documents or existing in law or equity.

§ 3.5.11 The representations and warranties set forth in this Section 3.5 shall survive final payment and termination of 
the Contract.

§ 3.6 Taxes
The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are 
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled to 
go into effect. No amount shall be included in the bid for State Sales Tax or for Federal Excise Tax on materials or 
supplies purchased for this Project. The Owner will supply tax exempt number.  
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§ 3.7 Permits, Fees, Notices and Compliance with Laws
§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for The Contractor 
shall secure the building permit as well as for other permits, fees, licenses, and inspections by government agencies 
necessary for proper execution and completion of the Work that are customarily secured after execution of the 
Contract and legally required at the time bids are received or negotiations concluded. The Contractor must obtain its 
own building permits at no additional charge to the Owner. Town of Glastonbury permits can be obtained from the 
Town of Glastonbury at no cost to the Contractor except for the State Education permit cost of $0.26/$1,000.00 value.  
The Contractor shall pay for the State Educational Fee and include the cost of the same in the Contract Sum. The 
Contractor shall pay costs charged by utility companies for service connections, inspections and tests, and related 
utility company fees normally assessed as part of the construction process and the cost of any other permit that may be 
required to perform the Work. The Contractor shall post the building permit at the Project site.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules 
and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such 
Work and shall bear the costs attributable to correction.
§ 3.7.4 Concealed or Unknown Conditions
If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions 
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an 
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in 
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly provide 
notice to the Owner and the Architect before conditions are disturbed and in no event later than 14 7 days after first 
observance of the conditions. The If the Contractor fails to provide the Owner and the Architect with the aforesaid 
written notice within said seven (7) day period, the Contractor shall not be entitled to any adjustment in the Contract 
Sum or Contract Time and said claim shall be deemed waived and abandoned.  If said notice is provided, the Architect 
will promptly investigate such conditions and, if the Architect determines that they differ materially and cause an 
increase or decrease in the Contractor’s cost of, or time required for, performance of any part of the Work, will 
recommend that an equitable adjustment be made in the Contract Sum or Contract Time, or both. If the Architect 
determines that the conditions at the site are not materially different from those indicated in the Contract Documents 
and that no change in the terms of the Contract is justified, the Architect shall promptly notify the Owner and 
Contractor, stating the reasons. If either party disputes the Architect’s determination or recommendation, that party 
may submit a Claim as provided in Article 15.

§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial 
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately 
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such notice, 
the Owner shall promptly take any action necessary to obtain governmental authorization required to resume the 
operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall 
continue with all other operations that do not affect those remains or features. Requests for adjustments in the Contract 
Sum and Contract Time arising from the existence of such remains or features may be made as provided in Article 15.

§ 3.8 Allowances
§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items 
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, but 
the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,
.1 allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and all 

required taxes, less applicable trade discounts;
.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit, and 

other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but 
not in the allowances; and

.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly 
by Change Order. The amount of the Change Order shall reflect (1) the difference between actual costs 
and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under Section 3.8.2.2.
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§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 Superintendent
§ 3.9.1 The Contractor shall employ a full-time competent superintendent and necessary assistants who shall be in 
attendance at the Project site during performance of the Work. The superintendent shall represent the Contractor, and 
communications given to the superintendent shall be as binding as if given to the Contractor. The superintendent shall 
be called a Site Supervisor for the purpose of this Contract. The superintendent shall also serve as a competent person 
per OSHA 29 CFR 1926.1101.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of the 
name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Architect or 
Owner may notify the Contractor, stating whether the Owner or the Architect (1) has reasonable objection to the 
proposed superintendent or (2) requires additional time for review. Failure of the Architect or Owner to provide notice 
within the 14-day period shall constitute notice of no reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made 
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent, 
which shall not unreasonably be withheld or delayed.

§ 3.10 Contractor’s Construction and Submittal Schedules
§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s 
information a Contractor’s construction schedule for the Work. Work in the form of a detailed critical path method 
("CPM") schedule acceptable to the Owner and Architect. The schedule shall depict each trade in detail and depict the 
sequence of activities within each trade and the interrelationships between activities. The schedule shall contain detail 
appropriate for the Project, including (1) the date of commencement of the Work, interim schedule milestone dates, 
and the date of Substantial Completion; (2) an apportionment of the Work by construction activity; and (3) the time 
required for completion of each portion of the Work. The schedule shall provide for the orderly progression of the 
Work to completion and shall not exceed time limits current under the Contract Documents. The schedule shall be 
revised and updated at appropriate intervals as required by the conditions of the Work and Project.Project or as 
reasonably requested by the Architect or Owner.  

§ 3.10.1.1 An updated Contractor’s construction schedule, in CPM format, must be provided with each Application for 
Payment.  The updated Contractor’s construction schedule shall include all information and data required to assess the 
progress of the Work, identify delaying events (if any), and predict the duration and sequence of future Work.  Failure 
of the Contractor to provide an updated Contractor’s construction schedule as provided herein shall entitle the Owner 
to suspend any obligation to pay any portion of the Contractor’s general conditions costs then due or to become due 
until the Contractor provides such updated Contractor’s construction schedule. 

§ 3.10.1.2 In addition to the CPM schedules noted above, the Contractor shall submit a two-week look-ahead schedule 
that will define the Work anticipated to occur over the next two weeks. A two-week look-ahead schedule shall be 
submitted on a weekly basis.  The two-week look ahead schedule may be in simplified bar chart format.  

§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current 
submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not 
be unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s 
construction schedule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to 
submit a submittal schedule, or fails to provide submittals in accordance with the approved submittal schedule, the 
Contractor shall not be entitled to any increase in Contract Sum or extension of Contract Time based on the time 
required for review of submittals.

§ 3.10.2.1 An updated schedule of submittals shall be provided with each Application for Payment indicating the status 
of all submittals required for the Work.  Failure of the Contractor to provide an updated schedule of submittals shall 
entitle the Owner to suspend any obligation to pay any portion of the Contractor’s general conditions costs then due or 
to become due until the Contractor provides such updated schedule of submittals.
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§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to and 
approved by the Owner and Architect.

§ 3.10.4 In all events, the Owner, in its sole discretion, shall approve or disapprove any and all changes to the 
Contractor’s construction schedule, submittal schedule and any revisions thereto with respect to all critical path 
activities, milestones and/or the date of Substantial Completion.

§ 3.10.5 The Contractor shall monitor the progress of the Work for conformance with the requirements of the 
Construction Schedule and shall promptly advise the Owner of any delays or potential delays.  The Construction 
Schedule shall be updated to reflect actual conditions (which updated schedule shall be subject to the acceptance of the 
Owner and the Architect) at appropriate intervals as determined by the Contractor and as required by the conditions of 
the Work and the Project (but in no event less frequently than monthly) or as otherwise requested by the Owner.  In the 
event any Progress Report indicates any delays, the Contractor shall propose an affirmative plan to correct the delay, 
including overtime and/or additional labor, if necessary.  In no event shall any update to the Construction Schedule 
constitute an adjustment in the Contract Time, any milestone date or the Contract Sum  unless any such adjustment is 
agreed to by the Owner and authorized pursuant to a Change Order.

§ 3.10.6 In the event the Owner determines that the performance of the Work as of a milestone date has not progressed 
or reached the level of completion required by the Contract Documents, the Owner shall have the right, but not the 
obligation, to order the Contractor to take corrective measures necessary to expedite the progress of construction, 
including, without limitation, (1) working additional shifts or overtime, (2) supplying additional manpower, 
equipment, and facilities, and (3) other similar measures (hereinafter referred to collectively as "Extraordinary 
Measures").  Such Extraordinary Measures shall continue until the progress of the Work complies with the stage of 
completion required by the Contract Documents. The Owner’s right to require Extraordinary Measures is solely for 
the purposes of ensuring the Contractor’s compliance with the accepted Construction Schedule as adjusted for time 
extensions granted pursuant to Section 8.3.  Unless expressly provided for in Section 8.3, the Contractor shall not be 
entitled to an adjustment in the Contract Sum in connection with Extraordinary Measures required by the Owner 
pursuant to this Section 3.10.6.  The Owner may exercise the rights furnished the Owner under or pursuant to this 
Section 3.10.6 as frequently as the Owner deems necessary to ensure that that Contractor’s performance of the Work 
will comply with any milestone date or the Substantial Completion Date, as the same may be extended by Change 
Order.

§ 3.10.7 The Owner shall have the right to direct a postponement or rescheduling of any date or time for the 
performance of any part of the Work that may interfere with the Owner’s operations.  Any postponement, rescheduling 
or performance of the Work under this Section 3.10.7 may be grounds for an extension of the Contract Time, if 
permitted under Section 8.3, to the extent permitted under the Contract Documents, if: (1) the performance of the 
Work was properly scheduled by the Contractor in compliance with the requirements of the Contract Documents; and 
(2) such rescheduling or postponement is requested by or required for the convenience of the Owner. Without limiting 
the foregoing, the Contractor will not be entitled to an extension of the Contract Time to the extent the interfering 
Work so interferes as a result of the negligent act or omission of the Contractor or any Subcontractor or 
Sub-subcontractor or the failure of any of the same to perform the Work in a manner consistent with the Contract 
Documents.

§ 3.11 Documents and Samples at the Site
The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders, 
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field 
changes and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and 
similar required submittals. These shall be in electronic form or paper copy, available to the Architect and Owner, and 
delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as 
constructed. The record set of documents shall reflect all deviations from the Drawings and Specifications and shall be 
updated in detail from time to time to reflect the actual progress of the Work. The Owner and the Architect shall have 
free and complete access to such documents during the progress of the Work. Upon Substantial Completion of the 
Work, the Contractor shall furnish to the Owner through the Architect one set of "as built" plans in such form as the 
Owner shall require. Such plans shall completely record all Work in place and serve as a record of the Work as 
constructed.
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§ 3.11.1 The Contractor shall maintain all approved permit drawings in a manner so as to make them accessible to 
governmental inspectors and other authorized agencies with jurisdiction. All approved drawings shall be wrapped, 
marked and delivered to the Owner in hardcopy and electronic form promptly upon final completion of the Work as a 
condition precedent to final payment.

3.11.2 Record drawings (As-Built Drawings) in both hard copy and electronic form shall be submitted to the Architect 
by Contractor promptly after completion of the Work as a condition precedent to final payment. Record drawings shall 
illustrate the as constructed condition of the Work including, but not limited to, utilities, structures, and all deviations 
in the construction of the Work from the Contract Documents.

§ 3.12 Shop Drawings, Product Data and Samples
§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the 
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of 
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams, and 
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards 
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose is 
to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed in 
the Contract Documents for those portions of the Work for which the Contract Documents require submittals. Review 
by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the Architect is not 
expected to take responsive action may be so identified in the Contract Documents. Submittals that are not required by 
the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the 
Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in 
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal 
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of the 
Owner or of Separate Contractors. No extension of time will be granted arising out of the Contractor’s failure to 
submit Shop Drawings, Product Data, Samples, or other submittals which do not allow adequate time for review by the 
Architect and the Architect’s consultants and does not allow adequate time for revision and subsequent review, as 
required.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to 
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified 
materials, field measurements and field construction criteria related thereto, or will do so, and (3) checked and 
coordinated the information contained within such submittals with the requirements of the Work and of the Contract 
Documents. Submittals shall be marked as reviewed by the Contractor for compliance with the Contract Documents 
and approved by the Contractor.  Those that are not so marked may be returned by the Architect without action.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and 
review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been 
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of 
responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop 
Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically and conspicuously 
notified the Architect of such deviation at the time of submittal and (1) the Architect has given written approval to the 
specific deviation as a minor change in the Work, or (2) a Change Order or Construction Change Directive has been 
issued authorizing the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop 
Drawings, Product Data, Samples, or similar submittals, by the Architect’s approval thereof.
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§ 3.12.9 The Contractor shall direct specific and conspicuous attention, in writing or on resubmitted Shop Drawings, 
Product Data, Samples, or similar submittals, to revisions other than those requested by the Architect on previous 
submittals. In the absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of 
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of 
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s responsibilities 
for construction means, methods, techniques, sequences, and procedures. The Contractor shall not be required to 
provide professional services in violation of applicable law.

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or 
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will 
specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely upon 
the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The 
Contractor shall cause such services or certifications to be provided by an appropriately licensed design professional, 
professional who has been approved by the Owner and maintains the professional liability insurance minimum limits 
required by the Contract Documents, whose signature and seal shall appear on all drawings, calculations, 
specifications, certifications, Shop Drawings, and other submittals prepared by such professional. Shop Drawings, and 
other submittals related to the Work, designed or certified by such professional, if prepared by others, shall bear such 
professional’s written approval when submitted to the Architect. The Owner and the Architect shall be entitled to rely 
upon the adequacy and accuracy of the services, certifications, and approvals performed or provided by such design 
professionals, provided the Owner and Architect have specified to the Contractor the performance and design criteria 
that such services must satisfy. Pursuant to this Section 3.12.10, the Architect will review and approve or take other 
appropriate action on submittals only for the limited purpose of checking for conformance with information given and 
the design concept expressed in the Contract Documents.

§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been 
performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at the 
time and in the form specified by the Architect.

§ 3.13 Use of Site
The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, 
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably 
encumber the site with materials or equipment.  The Contractor shall, at all times, maintain the site in a clean and 
orderly condition, which minimizes dust.  Access and egress ways to the site shall be kept clear at all times. 

§ 3.13.1 The Contractor shall submit letter of certification to the Architect for materials and assemblies which are 
required to have a flame spread or fire rating as described and required by applicable codes and the Contract 
Documents.

§ 3.13.2 The Contractor shall contact the Owner to determine if any specific locations will be designated, or gain 
Owner’s approval prior to using any area for storage of equipment, materials or trailers during the construction of the 
Project.  The Contractor shall confine the Work/storage to the areas designated or approved by the Owner and 
Contractor shall be responsible for the security of such Work/storage area.  Upon completion of the Work, the 
Contractor shall restore the Work/storage area to its original condition to the satisfaction of, and at no cost to, the 
Owner.

§ 3.13.3 The Contractor shall locate, protect and save from damage and disruption utilities and utility services lines of 
all kinds, either above or below grade found in the areas affected by the Work. The Contractor shall be responsible for 
all damage caused to such utilities by the operation of equipment or machinery, the delivery of materials, or as the 
direct or indirect result of any of the Work, and shall repair all such damage at its expense and as part of the Work 
included in the Contract Documents. 

§ 3.14 Cutting and Patching
§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make 
its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition existing 
prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents.
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§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed 
construction of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or by 
excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor except 
with written consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably withheld. The 
Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its consent to cutting or 
otherwise altering the Work.

§ 3.14.3 Unless authorized in writing by the Owner and the Architect, structural elements of the Work shall not be cut, 
patched, or otherwise altered or repaired. Work or portions of the existing structure that is cut, damaged, disturbed or 
otherwise interfered with by the Contractor, a Subcontractor, or any person or entity for whom or which any of them is 
responsible shall be fully, properly and carefully repaired by the responsible Contractor, Subcontractor or 
Sub-subcontractor. All such repairs shall be completed to the satisfaction of the Architect, and shall match similar 
existing adjoining Work or conditions.

§ 3.15 Cleaning Up
§ 3.15.1 The Contractor shall shall, at all times, keep the premises and surrounding area free from accumulation of 
waste materials and rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall 
remove waste materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials 
from and about the Project.  The Contractor shall, at all times, take measures to control and ensure that no soil, mud, 
dust or the like is tracked from the Project site on to public or private roads or property.  The Contractor shall, at all 
times, employ adequate dust control measures on the Project site.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the Owner 
shall be entitled to reimbursement from the Contractor.

§ 3.16 Access to Work
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever 
located.

§ 3.16.1 The Contractor shall take all proper precautions to protect persons from injury or unnecessary inconvenience 
and leave an unobstructed way along the public and private places for travelers, vehicles, and access to hydrants.

§ 3.16.2 The Contractor shall make arrangements with the adjacent property owners for such trespass as Contractor  
may reasonably anticipate in the performance of the Work.  All such arrangements shall be reported, in writing, to the 
Owner.

§ 3.16.3 The Contractor shall take all proper precautions to protect from injury or unnecessary interference, and 
provide proper means of access to, abutting property where the existing access is obstructed by the Contractor.

§ 3.17 Royalties, Patents and Copyrights
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of 
copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall 
not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer or 
manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings, 
Specifications, or other documents prepared by the Owner or Architect. However, if an infringement of a copyright or 
patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the loss unless the 
information is promptly furnished to the Architect.

§ 3.18 Indemnification
§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, 
Architect, Architect’s consultants, and agents and employees of any of them indemnify, defend and hold harmless the 
Owner, the Owner’s Designated Representative, the Architect, the Architect’s consultants, and all of their respective 
directors, members of governing boards, committee members, officials, officers, partners, employees, shareholders, 
members, managers, beneficiaries, agents and representatives (each an "Indemnitee" and collectively, the 
"Indemnitees") from and against claims, damages, losses, and expenses, including but not limited to attorneys’ fees, 
arising out of or resulting from performance of the Work, provided that such claim, damage, loss, or expense is 



Init.

/

AIA Document A201 – 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017. All rights 
reserved. “The American Institute of Architects,” “American Institute of Architects,” “AIA,” the AIA Logo, and “AIA Contract Documents” are trademarks of The 
American Institute of Architects. This document was produced at 10:05:41 ET on 01/28/2025 under Order No.4104242227 which expires on 02/28/2025, is not for 
resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, 
e-mail docinfo@aiacontracts.com.
User Notes: (1683244089)

27

attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property (other than 
the Work itself), but only to the extent caused by the negligent acts or omissions of the Contractor, a Subcontractor, or 
omissions, violations of applicable laws, codes, regulations, or ordinances, or breach of contract by the Contractor, a 
Subcontractor, Sub-subcontractor or anyone directly or indirectly employed by them, or anyone for whose acts they 
may be liable, regardless of whether or not such claim, damage, loss, or expense is caused in part by a party 
indemnified hereunder. Such obligation shall not liable. The obligations of the Contractor under the foregoing 
indemnity shall include, without limitation, to the fullest extent permitted by law, any and all claims (including 
attorneys’ fees resulting therefrom) directly or indirectly arising or alleged to arise (1) out of the performance of or the 
failure to perform the Work, or the condition of the Work, the Project site, adjoining land or driveways, or streets or 
alleys used in connection with the performance of the Work, and from any and all claims by workmen, suppliers or 
Subcontractors who are involved in the performance of the Work, and (2) under any scaffolding, structural work or 
safe place law or any law with respect to the protection of adjacent landowners. These indemnification obligations are 
not intended to include liability for damage arising out of bodily injury to person or damage to property to the extent 
caused by or resulting from the negligence of the Indemnitee seeking indemnification hereunder, such Indemnitee’s 
agents or employees, nor shall such obligations be construed to negate, abridge, or reduce other rights or obligations of 
indemnity that would otherwise exist as to a party or person described in this Section 3.18.Section 3.18.  

§ 3.18.1.1 If the Project is funded in whole or in part by the State of Connecticut (including any of its agencies or 
departments, or branches), the State of Connecticut and its directors, members of governing boards, committee 
members, officials, officers, employees, managers, beneficiaries, agents and representatives shall also be considered 
Indemnitees under this Section 3.18 and under Section 10.3.5.  If the Project is to take place on school grounds (and 
regardless of whether or not the Project is funded in whole or in part by the State of Connecticut, the Glastonbury 
Board of Education and its directors, members of governing boards, committee members, officials, officers, 
employees, managers, beneficiaries, agents and representatives shall also be considered Indemnitees under this 
Section 3.18 and under Section 10.3.5.

§ 3.18.1.2 To the fullest extent permitted by law, the Contractor shall  indemnify and hold harmless the Indemnitees 
from and against claims, damages, losses and expenses, including but not limited to attorneys’ fees, arising out of or 
resulting from any breach or failure of the Contractor to comply with the terms and conditions of the Contract 
Documents but only to the extent caused by the acts or omissions of the Contractor, a Subcontractor, anyone directly 
or indirectly employed by them or anyone for whose acts they may be liable, regardless of whether or not such claim, 
damage, loss or expense is caused in part by a party indemnified hereunder. Such obligation shall not be construed to 
negate, abridge, or reduce other rights or obligations of indemnity which would otherwise exist as to a party or person 
described in this Section 3.18.

§ 3.18.1.3 To the fullest extent permitted by law, the Contractor shall provide a defense to the Indemnitees and their 
respective  officers, members, owners, trustees, directors, agents, volunteers and employees of any of them for any 
claims concerning, arising out of, or relating to the Contractor’s or the Contractor’s Subcontractor’s operations 
concerning the Work or the Project whether or not such claim has in part its origin in a claim that the Indemnitees, 
conduct was in part responsible for said damage, loss or expense.  The duty to defend the persons and entities set forth 
herein extends to situations where there is no duty to indemnify or save harmless such persons and/or entities.

§ 3.18.1.4 Owner reserves the right to approve or reject any counsel, expert or consultant intended to represent or work 
on Owner’s behalf in fulfillment of the foregoing defense and indemnity obligations. Owner further reserves the right 
to supplement or hire additional or other counsel, experts or other consultants as Owner deems necessary to assure 
adequate defense and indemnity of Owner’s interests. Contractor shall be responsible for, and promptly pay, all costs 
and expenses arising from or relating to all such counsel, experts or other consultants and the defense and indemnity 
obligations hereunder.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor, 
a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the 
indemnification obligation under Section 3.18.1 and defense obligations under this Section 3.18 shall not be limited 
by a limitation on amount or type of damages, compensation, or benefits payable by or for the Contractor or a 
Subcontractor under workers’ compensation acts, disability benefit acts, or other employee benefit acts.

§ 3.18.3 The defense, indemnity and hold harmless provisions set forth in this Agreement shall survive termination or 
full or partial performance of this Agreement.
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ARTICLE 4   ARCHITECT
§ 4.1 General
§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in 
the Agreement.

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents 
shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect. Consent 
shall not be unreasonably withheld.

§ 4.2 Administration of the Contract
§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be 
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment. The 
Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents.

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed with 
the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, and to 
determine in general if the Work observed is being performed in a manner indicating that the Work, when fully 
completed, will be in accordance with the Contract Documents. However, unless otherwise provided in the agreement 
between the Owner and Architect, the Architect will not be required to make exhaustive or continuous on-site 
inspections to check the quality or quantity of the Work. The Architect will not have control over, charge of, or 
responsibility for the construction means, methods, techniques, sequences or procedures, or for the safety precautions 
and programs in connection with the Work, since these are solely the Contractor’s rights and responsibilities under the 
Contract Documents.

§ 4.2.3 On the basis of the site visits, visits made by the Architect, the Architect will keep the Owner reasonably 
informed about the progress and quality of the portion of the Work completed, and promptly report to the Owner (1) 
known deviations from the Contract Documents, (2) known deviations from the most recent construction schedule 
submitted by the Contractor, and (3) defects and deficiencies observed in the Work. The Architect will not be 
responsible for the Contractor’s failure to perform the Work in accordance with the requirements of the Contract 
Documents. The Architect will not have control over or charge of, and will not be responsible for acts or omissions of, 
the Contractor, Subcontractors, or their agents or employees, or any other persons or entities performing portions of 
the Work.

§ 4.2.4 Communications 
The Owner and Contractor shall may include the Architect in all communications that relate to or affect the Architect’s 
services or professional responsibilities. The Owner shall promptly may notify the Architect of the substance of any 
direct communications between the Owner and the Contractor otherwise relating to the Project. Communications by 
and with the Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and 
suppliers shall be through the Contractor. Communications by and with Separate Contractors shall be through the 
Owner. The Contract Documents may specify other communication protocols.

§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review 
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.amounts for the 
Owner’s review and consideration.

§ 4.2.6 The Architect and/or the Owner has authority to reject Work that does not conform to the Contract Documents. 
Whenever the Architect and/or Owner considers it necessary or advisable, the Architect and/or Owner will have 
authority to require inspection or testing of the Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the 
Work is fabricated, installed or completed. However, neither this authority of the Architect or Owner nor a decision 
made in good faith either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the 
Architect or Owner to the Contractor, Subcontractors, suppliers, their agents or employees, or other persons or entities 
performing portions of the Work.

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals such 
as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with 
information given and the design concept expressed in the Contract Documents. The Architect’s action will be taken 
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in accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal 
schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to 
permit adequate review. Review of such submittals is not conducted for the purpose of determining the accuracy and 
completeness of other details such as dimensions and quantities, or for substantiating instructions for installation or 
performance of equipment or systems, all of which remain the responsibility of the Contractor as required by the 
Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the Contractor of the 
obligations under Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval of safety 
precautions or of any construction means, methods, techniques, sequences, or procedures. The Architect’s approval of 
a specific item shall not indicate approval of an assembly of which the item is a component.

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor changes 
in the Work as provided in Section 7.4. The Architect will investigate and make determinations and recommendations 
regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date of 
final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the 
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and 
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to 
Section 9.10.

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in 
carrying out the Architect’s responsibilities at the site. The Owner shall notify the Contractor of any change in the 
duties, responsibilities and limitations of authority of the Project representatives.

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the 
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests 
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable 
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations and 
decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not show 
partiality to either, and will not be liable for results of interpretations or decisions rendered in good faith.

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent 
expressed in the Contract Documents.

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The 
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with 
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications 
in response to the requests for information.

ARTICLE 5   SUBCONTRACTORS
§ 5.1 Definitions
§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the 
Work at the site. The term "Subcontractor" is referred to throughout the Contract Documents as if singular in number 
and means a Subcontractor or an authorized representative of the Subcontractor. The term "Subcontractor" does not 
include a Separate Contractor or the subcontractors of a Separate Contractor.

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform 
a portion of the Work at the site. The term "Sub-subcontractor" is referred to throughout the Contract Documents as if 
singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.

§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work
§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the 
Contract, shall notify the Owner and Architect of the persons or entities proposed for each principal portion of the 
Work, including those who are to furnish materials or equipment fabricated to a special design. Within 14 days of 
receipt of the information, the Architect may notify the Contractor whether the Owner or the Architect (1) has 
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reasonable objection to any such proposed person or entity or (2) requires additional time for review. Failure of the 
Architect to provide notice within the 14-day period shall constitute notice of no reasonable objection.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made 
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the Contractor 
has made reasonable objection.

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the 
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but 
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall be 
increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order shall be 
issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or 
Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively in 
submitting names as required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner 
or Architect makes reasonable objection to such substitution.

§ 5.3 Subcontractual Relations
By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be 
performed by the Subcontractor, Any part of the Work performed by a Subcontractor shall be pursuant to a written 
Subcontract between the Contractor and Subcontractor, which form of Subcontract shall be reasonably satisfactory to 
the Owner in all respects.  Copies of all Subcontractor bids or proposals shall, upon request of Owner, be submitted to 
the Owner and Architect. All Subcontracts shall require  the Subcontractor to be bound to the Contractor by terms of 
the Contract Documents, and to assume toward the Contractor all the obligations and responsibilities, including the 
responsibility for safety of the Subcontractor’s Work that the Contractor, by these Contract Documents, assumes 
toward the Owner and Architect. Each subcontract agreement shall preserve and protect the rights of the Owner and 
Architect under the Contract Documents with respect to the Work to be performed by the Subcontractor so that 
subcontracting thereof will not prejudice such rights, and shall allow to the Subcontractor, unless specifically provided 
otherwise in the subcontract agreement, the benefit of all rights, remedies, and redress against the Contractor that the 
Contractor, by the Contract Documents, has against the Owner. Where appropriate, the Contractor shall require each 
Subcontractor to enter into similar agreements with Sub-subcontractors. The Contractor shall make available to each 
proposed Subcontractor, prior to the execution of the subcontract agreement, copies of the Contract Documents to 
which the Subcontractor will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor 
terms and conditions of the proposed subcontract agreement that may be at variance with the Contract Documents. 
Subcontractors will similarly make copies of applicable portions of such documents available to their respective 
proposed Sub-subcontractors.

§ 5.4 Contingent Assignment of Subcontracts
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that

.1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to 
Section 14.2 or convenience pursuant to Section 14.4 and only for those subcontract agreements that 
the Owner accepts by notifying the Subcontractor and Contractor; and

.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the 
Contract.

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and 
obligations under the subcontract.subcontract after, but not before, the date of such assignment.

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s 
compensation shall may be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a 
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, the 
Owner shall nevertheless remain legally successor contractor shall be solely responsible for all of the successor 
contractor’s obligations under the subcontract.
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ARTICLE 6   CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts
§ 6.1.1 The term "Separate Contractor(s)" shall mean other contractors retained by the Owner under separate 
agreements. The Owner reserves the right to perform construction or operations related to the Project with the 
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar to 
those of this Contract, including those provisions of the Conditions of the Contract related to insurance and waiver of 
subrogation.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations on 
the site, the term "Contractor" in the Contract Documents in each case shall mean the Contractor who executes each 
separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate 
Contractor with the Work of the Contractor, who shall cooperate with them. coordinate the Work with the work being 
performed by Separate Contractors so that construction will progress in an orderly, logical and efficient manner. The 
Contractor shall participate with any Separate Contractors and the Owner in reviewing their construction schedules. 
The Contractor shall make any revisions to its construction schedule deemed necessary by the Owner after a joint 
review and mutual agreement. review. The construction schedules shall then constitute the schedules to be used by the 
Contractor, Separate Contractors, and the Owner until subsequently revised.

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations 
related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate Contractors 
shall have the same obligations and rights that the Contractor has under the Conditions of the Contract, including, 
without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12.Intentionally Omitted. 

§ 6.2 Mutual Responsibility
§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and 
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the 
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by the 
Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly 
notify the Architect and Owner of apparent discrepancies or defects in the construction or operations by the Owner or 
Separate Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work. Failure 
of the Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the Work shall 
constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially completed 
construction is fit and proper to receive the Contractor’s Work. The Contractor shall not be responsible for 
discrepancies or defects in the construction or operations by the Owner or Separate Contractor that are not apparent.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate Contractor 
because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be 
responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays, improperly 
timed activities, damage to the Work or defective construction.. The Owner shall have the right to off-set such costs 
against any amounts owed to the Contractor by the Owner to the extent related to the Project and such off-sets are 
consistent with unit pricing (if applicable).

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or partially 
completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5.

§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are 
described for the Contractor in Section 3.14.

§ 6.2.6 Upon the Owner’s request, the Contractor shall defend any proceedings brought against the Owner by any 
Separate Contractor on account of any damage alleged to have been caused by the Contractor which arises from the 
Contractor’s failure to comply with the terms and conditions of this Section 6.2.  
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§ 6.3 Owner’s Right to Clean Up
If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their 
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the 
Owner may clean up and the Architect Owner, who may consult with the Architect, will allocate the cost among those 
responsible.responsible as the Owner deems appropriate in its sole discretion.

ARTICLE 7   CHANGES IN THE WORK
§ 7.1 General
§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the 
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the 
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A Construction 
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the Contractor. 
An order for a minor change in the Work may be issued by the Architect alone.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The 
Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order, 
Construction Change Directive, or order for a minor change in the Work.

§ 7.1.4  Upon request of the Owner or the Architect, the Contractor shall, without cost to the Owner, submit to the 
Architect and the Owner, in such form as the Owner may require, a "Change Proposal" including a full description of 
the character and scope of Work involved in any proposed extra Work or change in the Work, an accurate written 
estimate of the cost of such proposed change including all elements of pricing in appropriate detail, and an explanation 
of the impact of the proposed change on the Construction Schedule.  The cost estimate shall indicate the quantity and 
unit cost of each item of material or equipment to be incorporated in the Work, rental of construction plant and 
equipment (which shall be subject to the terms and conditions set forth in the Agreement) and other items involved in 
the proposed change, and the number of hours of Work and hourly rate (including wage supplements and benefits) for 
each trade, craft or class of labor, as well as the description and amounts of all other costs chargeable under the terms 
of this article.  For changes to the Work performed by Subcontractors, the Contractor shall obtain and furnish to the 
Owner and the Architect bona fide proposals (on letterhead) from Subcontractors, Sub-subcontractors or recognized 
suppliers for furnishing labor and materials included in such Work, including the same itemized analysis and 
supporting information.  The Contractor shall promptly revise and resubmit such cost estimate if the Architect or the 
Owner determines that it is not in compliance with the requirements of this article, or that it contains errors of fact or 
mathematical errors.  Percentage allowances for overhead and profit included in a Change Proposal shall be in 
accordance with provisions of Section 7.3.4 which shall apply only if changes in the Work are priced on a lump sum or 
time and material basis as opposed to a unit price basis.  The Contractor shall state in the Change Proposal any 
extension of the Contract Time that the Contractor believes is necessary if the change or extra Work is ordered.  If the 
Contractor claims an extension of the Contract Time, the Contractor shall provide in the Change Proposal a full 
explanation of the need for a time extension with supporting documentation, including a schedule impact analysis 
(sometimes referred to as a time impact analysis) in form acceptable to the Owner and the Architect indicating the 
activities affected and overall impact on the schedule of the proposed change in the Work.  Claims by the Contractor 
for any claimed extension of the Contract time shall be subject to the provisions of Section 8.3.  Requests for 
substitutions or other changes initiated by Contractor shall be submitted with a Change Proposal in accordance with all 
of the provisions of this Section 7.1.4.  Change Proposals shall be furnished promptly so as to occasion no delay in the 
Work and shall be furnished at the Contractor’s expense (i.e., without increase in the Contract Sum).  By submitting a 
Change Proposal, the Contractor shall be deemed to certify in writing that the Change Proposal includes all Work 
affected by the change, that the cost estimate indicated in the Change Proposal includes all costs and expenses of any 
kind or nature.  The Contractor shall cooperate fully with the Owner and the Architect to provide sufficient 
substantiation and explanation of costs and schedule impacts to allow the Owner and the Architect to reasonably 
evaluate the Change Proposal.

§ 7.2 Change Orders
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and 
Architect stating their agreement upon all of the following:

.1 The change in the Work;

.2 The amount of the adjustment, if any, in the Contract Sum; and
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.3 The extent of the adjustment, if any, in the Contract Time.

§ 7.2.1.1 For any potential changes, except for concealed or unknown conditions as described in Section 3.7.4 which 
requires a seven (7) day notice, the Contractor shall always notify the Owner and Architect within ten (10) days of 
knowledge of the potential change. Failure to notify the Owner and Architect within ten (10) days of knowledge of the 
potential change shall constitute a waiver by Contractor and absolute bar to any additional compensation or request for 
an extension of the Contract Time for the potential change.

§ 7.2.2  A Change Order duly executed by the Owner and Architect and the Contractor shall constitute an all-inclusive 
settlement on account of the changes in the Work described or referred therein including all direct, indirect, 
supplemental, consequential and cumulative costs and delays associated in any way therewith, and the Contractor’s 
signature on a Change Order represents a waiver of any and all rights, if any, to make any further Claim on account of 
that instrument or the changes reflected therein.  By executing a Change Order the Contractor represents to the Owner 
that all Subcontractors performing Work under the Change Order have agreed to the terms of the Change Order, and 
the Contractor assumes full responsibility for, and shall defend, indemnify and hold harmless the Owner with respect 
to, any claims from the Subcontractors in connection with the Change Order or the performance of the Work covered 
by the Change Order.

§ 7.2.3 Overhead and profit percentage markup for the Contractor and any Subcontractor for Changes in the Work 
shall not exceed the percentage amounts specified in Section 7.3.4. 

§ 7.3 Construction Change Directives
§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and 
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract 
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in 
the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the Contract 
Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change 
Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be 
based on one of the following methods:methods as selected by the Architect and/or Owner:

.1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to 
permit evaluation;

.2 Unit prices stated in the Contract Documents or subsequently agreed upon;

.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or 
percentage fee; fee not exceeding the fees set forth in Section 7.3.4; or

.4 As provided in Section 7.3.4.

§ 7.3.3.1  All Change Orders and Construction Change Directives shall provide itemized accounting that provides a 
detailed break-out of all materials and labor rates applicable thereto:

.1 Costs of labor, including social security, old age and unemployment insurance, fringe benefits required 
by agreement or custom, and workers’ compensation insurance;

.2 Costs of materials, supplies and equipment, including cost of transportation, whether incorporated or 
consumed;

.3 Fair market rental costs of machinery and equipment, exclusive of hand tools, whether rented from the 
Contractor or others provided, if rented from the Contractor, such rental and the rental rates have been 
approved by the Owner;

.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use or similar taxes directly 
related to the change in the Work, if applicable; 

.5 Additional costs of supervision and field office personnel directly attributable to the change to the 
extent permitted under the Contract Documents.

§ 7.3.3.2 The costs described in Section 7.3.3.1 shall not include any of the following:
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.1 Salaries and other compensation of the Contractor’s personnel stationed at the Contractor’s principal 
office or offices other than the site office, except as specifically approved by the Owner;

.2 Expenses of the Contractor’s principal office and offices other than the site office;

.3 Overhead and general expenses, except to the extent expressly permitted under Section 7.3.3.1;

.4 The Contractor’s capital expenses, including interest on the Contractor’s capital employed for the 
Work;

.5 Costs due to the negligence or failure of the Contractor, Subcontractors, Sub-subcontractors, suppliers, 
or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, 
to fulfill a specific responsibility of the Contract Documents; or 

.6 Any cost not described in Section 7.3.3.1. 

§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum, 
and provided no unit prices apply, the Architect or Owner shall determine the adjustment on the basis of reasonable 
expenditures and savings of those performing the Work attributable to the change, including, in case of an increase in 
the Contract Sum, an amount for overhead and profit as set forth in the Agreement, or if no such amount is set forth in 
the Agreement, a reasonable amount. herein. In such case, and also under Section 7.3.3.3, Section 7.3.3, the 
Contractor shall keep and present, in such form as the Architect or Owner may prescribe, an itemized accounting 
together with appropriate supporting data. Unless otherwise provided in the Contract Documents, costs for the 
purposes of this Section 7.3.4 shall be limited to the following:
.1 Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom, workers’ 
compensation insurance, and other employee costs approved by the Architect;those set forth in Section 7.3.3.1 and not 
excluded by Section 7.3.3.2.:

Unless otherwise required by applicable law, allowances for overhead and profit, under this Section 7.3.4 and under 
the other methods of adjustment specified in Section 7.3.3, except for unit price adjustments (which shall include 
overhead and profit, insurance and bonds), shall not exceed the percentages specified below, including costs of 
premiums for bonds and insurance, permit fees and applicable taxes (if any), and subject to any other limitations stated 
in the Agreement.  The percentage allowance for Subcontractors stated below shall cover field and office overhead, 
tools, profit, general conditions, bonds, insurance, and all other indirect costs, and the percentage allowance for the 
Contractor shall cover the Contractor’s field and office overhead, profit, general conditions, bonds, insurance, tools, 
and any other indirect costs or other expenses of the Contractor.

(i) For that portion of the change in the Work that is self-performed by the Contractor, the Contractor’s 
overhead and profit on such Work shall not exceed fifteen percent (15%) of the Contractor’s direct costs incurred in 
the performance of such Work; 

.2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated 
or consumed;(ii) For that portion of the change in the Work that is performed by Subcontractors, the Contractor’s 
markup on such subcontracted Work shall not exceed ten percent (10%) of the amount invoiced to the Contractor by 
the Subcontractors for that Work and a Subcontractor’s overhead and profit on its portion of the change in the Work 
shall not exceed ten percent (10%) of the Subcontractor’s direct costs incurred in the performance of such Work; and

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the 
Contractor or others;(iii) The total markup of the Contractor, Subcontractors and Sub-subcontractors for the work 
performed under a Change Order shall not, in the aggregate, exceed twenty percent (20%) of the net increase in the 
direct costs incurred in the performance of the Work resulting from the change in the Work.  

.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly related to 
the change; andThese limitations shall apply to both additions to and deductions from the Contract Sum.

.5 Costs of supervision and field office personnel directly attributable to the change.For change order 
Work that is the subject of Unit Prices under the Contract Documents, there will be no markup permitted on the 
applicable Unit Prices. 

The Contractor shall furnish detailed and itemized documentation to the Owner and/or Architect justifying the 
Contractor’s and the Contractor’s Subcontractor’s costs upon request. 
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§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in 
accordance with applicable provisions of Article 15.15 but shall perform the Work during the pendency of any dispute 
as required by this Agreement.

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the 
Work involved and advise the Architect and Owner of the Contractor’s agreement or disagreement with the method, if 
any, provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or 
Contract Time.

§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith, 
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall 
be effective immediately and shall be recorded as a Change Order.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a net 
decrease in the Contract Sum shall be actual net cost or costs based upon unit prices as confirmed by the Architect. 
When both additions and credits covering related Work or substitutions are involved in a change, and provided unit 
prices are not applicable, the allowance for overhead and profit shall be figured on the basis of net increase, if any, 
with respect to that change.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor 
may request payment for Work completed under the Construction Change Directive in Applications for Payment. The 
Architect will make an interim determination for purposes of monthly certification for payment for those costs and 
certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be 
reasonably justified. The Architect’s determination and certification shall be a recommendation to the Owner who 
shall make the final decision as to any amounts due and owing the Contractor. The Architect’s interim determination 
of cost to the extent approved by the Owner shall adjust the Contract Sum on the same basis as a Change Order, subject 
to the right of either party to disagree and assert a Claim in accordance with Article 15.

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the 
adjustments in the Contract Sum and Contract Time, provided such determination is agreed to and approved by the 
Owner, or otherwise reach agreement upon the adjustments, such agreement shall be effective immediately and the 
Architect will prepare a Change Order. Change Orders may be issued for all or any part of a Construction Change 
Directive.

§ 7.3.11 The Contractor shall assist the Owner in seeking reimbursement from the State of Connecticut for all Change 
Orders, which must be submitted to the State of Connecticut within six (6) months of issuance pursuant to Conn. Gen. 
Stat. §10-286(d).  The Contractor’s assistance includes, but is not limited to, providing all documentation necessary as 
may be required by applicable law and regulation, providing information to enable the Owner to fill out and complete 
the requisite forms as required by the State of Connecticut, and assisting the Owner in the preparation and completion 
of such forms.    

§ 7.4 Minor Changes in the Work
The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents and 
do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order for 
minor changes shall be in writing. If the Contractor believes that the proposed minor change in the Work will affect the 
Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to implement the 
change in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor change without 
prior notice to the Architect that such change will affect the Contract Sum or Contract Time, the Contractor waives any 
adjustment to the Contract Sum or extension of the Contract Time.

ARTICLE 8   TIME
§ 8.1 Definitions
§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in 
the Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.
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§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically 
defined. The term "calendar day" or "day" is a full 24-hour period starting from 12 A.M. (midnight) and includes all 
weekends and legal holidays.  If the last day of any time period specified in the Contract Documents within which a 
party is required to act falls on a Saturday, Sunday or legal holiday in Connecticut, the period of time within which the 
required action must be taken shall be extended to the next following regular business day.

§ 8.2 Progress and Completion
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement, 
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence the 
Work prior to the effective date of insurance required to be furnished by the Contractor and Owner.

§ 8.2.3 The Contractor shall proceed expeditiously expeditiously, diligently, and continuously with adequate forces 
and shall achieve Substantial Completion within the Contract Time. and shall achieve critical milestone dates as set 
forth in the most recent Contractor’s Construction Schedule approved by the Owner. Consistent with, and not in 
limitation of, Section 3.10.6, if the Owner determines that the progress of the Work has been materially delayed, or 
that the date of Substantial Completion, as may be adjusted by Change Order, is in jeopardy of not being met, the 
Owner shall have the right to require the Contractor to take whatever steps are necessary to recover all or a portion of 
such delay.  To the extent that the Contractor, or anyone for whom the Contractor is directly or indirectly responsible, 
has caused all or part of such delay the costs associated with such recovery shall be borne by the Contractor, and the 
activities required to effect such recovery shall not be deemed a change in the Work.  The Contractor shall, within 
three days after the Owner’s request to take such action, notify the Owner and the Architect in writing and promptly 
commence implementing the steps the Contractor proposes to take to effect such recovery, and provide the Owner an 
acceptable detailed recovery schedule setting forth the actions to be taken by the Contractor.  If the Contractor disputes 
any direction by the Owner pursuant to this section, it shall have no right to refuse to accelerate the Work.

§ 8.3 Delays and Extensions of Time
§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect 
a wrongful act of the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered 
in the Work; (3) by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions 
documented in accordance with Section 15.1.6.2, supply chain disruptions, pandemics, government orders, or other 
causes beyond the Contractor’s control; (4) by delay authorized by the Owner pending mediation and binding dispute 
resolution; or (5) or (4) by other causes that the Contractor asserts, and the Architect determines, justify delay, then the 
Contract Time shall be extended for such reasonable time as the Architect may determine.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§ 8.3.3  This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of the 
Contract Documents.No Damage for Delay.  Contractor acknowledges that delays resulting from changes in the Work, 
extreme weather, changes to the sequencing of the Work, late approvals, defects, errors or omissions in the Contract 
Documents, material shortages, supply chain disruptions, pandemics, government orders, transportation, strikes, 
utility issues, and other causes and issues are inherent in the construction process.  Contractor acknowledges that it has 
accounted for delays in the Contract Sum and agrees to bring no Claim for money damages as a result of any delay or 
hinderance however caused.   In the event that the Contractor claims that it has been delayed or hindered through no 
fault of its own or the fault of any Subcontractor and/or supplier, it shall submit a request for an extension of time to the 
Owner and Architect in the manner and pursuant to the time periods set forth in the Contract Documents.  If it is 
determined by the Owner and/or Architect that Contractor has been delayed or hindered through no fault of its own or 
that of its Subcontractors and/or suppliers, the time for performance hereunder will be extended and the extension of 
time shall be Contractor’s sole remedy for delay and/or hinderance.  Provided,  that (i) any such delay has the effect of 
delaying completion of components of the Work on any critical path indicated in the Construction Schedule; (ii) any 
such delay is not caused by, or could not have been avoided by the exercise of reasonable efforts of the Contractor;  
(iii) any such delay could not be limited or avoided by the Contractor’s timely notice to the Owner of the delay; and 
(iv) such delay has an impact of at least one (1) day. Under no circumstances will the Owner be liable to the Contractor 
for damages resulting from any delays or hinderances regardless of whether all or part of such delay or hinderance may 
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be in any way attributable to the acts, negligence, the failure to act, or the omissions of the Owner, the Owner’s agents 
or representatives, the Owner’s consultants, if any, the Architect, or the Architect’s consultants.   

§ 8.3.4. Waiver of Impact Claims.  In all events, the Contractor waives all forms of impact claims including but not 
limited to efficiency, loss of productivity, trade stacking, disruption, re-sequencing, and the like regardless of whether 
all or part of such impact may be in any way attributable to the acts, negligence, the failure to act, or the omissions of 
the Owner, the Owner’s agents or representatives, the Owner’s consultants, if any, the Architect or the Architect’s 
consultants. 

§ 8.3.5 The Contractor shall include similar No Damage for Delay and No Impact Claim provisions in the agreements 
the Contractor executes with its Subcontractors, suppliers and other persons or entities that the Contractor employs to 
perform the Work.  It is expressly understood that notwithstanding anything to the contrary set forth in the Contract 
Documents, no Subcontractor shall be entitled to make any Claim for additional compensation, costs or damages 
against the Contractor (nor may the Contractor assert against Owner such Claims as pass-through claims of 
Subcontractor or otherwise) for delay. Unless agreed by Owner in writing, Contractor shall include in every 
Subcontract a ’No-Damage-For-Delay’ provision in a form reasonably approved by the Owner. 

§ 8.3.6. Nothing in this Agreement shall be construed as preventing the Owner form making a claim against the 
Contractor for delay damages.

§ 8.3.7 No extension of time will be allowed for adverse weather conditions unless the number of days of inclement 
weather is substantially greater or conditions substantially more severe than the average for the calendar period as 
recorded by a recognized weather observation agency.

ARTICLE 9   PAYMENTS AND COMPLETION
§ 9.1 Contract Sum
§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount 
payable by the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally 
contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial 
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted.  A material change in unit 
price quantities shall mean twenty-five percent (25%) or more.

§ 9.2 Schedule of Values
Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a 
schedule of values to the Architect and Owner before the first Application for Payment, allocating the entire Contract 
Sum to the various portions of the Work. The schedule of values shall be prepared in the form, and supported by the 
data to substantiate its accuracy, required by the Architect. This schedule, unless objected to by the Architect, shall be 
used as a basis for reviewing the Contractor’s Applications for Payment. Any changes to the schedule of values shall 
be submitted to the Architect and supported by such data to substantiate its accuracy as the Architect may require, and 
unless objected to by the Architect, shall be used as a basis for reviewing the Contractor’s subsequent Applications for 
Payment.  If the Contract Sum is based on unit prices, in whole or in part, a schedule of items, estimated quantities and 
unit prices shall be submitted by the Contractor, which shall be identical to that submitted by the Contractor in its bid 
for the Project.

§ 9.3 Applications for Payment
§ 9.3.1 At least ten fifteen days before the date established for each progress payment, the Contractor shall submit to 
the Architect three copies of an itemized Application for Payment prepared in accordance with the schedule of values, 
if required under Section 9.2, for completed portions of the Work. The application shall be notarized, if required, 
notarized and supported by all data substantiating the Contractor’s right to payment that the Owner or Architect 
require, such as copies of requisitions, and releases and waivers of liens from Subcontractors and suppliers, and shall 
reflect retainage if provided for in the Contract Documents.require.  Such supporting data shall include without 
limitation the following: (1) lien and Claim releases for the Contractor and its Subcontractors and suppliers; (2) 
monthly update of the Contractor’s Construction Schedule; (3) monthly updated schedule of submittals;  (4) certified 
payrolls from any person or entity performing Work on the Project; (5) monthly financial reporting as required by the 
Agreement; if any, (6) OSHA 10 cards; and (7) any other supporting documentation or reporting as required by the 
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Contract Documents, or as reasonably required by the Owner, or the Architect.  Failure by the Contractor to provide 
the information in this Section or otherwise required by the Contract Documents, in a form acceptable to the Owner or 
Architect shall cause the Application for Payment to be incomplete and defective and suspend the Owner’s obligation 
to pay until such time as the defects are cured and the Application for Payment is processed in accordance with the 
terms of this Agreement.  In order to expedite progress payments during the course of the Project, the Contractor, prior 
to the submission of the Application for Payment, shall review with Owner and Architect, a draft of the Application for 
Payment set forth in herein in order to expedite and facilitate agreement with the amounts requested.  

§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in 
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the 
Architect, provided such determinations have been approved by the Owner, but not yet included in Change Orders.

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the 
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others whom 
the Contractor intends to pay.

§ 9.3.1.3 During progress of the Work, the Owner will pay Contractor ninety-five percent (95%) of the total amount of 
each monthly payment due. The remaining five percent (5%) will be retained by the Owner until the Project is 
substantially completed. There will be no further reduction considered until final acceptance of the Project in 
accordance with the Contract Documents. In addition to the five percent (5%) retainage, if applicable, an additional 
2% retainage shall be held until the utilization plans required by the Commission on Human Rights and Opportunities 
("CHRO") have been approved and CHRO has authorized its release.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and 
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance 
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location 
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon 
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such materials 
and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable replacement value 
insurance, storage, and transportation to the site, for such materials and equipment stored off the site.the site at no 
additional cost to the Owner.  If the Contractor does not submit evidence of payment to vendor for material and 
equipment stored, the Owner or Architect may make a deduction for the amount previously allowed, if any, for the 
items stored from the current or subsequent Application for Payment.

§ 9.3.2.1 Contractor may include in Application for Payment the delivered cost of equipment and non-perishable 
materials delivered and stored at the site but not incorporated in the Work, under the following conditions:

.1 Items to be protected from fire, theft, vandalism, weather and other damage.

.2 Storage procedures and areas to be approved.

.3 Items to be available at all times for inspection by the Owner and Architect.

§ 9.3.3 The Contractor warrants that full and complete title to all Work covered by an Application for Payment will 
pass to the Owner no later than the time of payment. payment notwithstanding any retainage held. The Contractor 
further warrants that upon submittal of an Application for Payment all Work for which Certificates for Payment  have 
been previously issued and payments received from the Owner shall, to the best of the Contractor’s knowledge, 
information, and belief, shall be free and clear of liens, claims, security interests, or encumbrances, in favor of the 
Contractor, Subcontractors, suppliers, or other persons or entities that provided labor, materials, and equipment 
relating to the Work.

§ 9.3.4 Contractor shall furnish with Application for Payment an invoice establishing value of material and equipment 
stored at the site along with a statement of amount to be paid the vendor.

.1 Such stored items are subject to inspection by Architect before payment is recommended.

.2 Contractor shall furnish Owner with Certificate of Insurance in accordance with Contract Documents for the full 
value of the items stored at the site.
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§ 9.4 Certificates for Payment
§ 9.4.1 The Architect will, within seven ten (10) days after receipt of the Contractor’s Application for Payment, either 
(1) issue to the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the 
Contractor; or (2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is properly 
due, and notify the Contractor and Owner of the Architect’s reasons for withholding certification in part as provided in 
Section 9.5.1; or (3) withhold certification of the entire Application for Payment, and notify the Contractor and Owner 
of the Architect’s reason for withholding certification in whole as provided in Section 9.5.1.  

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, based 
on the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the 
Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the 
Work is in accordance with the Contract Documents, and that the Architect recommends that the Contractor is entitled 
to payment in the amount certified. The foregoing representations are subject to an evaluation of the Work for 
conformance with the Contract Documents upon Substantial Completion, to results of subsequent tests and 
inspections, to correction of minor deviations from the Contract Documents prior to completion, and to specific 
qualifications expressed by the Architect. However, the issuance of a Certificate for Payment will not be a 
representation that the Architect has (1) made exhaustive or continuous on-site inspections to check the quality or 
quantity of the Work; (2) reviewed construction means, methods, techniques, sequences, or procedures; (3) reviewed 
copies of requisitions received from Subcontractors and suppliers and other data requested by the Owner to 
substantiate the Contractor’s right to payment; or (4) made examination to ascertain how or for what purpose the 
Contractor has used money previously paid on account of the Contract Sum.

§ 9.5 Decisions to Withhold Certification
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary to 
protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot be 
made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the 
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised amount, 
the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to make such 
representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of subsequently 
discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to such extent as 
may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor is responsible, 
including loss resulting from acts and omissions described in Section 3.3.2, because of

.1 defective Work not remedied;remedied within the time frames set forth in the Contract Documents;

.2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless security 
acceptable to the Owner is provided by the Contractor;

.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials 
or equipment;

.4 reasonable evidence that it is more probable than not that the Work cannot be completed for the unpaid 
balance of the Contract Sum;

.5 damage to the Owner or a Separate Contractor;Contractor or any other party if such damage arises out 
of the Project and is caused by the Contractor or anyone for whom the Contractor may be directly or 
indirectly responsible;

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid 
balance would not be adequate to cover actual or liquidated damages for the anticipated delay;or

.7  repeated failure to carry out the Work in accordance with the Contract Documents; Or

.8      failure of the Contractor to comply with its indemnity and defense obligations as set forth in the Contract 
Documents; or

.9 Any other material breach of the Contract Documents.

§ 9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1, in 
whole or in part, that party may submit Notwithstanding anything to the contrary in the Contract Documents, the 
Architect’s certification in any Certificate for Payment shall constitute a recommendation to the Owner only.  The 
Owner shall make the final decision as to the amounts owed to the Contractor.  If the Contractor disagrees with the 
Owner’s determination, the Contractor may file a  Claim in accordance with Article 15.

§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts previously 
withheld.withheld in the Contractor’s next Application for Payment.  
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§ 9.5.4 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option, 
option and for its sole benefit, issue joint checks to the Contractor and to any Subcontractor or supplier or other person 
or entity to whom the Contractor failed to make payment for Work properly performed or material or equipment 
suitably delivered. If the Owner makes payments by joint check, the Owner shall notify the Architect and the 
Contractor shall reflect such payment on its next Application for Payment.  The Contractor agrees that in the event the 
Owner exercises its rights hereunder, the Contractor shall endorse such joint check and the Contract Sum shall be 
reduced by the amount of such payment(s).  If the Contractor fails or refuses to execute such joint check, the Owner 
may, in its sole discretion and for its sole benefit, pay the Subcontractor or Supplier or other party directly and reduce 
the Contract Sum accordingly.

§ 9.6 Progress Payments
§ 9.6.1 After the Architect has issued a Certificate for Payment, and to the extent the Owner has approved all or a part 
of the amount recommended by the Architect, the Owner shall make payment in the manner and within the time 
provided in the Contract Documents, and shall so notify the Architect.

§ 9.6.2 The Unless a shorter period of time is required by applicable law, the Contractor shall pay each Subcontractor, 
no later than seven days after receipt of payment from the Owner, the amount to which the Subcontractor is entitled, 
reflecting percentages actually retained from payments to the Contractor on account of the Subcontractor’s portion of 
the Work. The Contractor shall, by appropriate agreement with each Subcontractor, require each Subcontractor to 
make payments to Sub-subcontractors in a similar manner.

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of 
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on account 
of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid 
Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor 
fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors and suppliers 
to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an obligation to pay, or 
to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be required by law.

§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2, 
9.6.3 and 9.6.4.

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the 
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum, 
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall be 
held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, 
under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require 
money to be placed in a separate account and not commingled with money of the Contractor, create any fiduciary 
liability or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an award of 
punitive damages against the Contractor for breach of the requirements of this provision.

§ 9.6.7.1 Payment for material and equipment delivered and stored shall not relieve Contractor of responsibility for 
furnishing equipment and material required for the Work in the same manner as if such payment were not made.

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall 
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees and 
litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of any 
tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If 
approved by the applicable court, when required, the Contractor may substitute a surety bond for the property against 
which the lien or other claim for payment has been asserted.



Init.

/

AIA Document A201 – 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017. All rights 
reserved. “The American Institute of Architects,” “American Institute of Architects,” “AIA,” the AIA Logo, and “AIA Contract Documents” are trademarks of The 
American Institute of Architects. This document was produced at 10:05:41 ET on 01/28/2025 under Order No.4104242227 which expires on 02/28/2025, is not for 
resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, 
e-mail docinfo@aiacontracts.com.
User Notes: (1683244089)

41

§ 9.7 Failure of Payment
If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after 
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days 
after the date established in the Contract Documents, the amount certified approved by the Architect Owner, or 
awarded by binding dispute resolution, then the Contractor may, upon seven additional days’ notice to the Owner and 
Architect, stop the Work until payment of the amount owing has been received. The Contract Time shall be extended 
appropriately and the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of 
shutdown, delay shutdown and start-up, plus interest as provided for in the Contract Documents.

§ 9.8 Substantial Completion
§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is 
sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for 
its intended use. Substantial Completion shall not be achieved unless the Contractor obtains all permits and approvals 
applicable to the Work of the Contractor necessary to occupy or utilize the Project for its intended purpose from any 
authority having jurisdiction.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept 
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of 
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the 
responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or 
designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not 
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so 
that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor shall, 
before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification by the 
Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to determine 
Substantial Completion.

§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a Certificate 
of Substantial Completion that shall establish the date of Substantial Completion; establish responsibilities of the 
Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance; and fix the time 
within which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by the 
Contract Documents shall commence on the date of Substantial Completion of the Work or designated portion thereof 
unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written 
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and consent of surety if any, 
the Owner shall may make payment of retainage or a portion thereof applying to the Work or designated portion 
thereof. Such payment shall be adjusted for Work that is incomplete or not in accordance with the requirements of the 
Contract Documents.thereof, otherwise retainage shall be due and payable at the time of Final Payment and in no vent 
shall retainage be due and owing until the Work is fully and finally complete including the completion of all punch list 
items..

§ 9.8.6 The Contractor shall complete all punch list items within sixty (60) days after the date of Substantial 
Completion.  Failure by the Contractor to do so will constitute a material breach of the Contract, if so declared by the 
Owner and shall entitle the Owner to exercise any remedy set forth in the Contract Documents.

§ 9.9 Partial Occupancy or Use
§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when 
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented to 
by the insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or use 
may commence whether or not the portion is substantially complete, provided the Owner and Contractor have 
accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security, maintenance, 
heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the period for correction of 
the Work and commencement of warranties required by the Contract Documents. When the Contractor considers a 
portion substantially complete, the Contractor shall prepare and submit a list to the Architect as provided under 
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Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. The stage of 
the progress of the Work shall be determined by written agreement between the Owner and Contractor or, if no 
agreement is reached, by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly inspect 
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work.

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute 
acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 Final Completion and Final Payment
§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon 
receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect finds 
the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will promptly 
issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and belief, and 
on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance with the 
Contract Documents and that the entire balance found to be due the Contractor and noted in the final Certificate is due 
and payable. The Architect’s final Certificate for Payment will constitute a further representation that conditions listed 
in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been fulfilled. 

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to 
the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with 
the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts withheld 
by Owner) have been paid or otherwise satisfied, (2) a certificate and endorsement or actual insurance policy 
evidencing that insurance required by the Contract Documents to remain in force after final payment is currently in 
effect, (3) a written statement that the Contractor knows of no reason that the insurance will not be renewable to cover 
the period required by the Contract Documents, (4) consent of surety, if any, to final payment, (5) documentation of 
any special warranties, such as manufacturers’ warranties or specific Subcontractor warranties, and (6)  if required by 
the Owner, other data establishing payment or satisfaction of obligations, such as receipts and final and absolute 
releases and waivers of liens, claims, security interests, or encumbrances arising out of the Contract, to the extent and 
in such form as may be designated by the Owner. If a Subcontractor refuses to furnish a release or waiver required by 
the Owner, the Contractor may furnish a bond satisfactory to the Owner to indemnify the Owner against such lien, 
claim, security interest, or encumbrance. encumbrance including attorneys’ fees. If a lien, claim, security interest, or 
encumbrance remains unsatisfied after payments are made, the Contractor shall refund to the Owner all money that the 
Owner may be compelled to pay in discharging the lien, claim, security interest, or encumbrance, including all costs 
and reasonable attorneys’ fees.fees on demand.

§ 9.10.2.1  As an express condition precedent to final Payment and in addition to the items required in 9.10.2, the 
Contractor shall submit the following to the Architect and Owner for review and approval: (1) all warranties and 
guarantees required by the Contract Documents; (2) Project record documents (As-built drawings, surveys and 
specifications) as required by the Contract Documents; (3) operation and maintenance manuals required by the 
Contract Documents; (4) extra stock as required by the Contract Documents;  and (5) any other close-out or record 
documents required by the Contract Documents.

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault 
of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the 
Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the 
Contract, make payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If 
the remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract 
Documents, and if bonds have been furnished, the written consent of the surety to payment of the balance due for that 
portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to 
certification of such payment. Such payment shall be made under terms and conditions governing final payment, 
except that it shall not constitute a waiver of Claims.

 Intentionally Omitted.

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
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.1 liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled;

.2 failure of the Work to comply with the requirements of the Contract Documents; 

.3 terms of special warranties required by the Contract Documents; or

.4 audits performed by the Owner, if permitted by the Contract Documents, after final payment.

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of 
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of 
final Application for Payment.

§ 9.10.6 Neither the final payment nor any partial payment relieves the Contractor of responsibility for faulty materials 
or workmanship, and unless otherwise specified, they shall make right any defect due therefrom which occurs within 
the same area.

ARTICLE 10   PROTECTION OF PERSONS AND PROPERTY
§ 10.1 Safety Precautions and Programs
The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs in 
connection with the performance of the Contract.

§ 10.2 Safety of Persons and Property
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to 
prevent damage, injury, or loss to

.1 employees on the Work and other persons who may be affected thereby;

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site, 
under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways, 
structures, and utilities not designated for removal, relocation, or replacement in the course of 
construction.

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their 
protection from damage, injury, or loss.

§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of 
the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings 
against hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of 
the safeguards.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are 
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under 
supervision of properly qualified personnel.

§ 10.2.4.1 The Contractor shall not bring hazardous materials onto the site nor use in the Work without compliance 
with the following conditions:

(a) The Contractor shall be solely responsible for the handling, storage, and use of explosive or other hazardous 
materials when their use is permitted.  For such use, the Contractor shall obtain necessary permits form regulating 
agencies and submit copies of permits to the Architect for review before proceeding with use; 

(b) The Contractor shall comply with all use instructions for such hazardous materials and shall comply with all 
applicable Federal, State and local regulations, codes, ordinances and laws concerning the use of such materials; 

(c) The Contractor shall obtain insurance for use of hazardous material and furnish proof of insurance as required 
by the Contract Documents.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property 
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in 
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed by 
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any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under 
Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the 
extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone directly or 
indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable to 
the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the 
Contractor’s obligations under Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty 
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise designated 
by the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or 
create an unsafe condition.

§ 10.2.8 Injury or Damage to Person or Property
If either party suffers injury or damage to person or property because of an act or omission of the other party, or of 
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall be 
given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide 
sufficient detail to enable the other party to investigate the matter.

§ 10.2.9  The Contractor shall defend, indemnify and save harmless the Owner from any and all losses, costs and 
expenses, including fines and reasonable attorneys’ fees incurred by Owner by reason of the violation of applicable 
laws, ordinances, regulations and directives, federal, state and local, which are currently in effect or which become 
effective in the future and caused by the negligence of the Contractor, its Subcontractors or anyone either directly or 
indirectly employed by any of them.  This provision shall survive termination or full or partial performance of the 
Agreement.

§ 10.2.10  The Contractor shall provide adequate facilities to keep the site secure at all times when the Contractor’s 
personnel are not present, from commencement of the Work until final completion, to assure that the Work, all 
materials and equipment stored at the site, and all property of the Owner located within the site limits or within areas 
occupied or controlled by the Owner, are fully and completely protected against loss or damage due to vandalism, 
theft, malicious mischief, pilferage or unexplained disappearances.

§ 10.2.11 The Contractor shall at all times provide protection against weather (rain, wind, storms or heat) so as to 
maintain all Work, materials, apparatus and fixtures free from damage.  At the end of the day’s work, all new Work 
likely to be damaged shall be reasonably protected against such weather.

§ 10.2.12 The Contractor shall provide adequate fire protection for all operations associated with the Work, and such 
protection must meet all applicable federal (including OSHA), State and municipal regulations.

§ 10.2.13 The Contractor shall remove and replace with new Work, at the Contractor’s own expense, any Work 
damaged by failure to provide protection pursuant to the requirements of this Article.

§ 10.2.14 The Contractor shall be responsible, to the extent not covered by insurance, for damage, loss or liability due 
to theft or vandalism to the Work and stored materials, whether the same occurs while work is in progress or not, and 
during the day or at night, or on weekdays, weekends or holidays.

§ 10.2.15 The Contractor shall protect and prevent damage to all finished and unfinished phases of the Work during 
the course of the Project as well as any existing improvements on the Project site.

§ 10.3 Hazardous Materials and Substances
§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents 
regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance not 
addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily 
injury or death to persons resulting from a material or substance, including but not limited to asbestos or 
polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the 
condition, immediately stop Work in the affected area and notify the Owner and Architect of the condition.



Init.

/

AIA Document A201 – 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017. All rights 
reserved. “The American Institute of Architects,” “American Institute of Architects,” “AIA,” the AIA Logo, and “AIA Contract Documents” are trademarks of The 
American Institute of Architects. This document was produced at 10:05:41 ET on 01/28/2025 under Order No.4104242227 which expires on 02/28/2025, is not for 
resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, 
e-mail docinfo@aiacontracts.com.
User Notes: (1683244089)

45

§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to verify 
the presence or absence of the material or substance reported by the Contractor and, in the event such material or 
substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract 
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of persons 
or entities who are to perform tests verifying the presence or absence of the material or substance or who are to 
perform the task of removal or safe containment of the material or substance. The Contractor and the Architect will 
promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or entities 
proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed by the 
Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable objection. 
When the material or substance has been rendered harmless, Work in the affected area shall resume upon written 
agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the 
Contract Sum shall be increased by the amount of the Contractor’s reasonable additional costs of shutdown, delay, and 
start-up.

§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor, 
Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against claims, 
damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from 
performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or 
death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss, or 
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property 
(other than the Work itself), except to the extent that such damage, loss, or expense is due to the fault or negligence of 
the party seeking indemnity.Intentionally Omitted.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the 
Contractor brings to the site unless such materials or substances are required by the Contract Documents. The Owner 
shall be responsible for hazardous materials or substances required by the Contract Documents, except to the extent of 
the Contractor’s fault or negligence in the use and handling of such materials or substances.

§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of 
hazardous materials or substances the Contractor brings to the site and negligently handles, or (2) where the 
Contractor fails to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due 
to the Owner’s fault or negligence.

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for 
the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the 
Contract Documents, the Owner shall reimburse the Contractor for all cost and expense thereby incurred.
Intentionally Omitted.
§ 10.4 Emergencies
In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to 
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor on 
account of an emergency shall be determined as provided in Article 15 and Article 7.

§ 10.5 The defense, indemnity and hold harmless provisions in this Section shall survive termination or full or partial 
performance of the Agreement.

ARTICLE 11   INSURANCE AND BONDS
§ 11.1 Contractor’s Insurance and Bonds
§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the 
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract 
Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or 
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The 
Owner, and authorized to issue insurance in the State of Connecticut. By endorsement acceptable to the Owner, The 
Owner, the Architect, and Architect’s consultants shall be named as additional insureds ("Additional Insureds") under 
the Contractor’s commercial general liability policy or as otherwise described in the Contract Documents.Documents 
on a primary and non-contributory basis.  Policies written on a claims-made basis shall have an extended reporting 
period of at least three (3) years after final completion of the Project.  The Additional Insureds shall also be named as 
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additional insureds under the Contractor’s Subcontractor’s commercial general liability policy or as otherwise 
described in the Contract Documents on a primary and non-contributory basis.  If the Project is funded in whole or in 
part by the State of Connecticut (including any of its agencies or departments, or branches), the State of Connecticut 
and its directors, members of governing boards, committee members, officials, officers, employees, managers, 
beneficiaries, agents and representatives shall also be Additional Insureds as required by this Section.   If the Project is 
to take place on school grounds (and regardless of whether or not the Project is funded in whole or in part by the State 
of Connecticut, the Glastonbury Board of Education and its directors, members of governing boards, committee 
members, officials, officers, employees, managers, beneficiaries, agents and representatives shall also be considered 
Additional Insureds.

§ 11.1.1.1 Failure to maintain insurance as required herein shall constitute a material breach of the Agreement entitling 
the Owner to terminate for cause.

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and 
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds 
from a company or companies lawfully authorized and licensed to issue surety bonds in the jurisdiction where the 
Project is located.State of Connecticut.

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of 
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a 
copy to be furnished.

§ 11.1.4 Notice of Cancellation or Expiration of Contractor’s Required Insurance. Within three (3) business days of the 
date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by 
the Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation or 
expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from an act 
or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the 
procurement of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall not relieve 
the Contractor of any contractual obligation to provide any required coverage.

§ 11.2 Owner’s Insurance
§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability, containing the 
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract 
Documents. The Owner shall purchase and maintain the required insurance from an insurance company or insurance 
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. 

§ 11.2.2 Failure to Purchase Required Property Insurance. If the Owner fails to purchase and maintain the required 
property insurance, with all of the coverages and in the amounts described in the Agreement or elsewhere in the 
Contract Documents, the Owner shall inform the Contractor in writing prior to commencement of the Work. Upon 
receipt of notice from the Owner, the Contractor may delay commencement of the Work and may obtain insurance that 
will protect the interests of the Contractor, Subcontractors, and Sub-Subcontractors in the Work. When the failure to 
provide coverage has been cured or resolved, the Contract Sum and Contract Time shall be equitably adjusted. In the 
event the Owner fails to procure coverage, the Owner waives all rights against the Contractor, Subcontractors, and 
Sub-subcontractors to the extent the loss to the Owner would have been covered by the insurance to have been 
procured by the Owner. The cost of the insurance shall be charged to the Owner by a Change Order. If the Owner does 
not provide written notice, and the Contractor is damaged by the failure or neglect of the Owner to purchase or 
maintain the required insurance, the Owner shall reimburse the Contractor for all reasonable costs and damages 
attributable thereto.within 10 days of notice of award.. 

§ 11.2.3 Notice of Cancellation or Expiration of Owner’s Required Property Insurance. Within three (3) business days of 
the date the Owner becomes aware of an impending or actual cancellation or expiration of any property insurance 
required by the Contract Documents, the Owner shall provide notice to the Contractor of such impending or actual 
cancellation or expiration. Unless the lapse in coverage arises from an act or omission of the Contractor: (1) the 
Contractor, upon receipt of notice from the Owner, shall have the right to stop the Work until the lapse in coverage has 
been cured by the procurement of replacement coverage by either the Owner or the Contractor; (2) the Contract Time 
and Contract Sum shall be equitably adjusted; and (3) the Owner waives all rights against the Contractor, 
Subcontractors, and Sub-subcontractors to the extent any loss to the Owner would have been covered by the insurance 
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had it not expired or been cancelled. If the Contractor purchases replacement coverage, the cost of the insurance shall 
be charged to the Owner by an appropriate Change Order. The furnishing of notice by the Owner shall not relieve the 
Owner of any contractual obligation to provide required insurance.Intentionally Omitted.

§ 11.3 Waivers of Subrogation
§ 11.3.1  The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, 
sub-subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3) 
Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for damages 
caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required by the 
Agreement or other property insurance applicable to the Project, except such rights as they have to proceeds of such 
insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the individuals 
and entities identified above from the Architect, Architect’s consultants, Separate Contractors, subcontractors, and 
sub-subcontractors. The policies of insurance purchased and maintained by each person or entity agreeing to waive 
claims pursuant to this section 11.3.1 shall not prohibit this waiver of subrogation. This waiver of subrogation shall be 
effective as to a person or entity (1) even though that person or entity would otherwise have a duty of indemnification, 
contractual or otherwise, (2) even though that person or entity did not pay the insurance premium directly or indirectly, 
or (3) whether or not the person or entity had an insurable interest in the damaged property.Contractor, Subcontractors 
and Suppliers waive all rights of subrogation against the Additional Insureds and their respective insurers. The 
Additional Insureds and their respective insurers retain all rights of subrogation.

§ 11.3.2 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent 
to the site by property insurance under policies separate from those insuring the Project, or if after final payment 
property insurance is to be provided on the completed Project through a policy or policies other than those insuring the 
Project during the construction period, to the extent permissible by such policies, the Owner waives all rights in 
accordance with the terms of Section 11.3.1 for damages caused by fire or other causes of loss covered by this separate 
property insurance.Intentionally Omitted.

§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance
The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of 
use of the Owner’s property, or the inability to conduct normal operations, due to fire or other causes of loss. The 
Owner waives all rights of action against the Contractor and Architect for loss of use of the Owner’s property, due to 
fire or other hazards however caused.

§11.5 Adjustment and Settlement of Insured Loss
§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner as 
fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to 
requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect and 
Contractor their just shares of insurance proceeds received by the Owner, and by appropriate agreements the Architect 
and Contractor shall make payments to their consultants and Subcontractors in similar manner.

§ 11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the terms of the proposed 
settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have 14 days from receipt 
of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object, the 
Owner shall settle the loss and the Contractor shall be bound by the settlement and allocation. Upon receipt, the Owner 
shall deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter, if no 
other agreement is made or the Owner does not terminate the Contract for convenience, the Owner and Contractor 
shall execute a Change Order for reconstruction of the damaged or destroyed Work in the amount allocated for that 
purpose. If the Contractor timely objects to either the terms of the proposed settlement or the allocation of the 
proceeds, the Owner may proceed to settle the insured loss, and any dispute between the Owner and Contractor arising 
out of the settlement or allocation of the proceeds shall be resolved pursuant to Article 15. Pending resolution of any 
dispute, the Owner may issue a Construction Change Directive for the reconstruction of the damaged or destroyed 
Work.

§11.6.1 The Contractor shall not begin Work until he has obtained all insurance and endorsements as required, nor 
shall any Subcontractor be permitted to commence work until he has obtained all insurance as required under the same 
provisions. Insurance shall be maintained throughout the life of the Contract.
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§11.6.2 It shall be the responsibility of the Contractor to obtain certificates of insurance and endorsements from each 
Subcontractor and to make certain that all coverage is maintained throughout the life of the Contract.

§11.6.3 The Contractor, before commencing work, shall supply Owner with certificates of insurance and endorsements 
evidencing compliance with the insurance requirements. Each certificate and endorsement shall
state that the insurance evidenced by such certificate will not be canceled or reduced without thirty (30) days prior 
written notice to the Owner.

§11.6.4 Each Subcontractor, before commencing work, shall supply Owner with certificates of insurance and 
endorsements evidencing compliance with the insurance requirements. Each certificate and endorsement shall
state that the insurance evidenced by such certificate will not be canceled or reduced without thirty (30) days prior 
written notice to the Owner.

§11.6.5 The Contractor shall maintain a file of certificates of insurance and endorsements received from each 
Subcontractor and provide Owner with copy of each certificate and endorsement.

§11.6.6 The Contractor shall furnish to the Owner copies of any endorsements subsequently issued amending coverage 
or limits.

ARTICLE 12   UNCOVERING AND CORRECTION OF WORK
§ 12.1 Uncovering of Work
§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s or Owner’s request or to requirements 
specifically expressed in the Contract Documents, it must, if requested in writing by the Architect, Architect or Owner, 
be uncovered for the Architect’s and/or Owner’s examination and be replaced at the Contractor’s expense without 
change in the Contract Time.

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior to 
its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such 
Work is in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to the 
Contract Sum and Contract Time as may be appropriate. If such Work is not in accordance with the Contract 
Documents, the costs of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense.

§ 12.2 Correction of Work
§ 12.2.1 Before Substantial Completion
The Contractor shall promptly within seven (7) days, or such other time as the Owner may agree in writing, correct 
Work rejected by the Architect or failing to conform to the requirements of the Contract Documents, discovered 
before Substantial Completion and whether or not fabricated, installed or completed. Costs of correcting such rejected 
Work, including additional testing and inspections, the cost of uncovering and replacement, and compensation for the 
Architect’s services and expenses made necessary thereby, shall be at the Contractor’s expense.

§ 12.2.2 After Substantial Completion
§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year two (2) years after the date 
of Substantial Completion of the Work or designated portion thereof or after the date for commencement of warranties 
established under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents, 
any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor 
shall correct it promptly shall, within seven (7) days, or such other time as the Owner may agree in writing correct it 
after receipt of notice from the Owner to do so, unless the Owner has previously given the Contractor a written 
acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition. During the 
one-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor an 
opportunity to make the correction, the Owner waives the rights to require correction by the Contractor and to make a 
claim for breach of warranty. If the Contractor fails to correct nonconforming Work within a reasonable time during 
that period the time period set forth herein or as otherwise agreed in writing  after receipt of notice from the Owner or 
Architect, the Owner may correct it in accordance with Section 2.5.

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first 
performed after Substantial Completion by the period of time between Substantial Completion and the actual 
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completion of that portion of the Work. Any corrective work shall extend the warranty period for an additional 
calendar year for the Work corrected.

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the 
Contractor pursuant to this Section 12.2.Intentionally Omitted.

§ 12.2.3 The Contractor Contractor, at its sole cost and expense, shall remove from the site portions of the Work that 
are not in accordance with the requirements of the Contract Documents and are neither corrected by the Contractor nor 
accepted by the Owner.

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or Separate 
Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of Work that 
is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to 
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for 
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct the 
Work, and has no relationship to the time within which the obligation to comply with the Contract Documents may be 
sought to be enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s 
liability with respect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.2.6 AUDITS
Upon request of the Owner, the Contractor will cooperate, and secure the cooperation of all Subcontractors, suppliers 
and Sub-subcontractors, and assist the Owner during any audit of the Project conducted by the Owner or any of the 
government agencies providing funding for the Project at any time after Substantial Completion at no cost to the 
Owner. Such cooperation shall include providing the Owner and any such government agencies providing funding for 
the Project with access to all records related to the Project. 

§ 12.3 Acceptance of Nonconforming Work
If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the 
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as 
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13   MISCELLANEOUS PROVISIONS
§ 13.1 Governing Law
The Contract shall be governed by the law of the place where the Project is located, State of Connecticut, excluding 
that jurisdiction’s choice of law rules. If the parties have selected arbitration as the method of binding dispute 
resolution, the Federal Arbitration Act shall govern Section 15.4.

§ 13.2 Successors and Assigns
§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal 
representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as provided in 
Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the other. 
If either party attempts to make an assignment without such consent, that party shall nevertheless remain legally 
responsible for all obligations under the Contract.

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction 
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents. The 
Contractor shall execute all consents reasonably required to facilitate the assignment.

§ 13.3 Rights and Remedies
§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder 
shall be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available 
by law.
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§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty 
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a 
breach thereunder, except as may be specifically agreed upon in writing.

§ 13.4 Tests and Inspections
§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract 
Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public 
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and 
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public 
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect 
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such 
procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until after 
bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or 
approvals where building codes or applicable laws or regulations so require.

§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require 
additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon written 
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection, or 
approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of when 
and where tests and inspections are to be made so that the Architect may be present for such procedures. Such costs, 
except as provided in Section 13.4.3, shall be at the Owner’s expense.

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the 
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary by 
such failure, including those of repeated procedures and compensation for the Architect’s services and expenses, shall 
be at the Contractor’s expense.

§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract 
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.4.5 If the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the 
Architect will do so promptly and, where practicable, at the normal place of testing.

§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid 
unreasonable delay in the Work.

§ 13.5 Interest
Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate the 
parties agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the place where 
the Project is located.

ARTICLE 14   TERMINATION OR SUSPENSION OF THE CONTRACT
§ 14.1 Termination by the Contractor
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 60 consecutive days 
through no act or fault fault, in whole or in part, of the Contractor, a Subcontractor, a Sub-subcontractor, their agents 
or employees, or any other persons or entities performing portions of the Work, for any of the following reasons:

.1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to be 
stopped;stopped provided that the resumption of the Work is not likely within a reasonable time;

.2 An act of government, such as a declaration of national emergency, that requires all Work to be 
stopped;stopped provided that the resumption of the Work is not likely within a reasonable time; or

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of the 
reason for withholding certification as provided in Section 9.4.1, or because the Owner has not made 
payment on a Certificate for Payment which the Owner has approved within the time stated in the 
Contract Documents; orDocuments.

.4 The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2.
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§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault fault, in whole or in part, of the 
Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any other persons or entities 
performing portions of the Work, repeated suspensions, delays, or interruptions of the entire Work by the Owner as 
described in Section 14.3, constitute in the aggregate more than 100 percent of the total number of days scheduled for 
completion, or 120 days in any 365-day period, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ notice 
to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed, as well as 
reasonable overhead and profit on Work not executed, and executed and approved by the Owner, and reasonable and 
documented costs incurred by reason of such termination. The value of the executed and accepted Work shall be 
determined by the Owner in good faith who may consult with the Architect.  In all events the Contractor waives any 
and all Claims for any other compensation and damages of any kind or nature including but not limited to Claims for 
overhead and profit on Work not executed.

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault fault, in whole or in part, of 
the Contractor, a Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities 
performing portions of the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the 
Contract Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven 
additional days’ notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided 
in Section 14.1.3.

§ 14.2 Termination by the Owner for Cause
§ 14.2.1 The Owner may terminate the Contract if the Contractor

.1  repeatedly refuses or fails to supply enough properly skilled workers or proper materials;

.2 fails to make payment to Subcontractors or suppliers in accordance with the respective agreements 
between the Contractor and the Subcontractors or suppliers;

.3  repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful 
orders of a public authority; 

.4 failure to maintain insurance; or

.4 .5 otherwise is guilty of substantial breach of a provision of the Contract Documents.

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, and upon certification by the Architect that 
sufficient cause exists to justify such action, the Owner may, without prejudice to any other rights or remedies of the 
Owner and after giving the Contractor and the Contractor’s surety, if any, seven days’ notice, terminate employment 
engagement of the Contractor and may, subject to any prior rights of the surety:

.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and 
construction equipment and machinery thereon owned by the Contractor;

.2 Accept assignment of subcontracts pursuant to Section 5.4; and

.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request 
of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs incurred 
by the Owner in finishing the Work.

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall 
not be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for 
the Architect’s services services, the Owner’s attorneys’ fees and costs, and expenses made necessary thereby, and 
other damages incurred by the Owner and not expressly waived, such excess shall be paid to the Contractor. If such 
costs and damages exceed the unpaid balance, the Contractor shall pay the difference to the Owner. Owner on demand. 
The amount to be paid to the Contractor or Owner, as the case may be, shall be certified by the Initial Decision Maker, 
upon application, and this obligation for payment shall survive termination of the Contract.

§ 14.2.5 In the event it is adjudged that the Owner has terminated this Agreement wrongfully, the parties agree that 
such termination shall be deemed a termination for convenience and the Contractor shall be compensated as provided 
in Section 14.4.
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§ 14.3 Suspension by the Owner for Convenience
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in 
whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shall may be adjusted for increases in the cost and time caused by 
suspension, delay, suspension or interruption under Section 14.3.1. Adjustment of the Contract Sum shall may include 
profit. No adjustment shall be made to the extent

.1 that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause 
for which the Contractor is responsible; or

.2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 14.4 Termination by the Owner for Convenience
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor shall
.1 perform such Work as may be specified by the Owner in the notice and cease all other operations as 

directed by the Owner in the notice;
.2 take all actions necessary, or that the Owner may direct, for the protection and preservation of the 

Work; Work, materials, equipment, and supplies; and
.3 except for Work directed to be performed prior to the effective date of termination stated in the notice, 

terminate all existing subcontracts and purchase orders assign such subcontracts and purchase orders to 
the Owner as it may request, terminate all other subcontracts and purchase orders (mitigating such costs 
to the extent practicable) and enter into no further subcontracts and purchase orders.

§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work 
properly executed; executed and accepted by the Architect; reasonable and documented costs incurred by reason of the 
termination, including costs attributable to termination of Subcontracts; and the termination fee, if any, set forth in the 
Agreement.Subcontracts and a reasonable allowance for overhead and profit if such overhead and profit is not already 
included in the Schedule of Values and if not a percentage not exceeding five percent (5%). All such costs shall be 
subject to the review and approval of the Owner. Such payment shall not include any overhead or profit on Work not 
executed.  In all events the Contractor waives any and all Claims for any other compensation and damages of any kind 
or nature including but not limited to Claims for overhead and profit on Work not executed.
 

ARTICLE 15   CLAIMS AND DISPUTES
§ 15.1 Claims 
§ 15.1.1 Definition
A Claim is a demand or assertion by one of the parties seeking, as a matter of right, adjustment or interpretation of 
Contract terms, payment of money, a change in the Contract Time, or other relief with respect to the terms of the 
Contract. The term "Claim" also includes other disputes and matters in question between the Owner and Contractor 
arising out of or relating to the Contract. The responsibility to substantiate Claims shall rest with the party making the 
Claim. This Section 15.1.1 does not require the Owner to file a Claim in order to impose liquidated damages in 
accordance with the Contract Documents.

§ 15.1.2 Time Limits on Claims
The Owner and Contractor shall commence all Claims and causes of action against the other and arising out of or 
related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the requirements 
of the binding dispute resolution method selected in the Agreement and within the period specified by applicable law, 
but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and 
Contractor waive all Claims and causes of action not commenced in accordance with this Section 15.1.2.

§ 15.1.3 Notice of Claims
§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 
prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the 
other party Owner and to the Initial Decision Maker with a copy sent to the Architect, if the Architect is not serving as 
the Initial Decision Maker. Claims by either party the Contractor  under this Section 15.1.3.1 shall be initiated within 
21 10 days after occurrence of the event giving rise to such Claim or within 21 10 days after the claimant first 
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recognizes the condition giving rise to the Claim, whichever is later.unless a shorter time is specified in the Contract 
Documents, If notice of the Claim to the Owner is not provided within the time period specified, then such Claim shall 
be abandoned and waived by the Contractor .

§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 
after expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the 
other party. In such event, no decision by the Initial Decision Maker is required.

§ 15.1.4 Continuing Contract Performance
§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and 
Article 14, the Contractor shall proceed diligently and continuously with performance of the Contract and the Owner 
shall continue to make payments in accordance with the Contract Documents. Documents which are not the subject of 
a good faith dispute.  A dispute over payments of any kind shall not be cause for the Contractor to cease or suspend the 
Work.

§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s 
decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect will issue 
Certificates for Payment in accordance with the decision of the Initial Decision Maker.

§ 15.1.5 Claims for Additional Cost
If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3 
shall be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is not 
required for Claims relating to an emergency endangering life or property arising under Section 10.4.

§ 15.1.6 Claims for Additional Time
§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in Section 
15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of analysis of the probable effect of 
delay on progress of the Work. In the case of a continuing delay, only one Claim is necessary.necessary, but the 
Contractor shall update the construction schedule regularly are required by the Contract Documents.

§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented 
by data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably 
anticipated, and had an adverse effect on the scheduled construction.

§ 15.1.7 Waiver of Claims for Consequential Damages
The Contractor and Owner waive Claims against each other waives Claims against the Owner, the Additional Insureds 
and the Indemnitees for consequential damages arising out of or relating to this Contract. This mutual waiver includes

.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, 
business and reputation, and for loss of management or employee productivity or of the services of such 
persons; and

.2 damages incurred by the Contractor for principal office expenses including the compensation of 
personnel stationed there, for losses of financing, business and reputation, and for loss of profit, except 
anticipated profit arising directly from the Work.profit.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination in 
accordance with Article 14. Nothing contained in this Section 15.1.7 shall be deemed to preclude assessment of 
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents.

§ 15.2 Initial Decision
§ 15.2.1 Claims, excluding those where the condition giving rise to the Claim is first discovered after expiration of the 
period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3, 10.4, and 11.5, or relating 
to a payment decision made by the Owner, shall be referred to the Initial Decision Maker for initial decision. The 
Architect will serve as the Initial Decision Maker, unless otherwise indicated in the Agreement. Except for those 
Claims excluded by this Section 15.2.1, an initial decision shall be required as a condition precedent to mediation of 
any Claim. If an initial decision has not been rendered within 30 days after the Claim has been referred to the Initial 
Decision Maker, the party asserting the Claim may demand mediation and binding dispute resolution without a 
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decision having been rendered. Unless the Initial Decision Maker and all affected parties agree, the Initial Decision 
Maker will not decide disputes between the Contractor and persons or entities other than the Owner.

§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or more 
of the following actions: (1) request additional supporting data from the claimant or a response with supporting data 
from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, or (5) 
advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker lacks 
sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the Initial 
Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the Claim.

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek 
information from either party or from persons with special knowledge or expertise who may assist the Initial Decision 
Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of such 
persons at the Owner’s expense.

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional 
supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1) provide a 
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting data 
will be furnished, or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon receipt of 
the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim in whole or in 
part.

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that 
the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the 
reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision 
Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding on 
the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding dispute 
resolution.

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1.

§ 15.2.6.1 Either party may, within 30 days from the date of receipt of an initial decision, demand in writing that the 
other party file for mediation. If such a demand is made and the party receiving the demand fails to file for mediation 
within 30 days after receipt thereof, then both parties waive their rights to mediate or pursue binding dispute resolution 
proceedings with respect to the initial decision.

§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if any, 
of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner may, 
but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in 
accordance with applicable law to comply with the lien notice or filing deadlines.

§ 15.3 Mediation
§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, except those waived 
as provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall be subject to mediation as a condition precedent to binding 
dispute resolution.

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree 
otherwise, shall be administered by the American Arbitration Association Dispute Resolution Center, Danbury, CT 
("ADRC") in accordance with its Construction Industry Mediation Procedures in effect on the date of the Agreement. 
A request the Agreement unless the parties mutually agree otherwise. A demand for mediation shall be made in 
writing, delivered to the other party to the Contract, and filed with the person or entity administering the mediation. 
The request demand may be made concurrently with the filing of binding dispute resolution proceedings but, in such 
event, mediation shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending 
mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the parties 
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or court order. If an arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed to the 
selection of the arbitrator(s) and agree upon a schedule for later proceedings.

§ 15.3.3 Either party may, within 30 days from the date that mediation has been concluded without resolution of the 
dispute or 60 days after mediation has been demanded without resolution of the dispute, demand in writing that the 
other party file for binding dispute resolution.  If such a demand is made and the party receiving the demand fails to 
file for binding dispute resolution within 60 days after receipt thereof, then both parties waive their rights to binding 
dispute resolution proceedings with respect to the initial decision.

§ 15.3.4 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place 
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall 
be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 15.4 Arbitration
§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any 
Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually agree 
otherwise, shall be administered by the American Arbitration Association ADRC in accordance with its Construction 
Industry Arbitration Rules in effect on the date of the Agreement. The Arbitration shall be conducted in the place 
where the Project is located, unless another location is mutually agreed upon. A demand for arbitration shall be made 
in writing, delivered to the other party to the Contract, and filed with the person or entity administering the arbitration. 
The party filing a notice of demand for arbitration must assert in the demand all Claims then known to that party on 
which arbitration is permitted to be demanded.

§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for 
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based on 
the Claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a 
written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of 
legal or equitable proceedings based on the Claim.

§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in 
accordance with applicable law in any court having jurisdiction thereof.

§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly 
consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court having 
jurisdiction thereof.

§ 15.4.4 Consolidation or Joinder 
§ 15.4.4.1 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either 
party ADRC, the Owner may consolidate an arbitration conducted under this Agreement with any other arbitration to 
which it is a party provided that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) 
the arbitrations to be consolidated substantially involve common questions of law or fact, and (3) the arbitrations 
employ materially similar procedural rules and methods for selecting arbitrator(s).

§ 15.4.4.2 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either 
party ADRC, the Owner may include by joinder persons or entities substantially involved in a common question of 
law or fact whose presence is required if complete relief is to be accorded in arbitration, provided that the party sought 
to be joined consents in writing to such joinder. Consent to arbitration involving an additional person or entity shall not 
constitute consent to arbitration of any claim, dispute or other matter in question not described in the written consent.

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under this 
Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as those of the Owner 
and Contractor under this Agreement.Intentionally Omitted.



AIA Document D401 – 2003. Copyright © 1992 and 2003. All rights reserved. “The American Institute of Architects,” “American Institute of Architects,” “AIA,” the AIA 
Logo, and “AIA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at 10:05:41 ET on 01/28/2025 under 
Order No.4104242227 which expires on 02/28/2025, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract 
Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.
User Notes: (1683244089)

1

Certification of Document’s Authenticity
AIA® Document D401™ – 2003

I,   , hereby certify, to the best of my knowledge, information and belief, that I created the attached final document 
simultaneously with this certification at 10:05:41 ET on 01/28/2025 under Order No. 4104242227 from AIA Contract 
Documents software and that in preparing the attached final document I made no changes to the original text of AIA® 
Document A201™ – 2017, General Conditions of the Contract for Construction,other than changes shown in the 
attached final document by underscoring added text and striking over deleted text.

_____________________________________________________________
(Signed) 

_____________________________________________________________
(Title) 

_____________________________________________________________
(Dated)



 

ATTACHMENT 4 

SUBMISSION DOCUMENTS 

The following forms and documents must be completed and submitted as part of each Bid: 

1. Bid Form (including Bid Form Schedule A and Bid Form Schedule B) (use Attachment 1) 
2. Letter from Bidder’s bonding company stating that the Bidder, if awarded the Contract, can obtain the 

required Performance and Labor and Materials Payment Bonds in the full amount of the Base Bid 
Amount. 

3. Statement of Qualifications (use Attachment 7) 
4. Certification re: CGS §31-57b (Attachment 10) 
5. Internal Revenue Service Form W-9 (Attachment 11) 
6. Bid Security - Bid Bond (use Attachment 5) 
7. Affirmative Action Statement (Attachment 12) 
8. CHRO Notification to Bidders/Contract Compliance Report (Attachment 13) 
9. Department of Revenue Services registration information for out of state contractors if required. 

Forms may be found at: http://www.ct.gov/drs/cwp/view.asp?a=1454&q=506012 



 

ATTACHMENT 5 

STANDARD BID BOND FORM 

KNOW ALL MEN BY THESE PRESENTS, That we, , hereinafter called the 
Principal, of , as Principal, and, 
 hereinafter called the Surety, a 
corporation organized and existing under the laws of the State of  , and duly authorized 
to transact a surety business in the State of Connecticut, as Surety, are held and firmly bound unto the Town 
of Glastonbury, as Obligee, in the penal sum of ten (10) percent of the amount of the bid set forth in a 
proposal hereinafter mentioned, lawful money of the United States of America, for the payment of which, 
well and truly to be made to the Obligee, the Principal and the Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, That, whereas the Principal has submitted or is about 
to submit a proposal to the Obligee related to a contract for the Buttonball School HVAC Replacement, 
Glastonbury, CT 06033. 

 
NOW, THEREFORE, if the said contract be awarded to the Principal and the Principal shall, within such 
time as may be specified, enter into the said contract in writing with the Town of Glastonbury and give the 
required bonds, with surety acceptable to the Obligee, or if the Principal shall fail to do so, pay to the Obligee 
the damages which the Obligee may suffer by reason of such failure not exceeding the penalty of this bond, 
then this obligation shall be void, otherwise to remain in full force and effect. 

 
SIGNED, SEALED AND DELIVERED this day of  , 2025 

 
Principal: (Name of Contractor) 

 
By   (Contractor as Principal) 
Name: (Print Name) 
Title:   

 
Surety:  (Name of Surety) 

 
By  
Name: (Print Name) 
Title:   



 

ATTACHMENT 6 
Wage Rates 











 

Note: Attachments 8 & 9 are available on-line on the Town Purchasing Web-Page 
 
 

ATTACHMENT 8 

DRAWINGS 

The drawings prepared for the Project by Bemis Associates are available for viewing and downloading on 
the Town of Glastonbury Website. 

https://www.glastonburyct.gov/departments/department-directory-i-z/purchasing/bids-rfps 

 
ATTACHMENT 9 

SPECIFICATIONS 

The specifications prepared for the Project by Bemis Associates are available for viewing and downloading on the 
Town of Glastonbury Website. 

 
https://www.glastonburyct.gov/departments/department-directory-i-z/purchasing/bids-rfps 



 

ATTACHMENT 10 
Certification re: CGS §31-57b 

 



 

ATTACHMENT 11 
IRS FORM W-9 



 

ATTACHMENT 13 
CHRO Notifications to Bidders/Contract 

Compliance Monitoring Report 



REV20240711 Main (860) 541-3400 | Fax (860) 541-3432 
portal.ct.gov/CHRO | Toll Free in Connecticut (800) 477-5737 | TDD (860) 541-3459 

Affirmative Action / Equal Opportunity Employer 

 

 

 
NOTICE CONCERNING CONTRACT COMPLIANCE RESPONSIBILITIES 

 
 

To All Labor Unions, Workers Representatives, and Vendors: 

 
Any State of Connecticut-funded contract that this contractor holds shall be performed in 
accordance with Conn. Gen. Stat. §§ 4a-60, 4a-60a, and 4a-60g. 

 
This means that this contractor: 

1. Agrees to provide the Commission on Human Rights and Opportunities (“CHRO”) with 
any information concerning this contractor's employment practices and procedures which 
relates to the Commission’s responsibilities under Conn. Gen. Stat. §§ 4a-60, 4a-60a, 4a- 
60g or 46a-56; and 

2. Agrees to include the provisions of Conn. Gen. Stat. §§ 46a-60(a) and 4a-60a in each and 
every subcontract and purchase order and to take whatever action the CHRO deems 
necessary to enforce these provisions. 

 
WITH REGARD TO RACE, COLOR, RELIGIOUS CREED, AGE, MARITAL STATUS, 
NATIONAL ORIGIN, ANCESTRY, SEX, GENDER IDENTITY OR EXPRESSION, STATUS 
AS A VETERAN, STATUS AS A VICTIM OF DOMESTIC VIOLENCE, INTELLECTUAL 
DISABILITY, MENTAL RETARDATION OR PHYSICAL DISABILITY, INCLUDING, BUT 
NOT LIMITED TO, BLINDESS, this means that this contractor: 

1. Shall not discriminate or permit discrimination against anyone; 
2. Shall take affirmative action so that persons applying for employment are hired on the basis 

of job-related qualifications and that employees once hired are treated without regard to 
race, color, religious creed, age, marital status, national origin, ancestry, sex, gender 
identity or expression, status as a veteran, status as a victim of domestic violence, 
intellectual disability, mental disability or physical disability, including, but not limited to, 
blindness, unless it is shown by such contractor that such disability prevents performance 
of the work involved; 

3. Shall state, in all solicitations or advertisements for employees placed by or on behalf of 
the contractor, that it is an affirmative action-equal opportunity employer; 

4. Shall comply with Conn. Gen. Stat. §§ 4a-60, 46a-68e, and 46a-68f and with each 
regulation or relevant order issued by the CHRO pursuant to sections 46a-56, 46a- 68e, 
46a-68f, and 46a-86 

5. Shall make good faith efforts to employ minority business enterprises as subcontractors 
and as suppliers of materials. 

State of Connecticut 
COMMISSION ON HUMAN RIGHTS AND OPPORTUNITIES 
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Affirmative Action / Equal Opportunity Employer 

 

 
 
 

WITH REGARD TO SEXUAL ORIENTATION AND GENDER IDENTITY OR EXPRESSION: 

1. The contractor will not discriminate or permit discrimination against anyone, and 
employees will be treated without regard to their sexual orientation, gender identity or 
expression once employed; and 

2. The contractor agrees to fully comply with Conn. Gen. Stat. § 4a-60a and each regulation 
or relevant order issued by the CHRO under Conn. Gen. Stat. § 46a-56. 

Persons having questions about this notice or their rights under the law are urged to contact the: 

COMMISSION ON HUMAN RIGHTS AND OPPORTUNITIES 
AFFIRMATIVE ACTION AND CONTRACT COMPLIANCE UNIT 

450 Columbus Boulevard, Suite 2 
Hartford, CT 06103 

(860) 541-3434 
 

 
COPIES OF THIS NOTICE SHALL BE POSTED IN CONSPICUOUS PLACES 
AVAILABLE TO ALL EMPLOYEES AND APPLICANTS FOR EMPLOYMENT 

State of Connecticut 
COMMISSION ON HUMAN RIGHTS AND OPPORTUNITIES 
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Non-Discrimination and Affirmative Action Provisions for Municipal Public Works/Quasi-Public 
Agency Project Contracts 

 

 
(A) (1) The contractor agrees and warrants that in the performance of the contract such contractor will 

not discriminate or permit discrimination against any person or group of persons on the grounds of 
race, color, religious creed, age, marital status, national origin, ancestry, sex, gender identity or 
expression, status as a veteran, intellectual disability, mental disability or physical disability, 
including, but not limited to, blindness, unless it is shown by such contractor that such disability 
prevents performance of the work involved, in any manner prohibited by the laws of the United 
States or of the state of Connecticut; and the contractor further agrees to take affirmative action to 
ensure that applicants with job-related qualifications are employed and that employees are treated 
when employed without regard to their race, color, religious creed, age, marital status, national 
origin, ancestry, sex, gender identity or expression, status as a veteran, intellectual disability, mental 
disability or physical disability, including, but not limited to, blindness, unless it is shown by such 
contractor that such disability prevents performance of the work involved; (2) The contractor 
agrees, in all solicitations or advertisements for employees placed by or on behalf of the contractor, 
to state that it is an “affirmative action-equal opportunity employer” in accordance with regulations 
adopted by the Commission on Human Rights and Opportunities; (3) The contractor agrees to 
provide each labor union or representative of workers with which such contractor has a collective 
bargaining agreement or other contract or understanding and each vendor with which such 
contractor has a contract or understanding, a notice to be provided by the Commission on Human 
Rights and Opportunities advising the labor union or workers' representative of the contractor's 
commitments under this section, and to post copies of the notice in conspicuous places available to 
employees and applicants for employment; (4) The contractor agrees to comply with each provision 
of this section and sections 46a-68e and 46a-68f and with each regulation or relevant order issued 
by said commission pursuant to sections 46a-56, 46a-68e, 46a-68f and 46a-86; and (5) The 
contractor agrees to provide the Commission on Human Rights and Opportunities with such 
information requested by the commission, and permit access to pertinent books, records and 
accounts, concerning the employment practices and procedures of the contractor as relate to the 
provisions of this section and section 46a-56. 

(B) If the contract is a public works contract, municipal public works contract or contract for a quasi- 
public agency project, the contractor agrees and warrants that he or she will make good faith efforts 
to employ minority business enterprises as subcontractors and suppliers of materials on such public 
works or quasi-public agency project. 

(C) For the purposes of this section, “contract” includes any extension or modification of the contract, 
“contractor” includes any successors or assigns of the contractor, “marital status” means being 
single, married as recognized by the state of Connecticut, widowed, separated or divorced, and 
“mental disability” means one or more mental disorders, as defined in the most recent edition of 
the American Psychiatric Association's “Diagnostic and Statistical Manual of Mental Disorders”, 
or a record of or regarding a person as having one or more such disorders. For the purposes of this 
section, “contract” does not include a contract where each contractor is (1) a political subdivision 
of the state, including, but not limited to, a municipality, unless the contract is a municipal public 
works contract or quasi-public agency project contract, (2) any other state, as defined in section 1- 
267, (3) the federal government, (4) a foreign government, or (5) an agency of a subdivision, state 
or government described in subdivision (1), (2), (3) or (4) of this subsection. 

(D) For the purposes of this section, “minority business enterprise” means any small contractor or 
supplier of materials fifty-one per cent or more of the capital stock, if any, or assets of which is 
owned by a person or persons: (1) Who are active in the daily affairs of the enterprise, (2) who have 
the power to direct the management and policies of the enterprise, and (3) who are members of a 
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minority, as such term is defined in subsection (a) of section 32-9n of the Connecticut General 
Statutes; and “good faith” means that degree of diligence which a reasonable person would exercise 
in the performance of legal duties and obligations. “Good faith efforts” shall include, but not be 
limited to, those reasonable initial efforts necessary to comply with statutory or regulatory 
requirements and additional or substituted efforts when it is determined that such initial efforts will 
not be sufficient to comply with such requirements. 

(E) The contractor shall develop and maintain adequate documentation, in a manner prescribed by the 
Commission on Human Rights and Opportunities, of its good faith efforts. 

(F) The contractor shall include the provisions of subsections (a) and (b) of this section in every 
subcontract or purchase order entered into in order to fulfill any obligation of a contract with the 
state, and in every subcontract entered into in order to fulfill any obligation of a municipal public 
works contract or contract for a quasi-public agency project, and such provisions shall be binding 
on a subcontractor, vendor or manufacturer, unless exempted by regulations or orders of the 
Commission on Human Rights and Opportunities. The contractor shall take such action with 
respect to any such subcontract or purchase order as the commission may direct as a means of 
enforcing such provisions, including sanctions for noncompliance in accordance with section 46a- 
56; provided, if such contractor becomes involved in, or is threatened with, litigation with a 
subcontractor or vendor as a result of such direction by the commission regarding a state contract, 
the contractor may request the state of Connecticut to enter into any such litigation or negotiation 
prior thereto to protect the interests of the state and the state may so enter. 



 

COMMISSION ON HUMAN RIGHTS AND OPPORTUNITIES 
CONTRACT COMPLIANCE REGULATIONS 

NOTIFICATION TO BIDDERS 
(Revised 09/3/15) 

 
The contract to be awarded is subject to contract compliance requirements mandated by Sections 4a-60 and 4a- 
60a of the Connecticut General Statutes; and, when the awarding agency is the State, Sections 46a-71(d) and 
46a-81i(d) of the Connecticut General Statutes. There are Contract Compliance Regulations codified at Section 
46a-68j-21 through 43 of the Regulations of Connecticut State Agencies, which establish a procedure for awarding 
all contracts covered by Sections 4a-60 and 46a-71(d) of the Connecticut General Statutes. 

 
According to Section 46a-68j-30(9) of the Contract Compliance Regulations, every agency awarding a contract 
subject to the contract compliance requirements has an obligation to “aggressively solicit the participation of 
legitimate minority business enterprises as bidders, contractors, subcontractors and suppliers of materials.” 
“Minority business enterprise” is defined in Section 4a-60 of the Connecticut General Statutes as a business wherein 
fifty-one percent or more of the capital stock, or assets belong to a person or persons: “(1) Who are active in daily 
affairs of the enterprise; (2) who have the power to direct the management and policies of the enterprise; and (3) 
who are members of a minority, as such term is defined in subsection (a) of Section 32-9n.” “Minority” groups are 
defined in Section 32-9n of the Connecticut General Statutes as “(1) Black Americans . . . 
(2) Hispanic Americans . . . (3) persons who have origins in the Iberian Peninsula . . . (4)Women . . . (5) Asian 
Pacific Americans and Pacific Islanders; (6) American Indians . . .” An individual with a disability is also a minority 
business enterprise as provided by Section 4a-60g of the Connecticut General Statutes. The above definitions apply 
to the contract compliance requirements by virtue of Section 46a-68j-21(11) of the Contract Compliance 
Regulations. 

 
The awarding agency will consider the following factors when reviewing the bidder’s qualifications under the 
contract compliance requirements: 

 
(a) the bidder’s success in implementing an affirmative action plan; 
(b) the bidder’s success in developing an apprenticeship program complying with Sections 46a-68-1 to 

46a-68-17 of the Administrative Regulations of Connecticut State Agencies, inclusive; 
(c) the bidder’s promise to develop and implement a successful affirmative action plan; 
(d) the bidder’s submission of employment statistics contained in the “Employment Information 

Form”, indicating that the composition of its workforce is at or near parity when compared to the 
racial and sexual composition of the workforce in the relevant labor market area; and 

(e) the bidder’s promise to set aside a portion of the contract for legitimate minority 
business enterprises. See Section 46a-68j-30(10)(E) of the Contract Compliance Regulations. 

 

INSTRUCTIONS AND OTHER INFORMATION 
 
The following BIDDER CONTRACT COMPLIANCE MONITORING REPORT must be completed in full, signed, and submitted 
with the bid for this contract. The contract awarding agency and the Commission on Human Rights and Opportunities will use the 
information contained thereon to determine the bidders compliance to Sections 4a-60 and 4a-60a CONN. GEN. STAT., and Sections 
46a-68j-23 of the Regulations of Connecticut State Agencies regarding equal employment opportunity, and the bidder’s good faith 
efforts to include minority business enterprises as subcontractors and suppliers for the work of the contract. 

 
1) Definition of Small Contractor 
Section 4a-60g CONN. GEN. STAT. defines a small contractor as a company that has been doing business under the same 
management and control and has maintained its principal place of business in Connecticut for a one year period immediately 
prior to its application for certification under this section, had gross revenues not exceeding fifteen million dollars in the 
most recently completed fiscal year, and at least fifty-one percent of the ownership of which is held by a person or persons who are 
active in the daily affairs of the company, and have the power to direct the management and policies of the company, except that a 
nonprofit corporation shall be construed to be a small contractor if such nonprofit corporation meets the requirements of 
subparagraphs (A) and (B) of subdivision 4a-60g CONN. GEN. STAT. 



 

2) Description of Job Categories (as used in Part IV Bidder Employment Information)  (Page 2) 

MANAGEMENT: Managers plan, organize, direct, and 
control the major functions of an organization through 
subordinates who are at the managerial or supervisory level. 
They make policy decisions and set objectives for the 
company or departments. They are not usually directly 
involved in production or providing services. Examples 
include top executives, public relations managers, managers 
of operations specialties (such as financial, human resources, 
or purchasing managers), and construction and engineering 
managers. 
BUSINESS AND FINANCIAL OPERATIONS:  These 
occupations include managers and professionals who work 
with the financial aspects of the business. These occupations 
include accountants and auditors, purchasing agents, 
management analysts, labor relations specialists, and budget, 
credit, and financial analysts. 
MARKETING AND SALES: Occupations related to the act 
or process of buying and selling products and/or services 
such as sales engineer, retail sales workers and sales 
representatives including wholesale. 
LEGAL OCCUPATIONS: In-House Counsel who is 
charged with providing legal advice and services in regards 
to legal issues that may arise during the course of standard 
business practices. This category also includes assistive 
legal occupations such as paralegals, legal assistants. 
COMPUTER SPECIALISTS: Professionals responsible 
for the computer operations within a company are grouped 
in this category. Examples of job titles in this category 
include computer programmers, software engineers, 
database administrators, computer scientists, systems 
analysts, and computer support specialists 
ARCHITECTURE AND ENGINEERING: Occupations 
related to architecture, surveying, engineering, and drafting 
are included in this category. Some of the job titles in this 
category include electrical and electronic engineers, 
surveyors, architects, drafters, mechanical engineers, 
materials engineers, mapping technicians, and civil 
engineers. 
OFFICE  AND  ADMINISTRATIVE SUPPORT:  All 
clerical-type work is included in this category. These jobs 
involve the preparing, transcribing, and preserving o f written 
communications and records; collecting accounts; gathering 
and distributing information; operating office machines and 
electronic data processing equipment; and distributing mail. 
Job titles listed in this category include telephone operators, 
bill and account collectors, customer service representatives, 
dispatchers, secretaries and administrative assistants, 
computer operators and clerks (such as payroll, shipping, 
stock, mail and file). 

BUILDING AND GROUNDS CLEANING AND 
MAINTENANCE: This category includes occupations 
involving landscaping, housekeeping, and janitorial 
services. Job titles found in this category include 
supervisors of landscaping or housekeeping, janitors, 
maids, grounds maintenance workers, and pest control 
workers. 
CONSTRUCTION AND EXTRACTION: This 
category  includes construction trades and related 
occupations. Job titles found in this category include 
boilermakers, masons (all types), carpenters, construction 
laborers, electricians, plumbers (and related trades), 
roofers, sheet metal workers, elevator installers, 
hazardous materials removal workers, paperhangers, and 
painters. Paving, surfacing, and tamping equipment 
operators; drywall and ceiling tile installers; and carpet, 
floor and tile installers and finishers are also included in 
this category. First line supervisors, foremen, and helpers 
in these trades are also grouped in this category. 
INSTALLATION, MAINTENANCE AND REPAIR: 
Occupations involving the installation, maintenance, and 
repair of equipment are included in this group. Examples 
of job titles found here are heating, ac, and refrigeration 
mechanics and installers; telecommunication line 
installers and repairers; heavy vehicle and mobile 
equipment service technicians and mechanics; small 
engine mechanics; security and fire alarm systems 
installers; electric/electronic repair, industrial, utility and 
transportation equipment; millwrights; riggers; and 
manufactured building and mobile home installers. First 
line supervisors, foremen, and helpers for these jobs are 
also included in the category. 
MATERIAL MOVING WORKERS: The job titles 
included in this group are Crane and tower operators; 
dredge, excavating, and lading machine operators; hoist and 
winch operators; industrial truck and tractor operators; 
cleaners of vehicles and equipment; laborers and freight, 
stock, and material movers, hand; machine feeders and 
offbearers; packers and packagers, hand; pumping station 
operators; refuse and recyclable material collectors; and 
miscellaneous material moving workers. 
PRODUCTION WORKERS: The job titles included in 
this category are chemical production machine setters, 
operators and tenders; crushing/grinding workers; cutting 
workers; inspectors, testers sorters, samplers, weighers; 
precious stone/metal workers; painting workers; 
cementing/gluing machine operators and tenders; 
etchers/engravers; molders, shapers and casters except for 
metal and plastic; and production workers. 



 

3) Definition of Racial and Ethnic Terms (as used in Part IV Bidder Employment Information) (Page 3) 

 

BIDDER CONTRACT COMPLIANCE MONITORING REPORT 
PART 1 – Bidder Information 

Company Name: 
Street Address: 
City & State: 
Chief Executive: 

Bidder Federal Employer 
Identification Number: 
Or 
Social Security Number: 

Major Business Activity: 
(brief description) 

Bidder Identification 
(response optional/definitions on page 1) 

 
-Bidder is a small contractor? Yes No 
-Bidder is a minority business enterprise? Yes No 

(If yes, check ownership category) 
Black Hispanic Asian American 
American Indian/Alaskan Native Iberian Peninsula 
Individual(s) with a Physical Disability  Female 
-Bidder is certified as above by State of CT? Yes  No 

Bidder Parent Company: 
(If any) 
Other Locations in CT: 
(If any) 

 

PART II - Bidder Nondiscrimination Policies and Procedures 
1. Does your company have a written Affirmative 
Action/Equal Employment Opportunity statement posted on 
company bulletin boards? 
Yes No 
2. Does your company have the state-mandated sexual 
harassment prevention in the workplace policy posted on 
company bulletin boards? 
Yes No 
3. Do you notify all recruitment sources in writing of your 
company’s Affirmative Action/Equal Employment Opportunity 
employment policy? Yes No 
4. Do your company advertisements contain a written statement 
that you are an Affirmative Action/Equal Opportunity Employer? 
Yes No 
5. Do you notify the Ct. State Employment Service of all 
employment openings with your company? 
Yes No 

 
6. Does your company have a collective bargaining 
agreement with workers? 
Yes No 

6a. If yes, do the collective bargaining agreements contain 
non-discrimination clauses covering all workers? Yes No 

 
6b. Have you notified each union in writing of your 

commitments under the nondiscrimination requirements 
of contracts with the state of CT? 
Yes No 

 
7. Do all of your company contracts and purchase orders contain 
non-discrimination statements as required by Sections 4a-60 & 
4a-60a Conn. Gen. Stat.? 
Yes No 
8. Do you, upon request, provide reasonable accommodation 
to employees, or applicants for employment, who have 
physical or mental disability? 
Yes No 
9. Does your company have a mandatory retirement age for all 
employees? 
Yes No 
10. If your company has 50 or more employees, have you provided at 
least two (2) hours of sexual harassment training to all of your 
supervisors? Yes  No  N/A 
11. If your company has apprenticeship programs, do they meet the 
Affirmative Action/Equal Employment Opportunity requirements of 
the apprenticeship standards of the Ct. Dept. of Labor? 
Yes No N/A 

12. Does your company have a written affirmative action Plan? 
Yes No 
If no, please explain. 

 
 

13. Is therea person in your company who is responsible for equal 
employment opportunity? Yes No 
If yes, give name and phone number: 

Asian or Pacific Islander- All persons having origins in any 
of the original peoples of the Far East, Southeast Asia, the 
Indian subcontinent, or the Pacific Islands. This area includes 
China, India, Japan, Korea, the Philippine Islands, and Samoa. 
American Indian or Alaskan Native- All persons having origins 
in any of the original peoples of North America, and who 
maintain cultural identification through tribal affiliation or 
community recognition. 

White (not of Hispanic Origin)-All persons having origins 
in any of the original peoples of Europe, North Africa, or 
the Middle East. 
Black (not of Hispanic Origin)-All persons having origins 
in any of the Black racial groups of Africa. 
Hispanic- All persons of Mexican, Puerto Rican, Cuban, 
Central or South American, or other Spanish culture or 
origin, regardless of race. 



 

Part III - Bidder Subcontracting Practices (Page 4) 
 

 

 
PART IV - Bidder Employment Information Date: 
JOB CATEGORY * OVERALL 

TOTALS 
WHITE (not of 
Hispanic origin) BLACK (not of Hispanic 

origin) 

HISPANIC ASIAN or 
PACIFIC 

ISLANDER 

AMERICAN INDIAN or 
ALASKAN NATIVE 

  Male Female Male Female Male Female Male Female Male Female 

Management            

Business & Financial Ops            

Marketing & Sales            

Legal Occupations            

Computer Specialists            

Architecture/Engineering            

Office & Admin Support            

Bldg/ Grounds 
Cleaning/Maintenance 

           

Construction & Extraction            

Installation , Maintenance 
& Repair 

           

Material Moving Workers            

Production Occupations            

TOTALS ABOVE            

Total One Year Ago            

FORMAL ON THE JOB TRAINEES (ENTER FIGURES FOR THE SAME CATEGORIES AS ARE SHOWN ABOVE) 

Apprentices            

Trainees            

*NOTE: JOB CATEGORIES CAN BE CHANGED OR ADDED TO (EX. SALES CAN BE ADDED OR REPLACE A CATEGORY NOT USED IN YOUR COMPANY) 

1. Will the work of this contract include subcontractors or suppliers? Yes No 
1a. If yes, please list all subcontractors and suppliers and report if they are a small contractor and/or a minority business 
enterprise. (defined on page 1 / use additional sheet if necessary) 

 
 
 

 
1b. Will the work of this contract require additional subcontractors or suppliers other than those identified in 1a. above? Yes No 



 

PART V - Bidder Hiring and Recruitment Practices (Page 5) 
1. Which of the following recruitment sources are used by you? 

(Check yes or no, and report percent used) 
2. Check (X) any of the below listed 

requirements that you use as 
a hiring qualification 

(X) 

3. Describe below any other practices or actions that you take which 
show that you hire, train, and promote employees without discrimination 

SOURCE YES NO % of applicants 
provided by 
source 

State Employment 
Service 

 

 
 

 
  Work Experience 

Private Employment 
Agencies 

 

 
 

 
  Ability to Speak or 

Write English 

Schools and Colleges 
  

  Written Tests       

Newspaper 
Advertisement 

 

 
 

 
  High School Diploma 

Walk Ins 
 

 
 

  College Degree    

Present Employees 
  

  Union Membership       

Labor Organizations 
 

 
 

 
  Personal 

Recommendation 

Minority/Community 
Organizations 

 

 
 

 
  Height or Weight 

Others (please identify) 
 

 
 

 
  Car Ownership 

 
 

 
 

 
  Arrest Record 

 
 

 
 

 
  Wage Garnishments 

Certification (Read this form and check your statements on it CAREFULLY before signing). I certify that the statements made by me on this BIDDER CONTRACT COMPLIANCE 
MONITORING REPORT are complete and true to the best of my knowledge and belief, and are made in good faith. I understand that if I knowingly make any misstatements of facts, I am 
subject to be declared in non-compliance with Section 4a-60, 4a-60a, and related sections of the CONN. GEN. STAT. 

 

(Signature) (Title) (Date Signed) (Telephone) 



 

ATTACHMENT 14, 
Glastonbury Public Schools Contractor Safety Compliance Permit 



 

 
GLASTONBURY PUBLIC SCHOOLS 

OFFICE OF DIRECTOR OF ENVIRONMENTAL HEALTH AND SAFETY 

Dr. Kenneth Roy Glastonbury High School 
Safety Compliance Officer 330 Hubbard Street 
Director of Environmental Health and Safety Glastonbury, CT 06033 
Email: royk@glastonburyus.org Phone (860) 652-7200 Ext. 12002 

Fax: (860) 652-7275 
 

SAFETY COMPLIANCE PERMIT APPLICATION (SCPA) 
Notice to Contractors and Community Use Groups: 
In concert with, but not limited to, all OSHA General Industry and Construction standards, EPA, NFPA, 
AHERA, and building codes, contractors and community use groups conducting work activities at/on any 
Glastonbury Public Schools District property are required to provide the following information to Lori Pacifici 
(pacificil@glastonburyus.org). 

 
NOTICE: THIS APPLICATION MUST BE COMPLETED AND APPROVED A MINIMUM OF 3 DAYS PRIOR 
TO COMMENCING ANY OPERATIONS. ALL CONTRACTORS AND SUB CONTRACTORS MUST SUBMIT 
THEIR OWN PERMIT APPLICATION. 

 
Once approved, the permit application will be returned to the originator. Approval is conditional relative to 
noted specifications by Director of Environmental Health and Safety. 

 
PLEASE NOTE: Any changes required in the project scope must be submitted for additional approval to 
Dr. Kenneth Roy PRIOR to effecting those changes. 

 
1. Project Information: 

 
 

Location: 

Start Date: Completion Date: 

Contractor Safety Officer or Community 
Use Applicant: 

Phone: Fax: 
Email: 

 
Permit Prepared By: Date Prepared: 

Project Scope Yes No Comments 
Wood Fabrication (temporary 
walls, structures & painting)8 ☐  ☐  

 

Confined Spaces1 ☐  ☐   
Electrical Work2 ☐  ☐   
Forklift ☐  ☐   
Hazardous 
Materials/Chemicals7 

☐  ☐   

ATTENTION CONTRACTORS AND COMMUNITY USE GROUPS 
☐ APPROVED PERMIT APPLICATION FOR YOUR FILES-NOTE ANY COMMENTS ON BOTTOM OF PAGE 3 – APPROVAL 

REQUIREMENTS 

☐ PERMIT APPLICATION DENIED - SEE BOTTOM PAGE 3 

Project Description: 



 

Project Scope (Cont.) Yes No Comments 
Respirators ☐  ☐   

Ladders/Scaffolds/Aerial Lifts 
(list those included) 

☐  ☐   

Rigging/Lifting5 ☐  ☐   
Welding3 ☐  ☐   
Asbestos Management4 ☐  ☐   
Polychlorinated Biphenyls 
(PCBs) Management 6 ☐  ☐  

 

Other:    
 
 

1. Contractors need to secure, complete and submit a “Confined Space Permit” from a GPS safety compliance officer for approval 3 days PRIOR to doing any 
work in a Permit Required Confined Space Area. 

2. Contractors need to secure, complete and submit an “Energized Electrical Work Permit” from a GPS safety compliance officer for approval 3 days PRIOR 
to doing any energized electrical work. 

3. Contractors or community use groups are required to secure, complete and submit a “Hot Work Permit” from a GPS safety compliance officer for approval 3 days 
PRIOR to doing any hot work (e.g., welding, etc.). 

4. Contractors need to secure the Asbestos Management Plan from the Director of Environmental Health and Safety prior to all construction/demolition 
work. 

5. A safety plan must be submitted and approved for use of cranes. Copies of current completion documents or certifications of training/operation must be 
provided. 

6. Contractors need to secure the PCB Management Plan from the Director of Environmental Health and Safety prior to all construction/demolition 
work at Glastonbury Schools. 

7. Contractors need to secure hazardous chemical information from the Director of Environmental Health and Safety prior to all construction/demolition 
work in hazardous chemical areas such as chemical storerooms, laboratories, AC refrigerant lines, etc. 

8. All temporary/fabricated structures and painting/staining (e.g. temporary walls) for community use groups (e.g. theater, musical events) and general contractor 
work. 

 

 
2. A copy of the "Completion Document" for 10 Hour OSHA training within the last five years for contractor 

employees working on-site must be provided as appropriate for publicly funded projects. Additional training 
certificates may be required. 

3. Provide district safety officer with Safety Data Sheets (SDS) for all materials used on-site. 
 

LIST EITHER CHEMICAL OR TRADE NAME OF EACH ATTACHED SDS SHEET BELOW 
  
  
  
  

4. In cases of hazardous waste production, a written disposal plan must be provided to and approved by the 
district safety officer, 5 days prior to initiation of work for those materials disposed of on site. 

5. All contractors and/or their personnel and, community use groups are required to be in compliance with all 
EPA, NFPA, AHERA and OSHA and other appropriate legal safety standards and better professional safety 
practices when working on site (under the direction of a contractor’s project supervisor or community use 
group applicant). 

6. All on-site activities carried out by contractors, and/or their employees and, community use groups must be 
done in such a manner as to maintain a safer working environment for all Glastonbury Public Schools’ 
employees, students and visitors. 

7. Contractor employees or community use group workers found to be in non-compliance may be removed 
from the District worksite by the District Safety Officer. 

8. Contractors found to be in non-compliance will be subject to forfeiture of payment and/or contract 
termination. 

9. The district reserves the right to inspect the worksite at any time for safety compliance. 
10. The district may require review of a contractor’s OSHA 200/300 log for a period of three (3) previous years. 



 

11. All contractors’ employees and community use group workers are to follow CDC and State pandemic on- 
site safety protocols – e.g. face masks, social distancing, etc. as appropriate. 

12. Contact Dr. Roy with any changes in the project requiring additional approval. 
 
 
 

Please type company name and address below 

 
 

By signature, the contractor or community use applicant agrees to adhere to all components and the spirit of 

this document. 

Signature of Contractor or Community Use Applicant Title Date 
   

 
 

INTERNAL USE ONLY 
APPROVAL STATUS: 

 
Dr. Kenneth Roy 
Director of Environmental Health and Safety 

 
 
 

Date: 
 

Signature 
☐ YES 
☐ NO 

NOTE TO CONTRACTOR OR COMMUNITY USE 

APPLICANT: APPROVAL CONTINGENT ON THE 

FOLLOWING ITEMS: 

cc: ☐ Building Principal/Supervisor 
☐ Contractor or Community Use Applicant 
☐ Maintenance Office File 
☐ Director of Environmental Health and Safety 

- Dr. Kenneth Roy 
☐ Other 

 
Revised: 6/18/21 

RETURN TO: 

Lori Pacifici 

Secretary – Safety Compliance Office 

E-mail: pacificil@glastonburyus.org 



 

 
 

 
ATTACHMENT 15, 

Glastonbury Public Schools Calendars 2024-25 and 2025-26 
 

Upload at: 
https://drive.google.com/file/d/1NfqSy4Htzgw9gltG4QojmRLlIoP6xvGf/view?usp=drive_link 
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